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VA-101-11-RP-0182
SOLICITATION OFFER 1. SOLICITATION NO. 2. TYPE OF SOLICITATION 3. DATE ISSUED PAGE OF PAGES

AND AWARD | | SEALED BID (IFB)
(Construction, Alteration, or Repair) VA-101-11-RP- 0182 NEGOTIATED (RFP)

IMPORTANT - The "offer" section on the reverse must be fully completed by offeror.

4. CONTRACT NO. 5. REQUISITION/PURCHASE REQUEST NO. 6. PROJECT NO.
919CMR007
CODE

7. ISSUED BY 0010F 8. ADDRESS OFFER TO

Departnent of Veterans Affairs Departnent of Veterans Affairs

O fice of Construction & Facilities Mnt O fice of Construction & Facilities Mnt

425 | Street, NW Room 6E. 411A 425 | Street, NW Room 6E. 411A

Washi ngt on DC 20001 Washi ngt on DC 20001
9. FOR INFORMATION A. NAME B. TELEPHONE NO. (Include area code) (NO COLLECT CALLS)

CALL: DEREK UNDERWOCC
SOLICITATION

NOTE: In sealed bid solicitations "offer" and "offeror" mean "bid" and "bidder".
10. THE GOVERNMENT REQUIRES PERFORMANCE OF THE WORK DESCRIBED IN THESE DOCUMENTS (Title, identifying no., date):

Contractor shall conpletely prepare site for cenetery operations, including denolition and renoval of existing

i mprovenents, clearing and grubbing, erosion control, and furnish |abor and materials and perform work for the

construction of roadways, bridges, drainage inprovenents, colunbaria, precast double-depth crypts, cremains, nenorial wall and
ossuary, landscaping, irrigation and utilities as required by draw ngs, specifications and other referenced docunents.

This project will provide approximately 7,298 precast doubl e-depth concrete crypts, 11,953 colunbaria marbl e niche covers and
728 nenorial wall plaques. Excavate, renove, transport and properly di spose of approxinmately 45,6000 bank cubic

yards of unconsolidated fill as required by the draw ngs, specifications and other referenced docunents.

Conplete all work within 730 cal endar days fromreceipt of the notice to proceed.

Tahoma National Cenetery Phase 2 (ravesite Expansion & Cenetery |nprovenents in Kent, Washington
This procurenment is a 100% Total Snall Business Set-Asi de.
NAICS: 237990 Size Standard $33.5 MIlion.

PROPCSAL | TEMVS:

CLIN 0001: General Construction including installation of 7,298 precast double-depth concrete Crypts in CLI N 0002.

CLIN 0002: Crypts - Manufacture, delivery, and off-loading on site of 7,298 precast doubl e-depth concrete Crypts.

CLIN 0003: Marble N che Covers & wall plaques: Manufacture, delivery, off-load at site 11,953 niche covers and 728 wall pl aques
CLIN 0004 - 0008: AS DESCRIBED IN THE GENERAL REQUI REMENTS SECTION 01 00 00 AND PAGE 6.

The work nust be conpleted within *730 days fromthe Notice to Proceed

MAGNI TUDE OF CONSTRUCTI ON COST: BETWEEN $20, 000, 000 and $50, 000, 000

AWARD POLI CY: The offerors shall submt a proposal for CLINs 0001-0008. The Governnent intends to award a
single contract to the responsi bl e and responsive offeror subnitting a proposal that is determ ned to be nost

advant ageous to the Government based on best value in accordance FAR Part 15; that award will be nmade on the
basis of the Lowest Price Technically Acceptable offer.

11. The Contractor shall begin performance within 10 calendar days and complete it within 730 calendar days after receiving
D award, notice to proceed. This performance period is B‘ mandatory, D negotiable. (See 52.211-10 )
12A. THE CONTRACTOR MUST FURNISH ANY REQUIRED PERFORMANCE AND PAYMENT BONDS? (If "YES," indicate within how many 12B. CALENDAR DAYS

calendar days after award in Item 12B.)
YES " I no 10

13. ADDITIONAL SOLICITATION REQUIREMENTS:
A. Sealed offers in original and 4 copies to perform the work required are due at the place specified in Item 8 by 2: 00PNV

(hour) local time 12-05-2011 (date). If this is a sealed bid solicitation, offers must be publicly opened at that time. Sealed
envelopes containing offers shall be marked to show the offeror's name and address, the solicitation number, the date and time offers are due

An offer guarantee is, D is not required.

All offers are subject to the (1) work requirements, and (2) other provisions and clauses incorporated in the solicitation in full text or by reference

D. Offers providing less than 90 calendar days for Government acceptance after the date offers are due will not be
considered and will be rejected.

STANDARD FORM 1442 (REV. 4-85)
Prescribed by GSA YFAR (48 CFR) 52.236-1(d)

NSN 7540-01-155-3212
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OFFER(Must be fully completed by offeror)

14. NAME AND ADDRESS OF OFFEROR (Include ZIP Code)

15. TELEPHONE NO. (Include area code)

16. REMITTANCE ADDRESS (Include only if different than ltem 14)

CODE FACILITY CODE

17. The offeror agrees to perform the work required at the prices specified below in strict accordance with the terms of the solicitation, if this offer is

accepted by the Government in writing within

calendar days after the date offers are due.

(Insert any number equal to or greater than

the minimum requirement stated in Item 13D. Failure to insert any number means the offeror accepts the minimum in ltem 13D.)

AMOUNTS

**COVPLETE PRI CES ON CONTI NUATI ON PAGE**

18. The offeror agrees to furnish any required performance and payment bonds.

19. ACKNOWLEDGMENT OF AMENDMENTS
(The offeror acknowledges receipt of amendments to the solicitation - give number and date of each)

AMENDMENT NO.

DATE

20A. NAME AND TITLE OF PERSON AUTHORIZED TO SIGN OFFER
(Type or print)

20B. SIGNATURE 20C. OFFER DATE

AWARD (To be completed by Government)

21. ITEMS ACCEPTED:

22. AMOUNT

23. ACCOUNTING AND APPROPRIATION DATA

24, SUBMIT INVOICES TO ADDRESS SHOWN IN
(4 copies unless otherwise specified)

ITEM

25. OTHER THAN FULL AND OPEN COMPETITION PURSUANT TO
[ Jious.c.2304c) )_]41Us.c.2530c)( )]

26. ADMINISTERED BY CODEl 0010F

27. PAYMENT WILL BE MADE BY

Departnent of Veterans Affairs
O fice of Construction and
Facilities Managenent (O0OCFM3B1)
425 | Street, NWG6E. 411A

Washi ngt on DC 20001

Departnent of Veterans Affairs
FMS- VA-2(101)

Fi nanci al Services Center

PO Box 149971

Austin TX 78714-9971

CONTRACTING OFFICER WILL COMPLETE ITEM 28 OR 29 AS APPLICABLE

D 28. NEGOTIATED AGREEMENT (Contractor is required to sign this
document and return copies to issuing office.) Contractor agrees
to furnish and deliver all items or perform all work, requisitions identified

on this form and any continuation sheets for the consideration stated in

this contract. The rights and obligations of the parties to this contract

shall be governed by (a) this contract award, (b) the solicitation, and (c)

the clauses, representations, certifications, and specifications incorporated

by reference in or attached to this contract.

D 29. AWARD (Contractor is not required to sign this document.)
offer on this solicitation, is hereby accepted as to the items listed. This
award consummates the contract. which consists of (a) the Government
solicitation and your offer, and (b) this contract award. No further cont-
ractual document is necessary.

Your

30A. NAME AND TITLE OF CONTRACTOR OR PERSON AUTHORIZED
TO SIGN (Type or print)

31A. NAME OF CONTRACTING OFFICER (Type or print)

DEREK UNDERWOOD
Seni or Contracting O ficer

30B. SIGNATURE 30C. DATE

31B. UNITED STATES OF AMERICA

BY

STANDARD FORM 1442(REV. 4-85)BACK
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SCHEDULE

A. CLIN 0001, GENERAL CONSTRUCTION: Work includes general construction, aterations, site
preparation, mass excavation and earthwork, roads, bridges, walks, grading, drainage, electrical work,
water and irrigation, landscaping, installation of 7,298 precast double-depth concrete crypts, and
necessary removal of existing improvements and construction and certain of other items asrequired by the
drawings, specifications and other referenced documents. Unconsolidated Fill Removal — Excavate,
remove, transport, and properly dispose of approximately 45,000 bank cubic yards of unconsolidated fill
as required by the drawings, specifications and other referenced documents and described in the
geotechnical investigation.

B. CLIN 0002, CRY PTS: Manufacture, delivery, and off-loading at site of 7,298 precast double-depth
concrete crypts.

C. CLIN 0003, COLUMBARIA MARBLE NICHE COVERS: Manufacture, deliver, off-load at site 11,953
niche covers and 728 memorial wall plagues.

D. CLIN 0004, ADD ALTERNATE No. 1A: Add excavation for and installation of 1,785 preplaced cryptsin
Sections 10A and 10B; placement of gravesite grid monuments, monument markers; installation of
irrigation work shown on the drawings; clearing, site preparation, final grading, perimeter plantings, and
topsoil, and seeding shown on drawings.

E. CLIN 0005, ADD ALTERNATE No. 1B: Add manufacture, delivery, and off-loading at site of 1,785
precast double-depth concrete crypts.

F. CLIN 0006, ADD ALTERNATE No. 2A: Add all improvements to Columbaria 5 as described in the
drawings including clearing, site preparation, excavation, foundations, retaining walls columbarium
walls, backfill, drainage, irrigation, walkways and site furnishings.

G. CLIN 0007, ADD ALTERNATE No. 2B: Add manufacture, deliver, off-load, inspect and store 3,122
marble niche covers

H. CLIN 0008, ADD ALTERNATE No. 3: Replace seeding with sod in crypt and cremains areas as required
by the drawings, specifications and other referenced documents.
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InLieu of STANDARD FORM 1442, CONTINUATION OF BLOCK 17 (INSERT PRICES)

EXPRESSED WRITTEN
BIDITEMS AMOUNT ($) AMOUNT

COLUMBARIA MARBLE
NICHE COVERS and
CLIN00O3 f \jEMORIAL WALL
PLAQUES:

The Offerors shall submit a proposal for CLINs 0001-0008. The Government intends to award a single
contract. The award will be made on the basis of the lowest price technically acceptable offer.
Depending on funding, the government may award a contract for CLIN 0001 (BASE BID), CLIN 0002
(CRYPTS) and CLIN 0003 (NICHE COVERS) and (WALL PLAQUES); or plus ADD ALTERNATE 1A
and 1B; or plus ADD ALTERNATES 1A, 1B, 2A and 2B; or plus ADD ALTERNATES 1A, 1B, 2A, 2B and
3; depending on available funding at time of award.

NOTE: The work must be completed within 730 calendar days from the Notice to Proceed.
Failure to provide a price for any Bid Item or Add Alternate will render the proposal non-responsive.

Bid Items are described in Section 01 00 00 GENERAL REQUIREMENTS.
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INFORMATION REGARDING BIDDING MATERIAL,
BID GUARANTEE AND BONDS

(a) This procurement is a 100% Small Business set-aside. All procurement materials consisting of
drawings, specifications and contract forms may be obtained by qualified General (Prime) Contractors
interested in submitting a proposal to the Department of Veterans Affairs. Prospective Offerors must
obtain copies of solicitation documents from FedBizOpps, which will be available on or about
October 18, 2011. By registering at FedBizOpps (http://www.fedbizopps.gov) the Offerors will have
access to downloading plans, specifications and amendments, which will be available only in Adobe
PDF electronic format. The Small Business must be registered in the Central Contractor Registration
(CCR) database at http://www.ccr.gov prior to award. By registering for the Register to Receive
Notification list at http://www.fedbizopps.gov, you will be notified by e-mail of any new amendments that
have been issued and posted. No other notification of amendments will be provided. Potential
Offerors are advised that they are responsible for obtaining and acknowledging any amendments to the
solicitation. There will be no public opening of the proposals received as a result of this solicitation.

(b) One set of drawings and specifications may be obtained by Builders Exchanges, Chambers of
Commerce, Quantity Surveyors, trade and microfilming organizations.

(c) A bid guarantee is required in an amount not less than 20 percent of the offer price but shall not
exceed $3,000,000. Failure to furnish the required bid guarantee in the proper form and amount, by
the time set for this solicitation, will require rejection of the proposal in all cases except those listed in
FAR 28.101-4, and may be cause for rejection even then.

(d) If the contract will exceed $100,000 (see FAR 28.102-1 for lesser amount), the offer to whom
award is made will be required to furnish two bonds, a Payment Bond, SF 25A, and a Performance
Bond, SF 25, each in the penal sum as noted in the General Conditions of the Specification. Copies of
SF 25 and 25A may be obtained upon application to the issuing office.

(e) Price Range: Between $20,000,000.00 and $50,000,000.00

(f) Offerors are advised that the Government may make award without discussions, clarifications or
any contact concerning the proposals received. Therefore, proposal should be submitted initially on
the most favorable terms. Do not assume that offerors will be contacted or afforded an opportunity to
clarify, discuss, or revise their proposals.

END OF SECTION
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INSTRUCTIONS, CONDITIONSAND OTHER STATEMENTS
TO BIDDERS/OFFERORS

1. PART | - GENERAL

Al. Gender: Whenever the masculine gender is used in this solicitation and contract documents, it shall be
considered to include feminine.

A2. The Government makes no guarantee asto the accuracy of the electronic copies of drawings. The hard copy
.pdf drawings provided by the Project Manager shall take precedence over electronic drawings.

A3. Federa Acquisition Regulations require that federal contractors register in the Central Contractor
Registration (CCR) database at http://www.ccr.gov and enter all mandatory information into the system. Award
cannot be made until the contractor hasregistered. Offerorsare encouraged to ensurethat they are registered
in CCR prior to submitting their proposal. In addition, Offerors shall compl ete el ectronic annual representations
and certifications at http://orca.bpn.gov in conjunction with required registration in the Central Contractor
Registration (CCR) database.

A4. Mailing List: Offerors are encouraged to enter their information in the FedBizOpps website at
www.fedbizopps.gov.

A5. Amendments: Amendments to Solicitation No. VA-101-11-RP-0182 will be posted at
http://www.fedbizopps.gov. Paper copiesof theamendmentswill NOT beindividually mailed. By registering to
Receive Notification list at http://www.fedbizopps.gov, you will be notified by e-mail of any new amendments
that have been issued and posted. No other notification of amendmentswill be provided. Potential Offerorsare
advised that they are responsiblefor obtaining and acknowledging any amendmentsto the solicitation. Failureto
acknowledge an amendment may result in your proposal being considered non-responsive.

A6. A public bid opening will not occur under this RFP solicitation.

A7. Pre-Proposal Conference: A Pre-proposal conference will be held on November 3, 2011, at 9:00AM
Pacific Standard Time at the Tahoma National Cemetery, 18600 Southeast 240™ Street, K ent, Washington 98042-
4868.

A sitevisit will be conducted immediately following the pre-proposal conference. The offerors shall submit
guestions to the Senior Contracting Officer not later than November 7, 2011, at 4:30 pm Eastern Time to Derek
Underwood at Derek.Underwood2@va.gov and Robert Klipfel at Robert.Klipfel @va.gov. The government will
respond to al questions not later than November 14, 2011, viaan amendment on FedBizOpps.

In the subject line of any e-Mail sent, identify:

TAHOMA NATIONAL CEMETERY VA-101-11-RP-0182

A8. PARTNERING:

(a) In order to most effectively accomplish this contract, the Government proposes to form a cohesive partnership with
the Contractor and its subcontractors. This partnership would strive to draw on the strengths of each organizationin an
effort to achieve a quality project, done right the first time, within the budget and on schedule.

(b)This partnership will be totally voluntary. The focus of partnering is to build cooperative relationships with the
private sector and avoid or minimize disputes and to nurture a more collaborative ethic characterized by trust,
cooperation and teamwork. Partnering is defined as the creation of a relationship between the owner and contractor

9
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that promotes mutual and beneficial goals. It isanon-contractual, but formally structured agreement between the
parties. The ultimate goal is the elimination of the "us" versus "them" thinking, and formation of a"we" mentality for
the benefit of the project.

(c)Any cost associated with effectuating this partnership will be agreed to by both parties and will be shared equally
with no change in contract price.

A9. Mentor-Protégé Program: Companies interested in applying to VA’ s Mentor-Protégé Program (MPP)
may find instructions for submitting agreements at http://www4.va.gov/OSDBU/veteran/mpp.asp. VA OSDBU
will limit the number of M PP agreements accepted in order to ensure that the program can be effectively
managed. Asaresult, VA OSDBU may temporarily suspend receipt of new applications once volume reaches a
certain level. If suspended, VA OSDBU will make an announcement on the above website when application
acceptance will resume.

A10. VETS100: Title 38, USC Section 4212(d) and Public Law 105-339, requires that federal contractors
report, at least annually, the number and category of veterans who are within their workforce. Submission of the
VETS 100 reporting information can be done electronically at:
http://www.dol.gov/vets/programs/fcp/main.htm. For procurement awar dsin excess of $25,000, this
report must be completed and accepted prior to any Federal contract award. Therefore, al potential
contractors are encouraged to file every year.

Al1l. Required registration with contractor perfor mance assessment reporting system (CPARS)

(8) Asprescribed in Federal Acquisition Regulation (FAR) Part 42.15, the Department of Veterans Affairs (VA)
eval uations contractor past performance on all contracts that exceed $550,000, and shares those eval uations
with other Federal Government contract specialists and procurement officias. The FAR requires that the
contractor be provided an opportunity to comment on past performance eval uations prior to each report
closing. To fulfill thisrequirement, VA uses online databases located at the Contractor Performance
Assessment Reporting System (CPARS) website; to include the Construction Contractor Appraisal Support
System (CCASS), the Architect-Engineer Contract Administration Support System (ACASS), and the
Federal Awardee Performance & Integrity Information Retrieval System (FAPPIS). Thissiteis maintained by
the Naval Sea Logistics Center. The CPARS database information is shared with the Past Performance
Information Retrieval System (PPIRS) database, which is availableto all Federal agencies.

(b) Each contractor whose contract award is estimated to exceed $550,000 is required to register with the CPARS
database at the following web address: http://www.cpars.csd.disa.mil/accessforms/userforms.htm (Corporate
Senior Contractor Representative). Help in registering can be obtained by contacting CPARS Support E-mail
(webptsmh@navy.mil) or by calling (207) 438-1690. Registration should occur no later than thirty days after
contract award, and must be kept current should there be any change to the contractor’ s registered
representative.

(c) For contracts with a period of one year or less, the contracting officer will perform a single evaluation when
the contract is complete. For contracts exceeding one year, the contracting officer will evaluate the
contractor’s performance annualy. Interim reports will be filed each year until the last year of the contract,
when the final report will be completed. The report shall be assigned in CPARS to the contractor’ s designated
representative for comment. The contractor representative will have thirty days to submit any comments and
reassign the report to the VA contracting officer.

(d) Failureto have acurrent registration with the CPARS database, or to reassign the report to the VA contracting
officer within those thirty days, will result in the Government’ s evaluation being placed on file in the database
with a statement that the contractor failed to respond.

10
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Al12. 52.236-27 SITE VISIT (CONSTRUCTION) (FEB 1995)

(a) Theclauses at 52.236-2, Differing Site Conditions, and 52.236-3, Site I nvestigations and Conditions Affecting
the Work, will beincluded in any contract awarded as aresult of thissolicitation. Accordingly, offerors or quoters
are urged and expected to inspect the site where the work will be performed.

(b) Site visits may be arranged during normal duty hours by contacting:
Name: Mr. James Trimbo

Address:. Tahoma National Cemetery
18600 Southeast 240th Street
Kent, WA 98042- 4868

Telephone: (425) 413-9614 or by e-Mail James.Trimbo@va.gov

(End of Provision)
A13. Proposal Submission:
a. Documentsrequired: The proposals shall be submitted to the Contracting Officer by the due date and time as
specified on the SF 1442 at the address asindicated below. The proposals shall be spiral bound into volumes (Volume
| — Technical and Volume Il — Cost) with a cover sheet displaying the RFP number, contractor name, and an index of
the sections of each volume. The volumes shall be submitted in response to this solicitation. Volume | shall consist of
the Technical Proposal and Volume |1 shall consist of the signed SF-1442, Price (continuation price page 5)
acknowledgment of amendments, Representations and Certifications, and bid guarantee. Asa courtesy, e-Mail a
copy of theVolume | and Il to Derek.Underwood2@va.gov and the subject line should read “ TAHOMA
NATIONAL CEMETERY—(insert your company name).”

b. All transmittal envelopes or other packaging shall be clearly marked with the solicitation number, offeror(s) name
and return address.

c. All proposals should be mailed by fastest traceable means (i.e. FedEx, UPS, Airborne Express, etc) to avoid delays
by USPS package irradiation treatment procedure in Washington, DC.

d. The offeror shall submit one (1) sealed original offer (Volumes| & 11), and four (4) copies of their technical proposal
(Volumel) to the office of Mr. Derek Underwood, Contracting Officer, Department of Veterans Affairs, Office of
Construction & Facilities Management by the date and time shown on the SF 1442.

Postal Address: Courier (FedEx)/Hand Carried Address:
Department of Veterans Affairs Department of Veterans Affairs

Office Construction & Facilities Management | Office Construction & Facilities Management
810 Vermont Avenue, NW (OOCFM3B1) 425! Street, NW Room 6E.411A (OOCFM3B1)
Washington, DC 20420 Washington, DC 20001

Attn: DEREK UNDERWOOD Attn: DEREK UNDERWOOD

Al4. Sdlection Criteria and weightings:

Proposals will be evaluated and the Government intends to award a single contract to the offeror submitting a
proposal that is determined to be most advantageous to the Government based on best value in accordance FAR

11
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Part 15; award will be made on the basis of the lowest price technically acceptable offeror (basisonitsrealism and
acceptability to the Government).

1. Technical factors are al of equal importance and will be evaluated on the basis of
Construction Management, past performance and schedule. To be determined technically acceptable, the offeror
must be technically acceptable in each of the areas identified. Responsibility determination will be made in
accordance with FAR Part 9.1.

2. Technical Evaluation - All technical factors and sub-factors are of equal importance. Technical
proposal will be determined as acceptable or unacceptable.

A. Construction Management: This factor will be evaluated on the basis of personnel experience and
techni cal/management approach where both of these sub-factors arerelatively equal inimportance. Concise,
organized submissionsthat demonstrate a clear project understanding; an effective approach; propose ahighly
qgualified team whose experience, qualifications, roles and responsibilities are clearly and concisely
documented and consistent with project scope and effectively coordinated with other aspects of the proposal;
and which clearly demonstrate the offeror’s superior capability to perform; with well-thought and effective
phasing, site use, quality control, and safety plans will be rated higher than digointed, disorganized, and
lengthy proposals with unclear, generic, or ineffective plans and information.

B. Past Performance: Thisfactor will be evaluated on the basis of corporate project experience where
all of these sub-factors are of equal inimportance. Offeror’s Corporate Project Experience will be evaluated
on the basis of the answers to a series of questions directed to the references that are to be provided by the
Offeror as part of the Technical Proposal requirement, past performance reported in government databases
(i.e. PPIRS, CPARS, etc.), applicability of corporate experience provided in relation to size and scope
compared to this project. Based upon these sub-factors, the Offeror’s past performance will be ranked using
the following ratings:

Rating
A Acceptable Performance met the contract requirements
U Unacceptable  Performance was poor and/or did not satisfy contract
requirements

Note: If aresponse to any of the questions is Unacceptable, the reference will be
asked to elaborate on the reason for the Unacceptabl e rating.

Thefollowing is the list of questions that shall be asked:
a How would you rate the offeror’ s compliance with the contract requirements?

b. How would you rate the effectiveness of the offeror’s on-site management?

C. How would you rate the offeror’s use of appropriate personnel for contract requirements?

d. How would you rate the offeror’s timeliness in submission of schedule? Reports? Submittals?

e How would you rate the offeror’ s adherence to the construction schedule?

f. How would you rate the offeror’s responsiveness towards saf ety issues?

0. How would you rate the offeror’s ability to effectively deal with the customer and other
Government personnel ?
How would you rate the offeror’ s cooperativeness in solving problems and negotiating changes?

-

How would you rate the offeror’s abilities to address any financial difficulties (i.e., payment of
subcontractors and/or vendors, labor disputes, etc.)?

12
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J. How would you rate the offeror’ s responsiveness to cure notices, show cause | etters, suspension of
payment, or termination notices?
k. As the end user/customer, how would you rate your satisfaction with the end product?

l. How would you rate the offeror’ s overall performance on this project?

C. Proposed Schedule:  Thisfactor will be evaluated on the basis of how reasonably and realistically it
captures and addresses key elements and project phasing with respect to conditions and requirements.

B. PART 1l - PROPOSAL REQUIREMENTS

B1. The offeror shall submit one (1) sealed original offer (Volumes| & 11), and four (4) copies of their
technical proposa (Volumel) to the office of Mr. Derek Underwood, Senior Contracting Officer, Department of
Veterans Affairs, Office of Construction & Facilities Management by the date and time shown on the SF 1442.

Postal Address: Courier (FedEx)/Hand Carried Address:
Department of Veterans Affairs Department of Veterans Affairs
Office Construction & Facilities Management | Office Construction & Facilities Management
810 Vermont Avenue, NW (00OCFM3B1) 425| Street, NW Room 6E.411A (0OCFM3B1)
Washington, DC 20420 Washington, DC 20001
Attn: DEREK UNDERWOOD Attn: DEREK UNDERWOOD

B2. Technical and Cost sections of the Offers proposals will be evaluated independently. Offeror shall
separately bind each section. Each section must therefore be labeled with the Offeror's organization, business
address, and VA Project Number. Offerors shall affix their names and return addresses on their
envel ope/packaging.

a) Volumel TECHNICAL PROPOSAL shall consist of the Technical proposal

b) Volumell COST PROPOSAL shall consist of the signed SF-1442, Price (continuation price page 4)
acknowledgment of amendments, Representations and Certifications and bid guarantee

c) Asacourtesy e-mail acopy of the Volume | and 1l to Derek.Underwood2@va.gov and the subject
line should read “ Tahoma National Cemetery — (insert your company name).”

B3. TECHNICAL PROPOSAL REQUIRMENTS
The Technical Proposal will be divided into three sections: (1) Construction Management; (2) Past Performance;
and (3) Proposed Schedule.

1. Construction M anagement:

The offeror shall set forth its management approach in performing the work that is the subject of this Request for
Proposal.

a. Project Personnel Experience (Specialized experience and technical competence): The Offeror shall
demonstrate the relevant experience of key project personnel through a biographical narrative. At a minimum,
the Offeror shall provide information on their proposed project manager and/or construction manager, and
construction superintendent. Information shall include:

e Name of individual.
e Company employed by.
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b.

Company position title.
Y ears with the company.

Describe work experience with projects that were cemeteries, golf courses or similar projects and the
company (by name) they worked for when involved in the project.

An indication of which (if any) projects submitted under Corporate Experience (above) the individual
participated in and what the individuals responsibility was for that project.

An indication of which other individuals submitted under Project Personnel Experiencethisindividua has
worked with and the project they worked on together, noting if that project has been submitted under
Corporate Experience (above).

Position that theindividua will hold in regard to this contract/project team, description of duties and what
percentage of the individual’s time would be committed to the project during the construction phases.

Describe job related educationa experience including degrees, certificates etc and granting institutions.

Technical/Management Approach: The Offeror shall demonstrate the following, relevant to the subject

procurement.

Project Delivery Philosophy - Include expectation statements concerning elements for Successful
Partnering: Communication, Commitment and Conflict Resolution.

Quality Assurance/Quality Control Plan

Project Organizational Chart and Narrative - Include team members submitted under Project Personnel
Experience above. Clearly describe the prime responsible firm and individuals as well as the roles and
responsibilities of individuals proposed as consultants and sub contractors.

Provide a brief narrative of all consultants and all proposed major subcontractors, including phone
numbers, addresses, name of contacts, years of experience, size and scope of relevant projects, and other
pertinent information as the Offeror sees fit. Demonstrate how the general contractor and subcontractors
meet or exceed the following minimum requirements:

o0 Theofferor shall have at least 3 years experience as a general contractor and at least 3 years
experience building golf courses or similar earthwork projects; include a copy of licenseas a
general contractor for the offeror.

o Preferably, the landscape contractor and theirrigation contractor are one and the same and have at
least 3 years experience on landscaping projects with at least 50 acresin size;

o0 Theirrigation contractor has at least 3 years irrigation experience and has completed at least 3
projects that exceeded 50 irrigated acres each;

0 Theearthwork contractor has at least 3 years experience in mass excavation and finish grading;
0 The paving contractor has at least 3 years experience in road paving;

0 The crypt manufacturer shall have at least 3 years experience in the manufacture the pre-placed
crypts;

o Thecryptinstalling contractor shall have at least 3 years experience in the placement of double
depth or quads under comparable conditions

0 Theniche manufacturer shall have at least 3 years experiencein the manufacture of pre-cast, reinforced
concrete niches;

0 The columbarium manufacturer shall have at least 3 years experience in the manufacture of the
pre-cast units;

0 The columbarium installing contractor shall have at least 3 years experience in the construction of
columbaria of comparable size, level of detail, and quality of work typical of National Cemeteries.

14



VA-101-11-RP-0182

e Capahility to Perform — The Offeror shall provide the following:

0 A statement of their company’ s total bonding capacity, current available bonding capacity and
expected available capacity for 2011.

0 A statement of their company’s current workload and availability of staff and resourcesto
adequately manage and execute the project.

0 Include project schedules for current and pending projects, aswell as the anticipated impact of this
project on those schedules, staffing plans, and resources.

2. Past Performance:

Corporate Project Experience: The Offeror shall demonstrate corporate experience with no less than two
and no more than three projects completed within the last three years of contracts similar in size and scopeto
thisproject. In describing project experience, provide the following information:

e Project title, location, summarized project scope, and contracting method (design-build, design bid
construct, CM éat risk etc).

e Project owner and name and tel ephone number of owner’s contact person.

e Project design Architect and Engineers (consultantsif utilized) and name and tel ephone number of contact
person(s).

e Project Statistics including start and completion dates (original vs. actual); cost (bid vs. fina with brief
explanation of what isincluded in the cost); square footage; foundation type; number of levels; and any
awards (prizes) received.

3. Proposed Schedule:

The Offeror shall submit a proposed project schedule in the format of atime-scaled bar (Gantt) chart. The
schedul€' s time frame shall be from Notice to Proceed through Final Acceptance in accordance with the
performance period specified in the SF 1442. The schedule shall be broken down by trade or mgjor division
of work showing start and compl etion dates. The magjor work divisions shall be further broken down into
detailed tasks and critical milestones with linkages between tasks. The Offeror shall specify allowances for
bad weather, days of the week and hours of operation during each phase of the work, and the percentage of
contract completion that will be achieved at the end of each month of the contract period based upon the
Offeror’s cost proposal.

END OF SECTION
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GENERAL CONTRACTOR REFERENCE FORM

OFFEROR:

SOLICITATION NO.

CONTRACT NO. PROJECT NO.

PROJECT TITLE:

LOCATION:

CONTRACTING OFFICER/POC:

PHONE NO:
EMAIL ADDRESS:
OWNERS PROJECT MANAGER/POC

PHONE NO:

EMAIL ADDRESS:

TYPE OF CONTRACT (Negotiated, Design/Build, Design/Bid/Build)

AWARD AMOUNT: FINAL AMOUNT:

ORIGINAL SCHEDULED COMPLETION DATE:

ACTUAL COMPLETION DATE:

OSHA CITATIONS (If Applicable)

LIST ALL MAJOR SUBCONTRACTORS (With Paint of Contact & Phone Numbers)

DESCRIPTION OF PROJECT
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INSTRUCTIONS, CONDITIONSAND OTHER STATEMENTS
TO BIDDERS/OFFERORS (continued)

21 52.215-1 INSTRUCTIONSTO OFFERORS--COMPETITIVE ACQUISITION (JAN 2004)
(a) Definitions. As used in this provision-

"Discussions’ are negotiations that occur after establishment of the competitive range that may, at the
Contracting Officer’ s discretion, result in the offeror being allowed to reviseits proposal.
"In writing," "writing," or "written" means any worded or numbered expression that can be read, reproduced,
and later communicated, and includes electronically transmitted and stored information.

"Proposal modification™ isachange made to a proposal before the solicitation’ s closing date and time, or made
in response to an amendment, or made to correct a mistake at any time before award.

"Proposal revision” is achange to a proposal made after the solicitation closing date, at the request of or as
allowed by a Contracting Officer as the result of negotiations.

"Time," if stated as a number of days, is calculated using calendar days, unless otherwise specified, and will
include Saturdays, Sundays, and legal holidays. However, if the last day falls on a Saturday, Sunday, or lega
holiday, then the period shall include the next working day.

(b) Amendments to solicitations. If this solicitation is amended, all terms and conditions that are not amended
remain unchanged. Offerors shall acknowledge receipt of any amendment to this solicitation by the date and time
specified in the amendment(s).

(c) Submission, modification, revision, and withdrawal of proposals.

(1) Unless other methods (e.g., € ectronic commerce or facsimile) are permitted in the solicitation, proposals
and modificationsto proposals shall be submitted in paper mediain sealed envelopes or packages (i) addressed to
the office specified in the solicitation, and (ii) showing the time and date specified for receipt, the solicitation
number, and the name and address of the offeror. Offerors using commercial carriers should ensure that the
proposal is marked on the outermost wrapper with the information in paragraphs (c)(1)(i) and (c)()(ii) of this
provision.

(2) Thefirst page of the proposal must show-
(i) The solicitation number;

(it) The name, address, and tel ephone and facsimile numbers of the offeror (and electronic address if
available);

(iii) A statement specifying the extent of agreement with all terms, conditions, and provisionsincluded in
the solicitation and agreement to furnish any or all items upon which prices are offered at the price set opposite
each item,

(iv) Names, titles, and telephone and facsimile numbers (and electronic addresses if available) of persons
authorized to negotiate on the offeror’ s behalf with the Government in connection with this solicitation; and
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(v) Name, title, and signature of person authorized to sign the proposal. Proposal's signed by an agent shall
be accompanied by evidence of that agent’s authority, unless that evidence has been previoudy furnished to the
issuing office.

(3) Submission, modification, revision, and withdrawal of proposals.

(i) Offerors are responsible for submitting proposal's, and any modifications or revisions, so as to reach the
Government office designated in the solicitation by the time specified in the solicitation. If no timeis specified in
the solicitation, thetime for receipt is4:30 p.m., local time, for the designated Government office on the date that
proposal or revision is due.

(i)(A) Any proposal, modification, or revision received at the Government office designated in the
solicitation after the exact time specified for receipt of offersis"late" and will not be considered unlessit is
received before award is made, the Contracting Officer determines that accepting the late offer would not unduly
delay the acquisition; and-

(2) If it was transmitted through an electronic commerce method authorized by the solicitation, it was
received at theinitia point of entry to the Government infrastructure not later than 5:00 p.m. one working day
prior to the date specified for receipt of proposals; or

(2) Thereis acceptable evidence to establish that it was received at the Government installation
designated for receipt of offers and was under the Government’ s control prior to the time set for receipt of offers;
or

(3) Itisthe only proposal received.

(B) However, alate modification of an otherwise successful proposal that makes its terms more
favorable to the Government, will be considered at any time it is received and may be accepted.

(iii) Acceptable evidence to establish the time of receipt at the Government installation includes the
time/date stamp of that installation on the proposal wrapper, other documentary evidence of receipt maintained by
theinstallation, or oral testimony or statements of Government personnel.

(iv) If an emergency or unanticipated event interrupts normal Government processes so that proposals
cannot be received at the office designated for receipt of proposals by the exact time specified in the solicitation,
and urgent Government requirements preclude amendment of the solicitation, the time specified for receipt of
proposalswill be deemed to be extended to the same time of day specified in the solicitation on the first work day
on which normal Government processes resume.

(v) Proposals may be withdrawn by written notice received at any time before award. Oral proposalsin
response to oral solicitations may be withdrawn orally. If the solicitation authorizes facsimile proposals,
proposals may be withdrawn viafacsimile received at any time before award, subject to the conditions specified
in the provision at 52.215-5, Facsimile Proposals. Proposals may be withdrawn in person by an offeror or an
authorized representative, if the identity of the person requesting withdrawal is established and the person signsa
receipt for the proposal before award.

(4) Unless otherwise specified in the solicitation, the offeror may propose to provide any item or
combination of items.
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(5) Offerors shall submit proposals in response to this solicitation in English, unless otherwise permitted by
the solicitation, and in U.S. dollars, unless the provision at FAR 52.225-17, Evaluation of Foreign Currency
Offers, isincluded in the solicitation.

(6) Offerors may submit modificationsto their proposals at any time before the solicitation closing date and
time, and may submit modifications in response to an amendment, or to correct a mistake at any time before
award.

(7) Offerors may submit revised proposals only if requested or allowed by the Contracting Officer.

(8) Proposals may be withdrawn at any time before award. Withdrawal s are effective upon receipt of notice
by the Contracting Officer.

(d) Offer expiration date. Proposals in response to this solicitation will be valid for the number of days
specified on the solicitation cover sheet (unless a different period is proposed by the offeror).

(e) Restriction on disclosure and use of data. Offerorsthat includein their proposals data that they do not want
disclosed to the public for any purpose, or used by the Government except for eval uation purposes, shall-

(1) Mark the title page with the following legend:

This proposal includes data that shall not be disclosed outside the Government and shall not be duplicated,
used, or disclosed-in whole or in part-for any purpose other than to evaluate this proposal. If, however, a contract
is awarded to this offeror as aresult of-or in connection with- the submission of this data, the Government shall
havethe right to duplicate, use, or disclose the datato the extent provided in the resulting contract. Thisrestriction
does not limit the Government'sright to use information contained in thisdataif it is obtained from another source
without restriction. The data subject to this restriction are contained in sheets [insert numbers or other
identification of sheets]; and

(2) Mark each sheet of datait wishesto restrict with the following legend:
Use or disclosure of data contained on this sheet is subject to the restriction on the title page of this proposal.
(f) Contract award.

(1) The Government intends to award a contract or contracts resulting from this solicitation to the
responsible offeror(s) whose proposal(s) represents the best value after evaluation in accordance with the factors
and subfactorsin the solicitation.

(2) The Government may reject any or al proposalsif such action isin the Government’s interest.
(3) The Government may waive informalities and minor irregularities in proposals received.

(4) The Government intends to evaluate proposals and award a contract without discussions with offerors
(except clarifications as described in FAR 15.306(a)). Therefore, the offeror’sinitia proposa should contain the
offeror’ s best terms from a cost or price and technical standpoint. The Government reserves the right to conduct
discussionsif the Contracting Officer later determinesthem to be necessary. If the Contracting Officer determines
that the number of proposals that would otherwise be in the competitive range exceeds the number at which an
efficient competition can be conducted, the Contracting Officer may limit the number of proposalsin the
competitive range to the greatest number that will permit an efficient competition anong the most highly rated
proposals.
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(5) The Government reserves the right to make an award on any item for a quantity less than the quantity
offered, at the unit cost or prices offered, unless the offeror specifies otherwise in the proposal.

(6) The Government reserves the right to make multiple awardsiif, after considering the additional
administrative costs, it isin the Government’ s best interest to do so.

(7) Exchanges with offerors after receipt of a proposal do not constitute a rejection or counteroffer by the
Government.

(8) The Government may determine that a proposal is unacceptable if the prices proposed are materially
unbalanced between line items or subline items. Unbalanced pricing exists when, despite an acceptable tota
evaluated price, the price of one or more contract lineitemsis significantly overstated or understated as indicated
by the application of cost or price analysis techniques. A proposal may be rejected if the Contracting Officer
determines that the lack of balance poses an unacceptable risk to the Government.

(9) If acost realism analysisis performed, cost realism may be considered by the source selection authority
in evaluating performance or schedul e risk.

(20) A written award or acceptance of proposal mailed or otherwise furnished to the successful offeror
within the time specified in the proposal shall result in a binding contract without further action by either party.

(11) If apost-award debriefing is given to requesting offerors, the Government shall disclose the following
information, if applicable:

(i) The agency’ s evaluation of the significant weak or deficient factorsin the debriefed offeror’s offer.

(if) The overall evaluated cost or price and technical rating of the successful and the debriefed offeror and
past performance information on the debriefed offeror.

(iii) The overal ranking of al offerors, when any ranking was developed by the agency during source
selection.

(iv) A summary of the rationale for award.

(v) For acquisitions of commercial items, the make and model of the item to be delivered by the successful
offeror.

(vi) Reasonable responses to relevant questions posed by the debriefed offeror as to whether
source-selection procedures set forth in the solicitation, applicable regulations, and other applicable authorities
were followed by the agency.

(End of Provision)
2.2 52.236-28 PREPARATION OF PROPOSAL S--CONSTRUCTION (OCT 1997)
(a) Proposals must be (1) submitted on the forms furnished by the Government or on copies of those forms, and

(2) manually signed. The person signing a proposal must initial each erasure or change appearing on any proposal
form.
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(b) The proposal form may require offerors to submit proposed prices for one or more items on various bases,
including--

(1) Lump sum price;

(2) Alternate prices,

(3) Units of construction; or

(4) Any combination of paragraphs (b)(1) through (b)(3) of this provision.

(c) If the solicitation requires submission of a proposal on al items, failure to do so may result in the proposal
being rejected without further consideration. If a proposal on al itemsis not required, offerors should insert the
words "no proposal” in the space provided for any item on which no price is submitted.

(d) Alternate proposals will not be considered unless this solicitation authorizes their submission.

(End of Provision)
2.3 52.216-1 TYPE OF CONTRACT (APR 1984)
The Government contemplates award of a Firm Fixed Price contract resulting from this solicitation.
(End of Provision)

24 52222-5 DAVIS-BACON ACT--SECONDARY SITE OF THE WORK (JUL 2005)

(8)(1) The offeror shall notify the Government if the offeror intends to perform work at any secondary site of
the work, as defined in paragraph (a)(1)(ii) of the FAR clause at 52.222-6, Davis-Bacon Act, of this solicitation.

(2) If the offeror isunsureif aplanned work site satisfies the criteria for a secondary site of the work, the
offeror shall request a determination from the Contracting Officer.

(b)(2) If the wage determination provided by the Government for work at the primary site of the work is not
applicable to the secondary site of the work, the offeror shall request a wage determination from the Contracting
Officer.

(2) The due date for receipt of offerswill not be extended as aresult of an offeror's request for awage
determination for a secondary site of the work.

(End of Provision)

2.5 52.222-23 NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO ENSURE EQUAL
EMPLOYMENT OPPORTUNITY FOR CONSTRUCTION (FEB 1999)

(a) The offeror's attention is called to the Equal Opportunity clause and the Affirmative Action Compliance
Requirements for Construction clause of this solicitation.

(b) The goals for minority and femal e participation, expressed in percentage terms for the Contractor's
aggregate workforce in each trade on all construction work in the covered area, are as follows:
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Goals for mnority participation
for each trade

Goals for femal e participation
for each trade

7.2 %

I
I
I
I
| 6.9 ¥
I

These goals are applicable to all the Contractor's construction work performed in the covered area.  If the
Contractor performs construction work in a geographical arealocated outside of the covered area, the Contractor
shall apply the goals established for the geographical areawhere the work is actually performed. Goals are
published periodically in the Federal Register in notice form, and these notices may be obtained from any Office
of Federal Contract Compliance Programs office.

(c) The Contractor's compliance with Executive Order 11246, as amended, and the regulationsin 41 CFR 60-4
shall be based on (1) its implementation of the Equal Opportunity clause, (2) specific affirmative action
obligations required by the clause entitled " Affirmative Action Compliance Requirements for Construction," and
(3) itseffortsto meet thegoals. The hours of minority and female employment and training must be substantially
uniform throughout the length of the contract, and in each trade. The Contractor shall make agood faith effort to
employ minorities and women evenly on each of its projects. The transfer of minority or female employees or
trainees from Contractor to Contractor, or from project to project, for the sole purpose of meeting the Contractor's
goasshall beaviolation of the contract, Executive Order 11246, as amended, and the regulationsin 41 CFR 60-4.
Compliance with the goals will be measured against the total work hours performed.

(d) The Contractor shall provide written notification to the Deputy Assistant Secretary for Federal Contract
Compliance, U.S. Department of Labor, within 10 working days following award of any construction
subcontract in excess of $10,000 at any tier for construction work under the contract resulting from this
solicitation. The notification shall list the--

(1) Name, address, and telephone number of the subcontractor;
(2) Employer'sidentification number of the subcontractor;
(3) Estimated dollar amount of the subcontract;
(4) Estimated starting and compl etion dates of the subcontract; and
(5) Geographica areain which the subcontract is to be performed.
(e) Asused in this Notice, and in any contract resulting from this solicitation, the "covered area" is
City of Bourne
County of Barnstable
State of Massachusetts
(End of Provision)
26 522281 BID GUARANTEE (SEP 1996)

(a) Failureto furnish abid guaranteein the proper form and amount, by the time set for opening of bids, may be
cause for regjection of the bid.
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(b) The bidder shall furnish abid guaranteein the form of afirm commitment, e.g., bid bond supported by good
and sufficient surety or sureties acceptable to the Government, postal money order, certified check, cashier's
check, irrevocableletter of credit, or, under Treasury Department regulations, certain bonds or notes of the United
States. The Contracting Officer will return bid guarantees, other than bid bonds, (1) to unsuccessful bidders as
soon as practicable after the opening of bids, and (2) to the successful bidder upon execution of contractual
documents and bonds (including any necessary coinsurance or reinsurance agreements), as required by the bid as
accepted.-

(c) The amount of the bid guarantee shall be 20 percent of the bid price or $3,000,000.00, whichever isless.-

(d) If the successful bidder, upon acceptance of its bid by the Government within the period specified for
acceptance, fails to execute all contractual documents or furnish executed bond(s) within 10 days after receipt of
the forms by the bidder, the Contracting Officer may terminate the contract for default.

(e) Inthe event the contract isterminated for default, the bidder isliable for any cost of acquiring the work that
exceeds the amount of its bid, and the bid guarantee is available to offset the difference.

(End of Provision)
2.7 52.233-2 SERVICE OF PROTEST (SEP 2006)

(a) Protests, as defined in section 33.101 of the Federal Acquisition Regulation, that are filed directly with an
agency, and copies of any protests that are filed with the Government Accountability Office (GAO), shall be
served on the Contracting Officer (addressed as follows) by obtaining written and dated acknowledgment of
receipt from: DEREK UNDERWOOD

Senior Contracting Officer

Hand-Carried Address:

Department of Veterans Affairs
Office of Construction and

Facilities Management (0OCFM3B1)
425 | Street, NW Room 6E.411A
Washington, DC 20001

Mailing Address:

Department of Veterans Affairs
Office of Construction and

Facilities Management (OOCFM3B1)
810 Vermont Avenue, NW
Washington , DC 20420

(b) The copy of any protest shall be received in the office designated above within one day of filing a protest
with the GAO.

(End of Provision)
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2.8 52.236-27 SITEVISIT (CONSTRUCTION) (FEB 1995) ALTERNATE | (FEB 1995)

(a) The clauses at 52.236-2, Differing Site Conditions, and 52.236-3, Site Investigations and Conditions
Affecting the Work, will beincluded in any contract awarded as aresult of thissolicitation. Accordingly, offerors
or quoters are urged and expected to inspect the site where the work will be performed.

(b) An organized site visit has been scheduled for-

Thursday, November 3, 2011, at 9:00AM Pacific Standard Time

(c) Participants will meet at-
Tahoma National Cemetery, 18600 SE 240™ Street, Kent, Washington
(End of Provision)
29 VAAR 804.1102 VENDOR INFORMATION PAGES (VIP) DATABASE
Prior to January 1, 2012, all VOSBs and SDVOSBs must be listed in the VIP database, available at

http://www.V etBiz.gov, and also must be registered in the Central Contractor Registration (CCR) (see 48 CFR
subpart 4.11) to receive contract awards under VA'’s Veteran-owned Small Business prime contracting and
subcontracting opportunities program. After December 31, 2011, all VOSBSs, including SDVOSBSs, must be
listed as verified in the VIP database, and also must be registered in the CCR to be igible to participate in order
to receive new contract awards under this program.

(End of Provision)

2.10 VAAR 852.228-72 ASSISTING SERVICE-DISABLED VETERAN-OWNED AND
VETERAN-OWNED SMALL BUSINESSESIN OBTAINING BONDS (DEC 2009)

Prime contractors are encouraged to assist service-disabled veteran-owned and veteran-owned small business
potentia subcontractorsin obtaining bonding, when required. Mentor firms are encouraged to assist protégé firms
under VA's Mentor-Protégé Program in obtaining acceptable bid, payment, and performance bonds, when
required, as a prime contractor under a solicitation or contract and in obtaining any required bonds under
subcontracts.

(End of Provision)

211 VAAR 852233-70 PROTEST CONTENT/ALTERNATIVE DISPUTE RESOLUTION (JAN
2008)

(a) Any protest filed by an interested party shall:
(2) Include the name, address, fax number, and telephone number of the protester;
(2) Identify the solicitation and/or contract number;
(3) Include an original signed by the protester or the protester's representative and at |east one copy;

(4) Set forth adetailed statement of the legal and factual grounds of the protest, including a description of
resulting prejudice to the protester, and provide copies of relevant documents,
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(5) Specificaly request aruling of the individual upon whom the protest is served;
(6) State the form of relief requested; and
(7) Provide al information establishing the timeliness of the protest.
(b) Failure to comply with the above may result in dismissal of the protest without further consideration.

(c) Bidderg/offerors and contracting officers are encouraged to use alternative dispute resolution (ADR)
procedures to resolve protests at any stage in the protest process. If ADR is used, the Department of Veterans
Affairswill not furnish any documentation in an ADR proceeding beyond what is allowed by the Federa
Acquisition Regulation.

(End of Provision)
212 VAAR 852.233-71 ALTERNATE PROTEST PROCEDURE (JAN 1998)

Asan adternativeto filing aprotest with the contracting officer, an interested party may file aprotest with the
Deputy Assistant Secretary for Acquisition and Materiel Management, Acquisition Administration Team,
Department of Veterans Affairs, 810 Vermont Avenue, NW., Washington, DC 20420, or for solicitations issued
by the Office of Construction and Facilities Management, the Director, Office of Construction and Facilities
Management, 810 Vermont Avenue, NW., Washington, DC 20420. The protest will not be considered if the
interested party has a protest on the same or similar issues pending with the contracting officer.

(End of Provision)
PLEASE NOTE: The correct mailing information for filing aternate protestsis as follows:
Deputy Assistant Secretary for Acquisition and Logistics,
Risk Management Team, Department of Veterans Affairs
810 Vermont Avenue, N.W.
Washington, DC 20420
Or for solicitations issued by the Office of Construction and Facilities Management:
Director, Office of Construction and Facilities Management
811 Vermont Avenue, N.W.
Washington, DC 20420
213 VAAR 852.270-1 REPRESENTATIVESOF CONTRACTING OFFICERS (JAN 2008)
The contracting officer reservesthe right to designate representatives to act for him/her in furnishing technical
guidance and advice or generally monitor the work to be performed under this contract. Such designation will be

in writing and will define the scope and limitation of the designee's authority. A copy of the designation shall be
furnished to the contractor.

(End of Provision)
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214 52.252-1 SOLICITATION PROVISIONSINCORPORATED BY REFERENCE (FEB 1998)

This solicitation incorporates one or more solicitation provisions by reference, with the same force and effect
asif they were givenin full text. Upon request, the Contracting Officer will make their full text available. The
offeror is cautioned that the listed provisions may include blocks that must be completed by the offeror and
submitted with its quotation or offer. In lieu of submitting the full text of those provisions, the offeror may
identify the provision by paragraph identifier and provide the appropriate information with its quotation or offer.
Also, the full text of asolicitation provision may be accessed electronically at this/these address(es):

http://www.acquisition.gov/far/index.html
http://www.va.gov/oamm/oalars/policyreg/vaar/index.cfm

(End of Provision)

52.215-1 INSTRUCTIONS TO OFFERORS--COMPETITIVE ~ JAN 2004
ACQUISITION
52.236-28 PREPARATION OF PROPOSALS--CONSTRUCTION OCT 1997
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REPRESENTATIONS AND CERTIFICATIONS

3.1 52.204-8 ANNUAL REPRESENTATIONSAND CERTIFICATIONS (MAY 2011)

(8)(1) The North American Industry Classification System (NAICS) codefor thisacquisitionis
237990.

(2) The small business size standard is $33.5 Million.

(3) The small business size standard for a concern which submits an offer in its own name,
other than on a construction or service contract, but which proposes to furnish a product which it
did not itself manufacture, is 500 employees.

(b)(2) If the clause at 52.204-7, Central Contractor Registration, isincluded in this solicitation,
paragraph (d) of this provision applies.

(2) If the clause at 52.204-7 is not included in this solicitation, and the offeror is currently
registered in CCR, and has completed the ORCA electronically, the offeror may choose to use
paragraph (d) of this provision instead of completing the corresponding individual representations
and certificationsin the solicitation. The offeror shall indicate which option applies by checking
one of the following boxes:

[ 1(i) Paragraph (d) applies.
[ 1 (ii) Paragraph (d) does not apply and the offeror has completed the individual
representations and certifications in the solicitation.

(c)(1) Thefollowing representations or certificationsin ORCA are applicableto this solicitation
asindicated:

() 52.203-2, Certificate of Independent Price Determination. This provision appliesto
solicitations when a firm-fixed-price contract or fixed-price contract with economic price
adjustment is contemplated, unless--

(A) The acquisition is to be made under the simplified acquisition proceduresin Part 13;

(B) The solicitation is a request for technical proposals under two-step sealed bidding
procedures; or

(C) The solicitation isfor utility services for which rates are set by law or regulation.

(i) 52.203-11, Certification and Disclosure Regarding Payments to Influence Certain
Federal Transactions. This provision applies to solicitations expected to exceed $150,000.
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(iii) 52.204-3, Taxpayer Identification. This provision appliesto solicitations that do not
include the clause at 52.204-7, Central Contractor Registration.

(iv) 52.204-5, Women-Owned Business (Other Than Small Business). This provision
applies to solicitations that--

(A) Arenot set aside for small business concerns;
(B) Exceed the simplified acquisition threshold; and
(C) Arefor contracts that will be performed in the United States or its outlying aress.
(v) 52.209-2, Prohibition on Contracting with Inverted Domestic
Corporations--Representation. This provision applies to solicitations using funds appropriated in

fiscal years 2008, 2009, or 2010.

(vi) 52.209-5, Certification Regarding Responsibility Matters. This provision appliesto
solicitations where the contract value is expected to exceed the simplified acquisition threshold.

(vii) 52.214-14, Place of Performance--Sealed Bidding. This provision appliesto
invitationsfor bids except those in which the place of performanceis specified by the Government.

(viii) 52.215-6, Place of Performance. This provision applies to solicitations unless the
place of performance is specified by the Government.

(ix) 52.219-1, Small Business Program Representations (Basic & Alternatel). This
provision applies to solicitations when the contract will be performed in the United States or its
outlying areas.

(A) The basic provision applies when the solicitations are issued by other than DoD,
NASA, and the Coast Guard.

(B) The provision with its Alternate | applies to solicitationsissued by DoD, NASA, or
the Coast Guard.

(x) 52.219-2, Equa Low Bids. This provision appliesto solicitations when contracting by
sealed bidding and the contract will be performed in the United States or its outlying areas.

(xi) 52.222-22, Previous Contracts and Compliance Reports. This provision appliesto
solicitations that include the clause at 52.222-26, Equal Opportunity.

(xii) 52.222-25, Affirmative Action Compliance. This provision appliesto solicitations,

other than those for construction, when the solicitation includes the clause at 52.222-26, Equal
Opportunity.
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(xiii) 52.222-38, Compliance with Veterans Employment Reporting Requirements. This
provision applies to solicitations when it is anticipated the contract award will exceed the
simplified acquisition threshold and the contract is not for acquisition of commercial items.

(xiv) 52.223-1, Biobased Product Certification. This provision appliesto solicitations that
require the delivery or specify the use of USDA-designated items; or include the clause at
52.223-2, Affirmative Procurement of Biobased Products Under Service and Construction
Contracts.

(xv) 52.223-4, Recovered Materia Certification. This provision appliesto solicitations that
arefor, or specify the use of, EPA-designated items.

(xvi) 52.225-2, Buy American Act Certificate. This provision applies to solicitations
containing the clause at 52.225-1.

(xvii) 52.225-4, Buy American Act--Free Trade Agreements--Israeli Trade Act Certificate.
(Basic, Alternate 1, and Alternate I1) This provision applies to solicitations containing the clause at
52.225-3.

(A) If the acquisition valueis less than $25,000, the basic provision applies.

(B) If the acquisition value is $25,000 or more but is less than $50,000, the provision with
its Alternate | applies.

(C) If the acquisition value is $50,000 or more but is lessthan $67,826, the provision with
its Alternate Il applies.

(xviii) 52.225-6, Trade Agreements Certificate. This provision appliesto solicitations
containing the clause at 52.225-5.

(xix) 52.225-20, Prohibition on Conducting Restricted Business Operationsin
Sudan--Certification. This provision appliesto all solicitations.

(xx) 52.225-25, Prohibition on Engaging in Sanctioned Activities Relating to
Iran--Certification. This provision appliesto all solicitations.

(xxi) 52.226-2, Historically Black College or University and Minority Institution
Representation. This provision applies to--

(A) Solicitations for research, studies, supplies, or services of the type normally acquired
from higher educationa institutions; and

(B) For DoD, NASA, and Coast Guard acquisitions, solicitations that contain the clause
at 52.219-23, Notice of Price Evaluation Adjustment for Small Disadvantaged Business Concerns.

(2) Thefollowing certifications are applicable as indicated by the Contracting Officer:
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[1(1) 52.219-22, Small Disadvantaged Business Status.
[1(A) Basic.
[1(B) Alternatel.

[1(i1) 52.222-18, Certification Regarding Knowledge of Child Labor for Listed End
Products.

[1(iii) 52.222-48, Exemption from Application of the Service Contract Act to Contracts for
Maintenance, Calibration, or Repair of Certain Equipment Certification.

[1(iv) 52.222-52 Exemption from Application of the Service Contract Act to Contracts for
Certain Services--Certification.

[1(v) 52.223-9, with its Alternate |, Estimate of Percentage of Recovered Material Content
for EPA-Designated Products (Alternate | only).

[1(vi) 52.227-6, Royalty Information.
[1(A) Basic.
[1(B) Alternate I.

[1(vii) 52.227-15, Representation of Limited Rights Data and Restricted Computer
Software.

(d) The offeror has completed the annual representations and certifications electronically via
the Online Representations and Certifications Application (ORCA) website at http://orca.bpn.gov.
After reviewing the ORCA database information, the offeror verifies by submission of the offer
that the representations and certifications currently posted electronically that apply to this
solicitation as indicated in paragraph (c) of this provision have been entered or updated within the
last 12 months, are current, accurate, complete, and applicable to this solicitation (including the
business size standard applicable to the NAICS code referenced for this solicitation), as of the date
of this offer and are incorporated in this offer by reference (see FAR 4.1201); except for the
changesidentified below [offeror to insert changes, identifying change by clause number, title,
date]. These amended representation(s) and/or certification(s) are also incorporated in this offer
and are current, accurate, and complete as of the date of this offer.

FAR Clause # Title Date Change
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Any changes provided by the offeror are applicable to this solicitation only, and do not result
in an update to the representations and certifications posted on ORCA.

(End of Provision)

3.2 52.209-7 INFORMATION REGARDING RESPONSIBILITY
MATTERS (JAN 2011)

(a) Definitions. As used in this provision--

"Administrative proceeding” means anon-judicial process that is adjudicatory in naturein
order to make a determination of fault or liability (e.g., Securities and Exchange Commission
Administrative Proceedings, Civilian Board of Contract Appeals Proceedings, and Armed
Services Board of Contract Appeals Proceedings). Thisincludes administrative proceedings at the
Federal and State level but only in connection with performance of a Federal contract or grant. It
does not include agency actions such as contract audits, site visits, corrective plans, or inspection
of deliverables.

"Federal contracts and grants with total value greater than $10,000,000" means--
(1) Thetotal value of all current, active contracts and grants, including all priced options; and

(2) Thetotal value of al current, active ordersincluding all priced options under
indefinite-ddivery, indefinite-quantity, 8(a), or requirements contracts (including task and
delivery and multiple-award Schedules).

"Principal" means an officer, director, owner, partner, or aperson having primary management
or supervisory responsibilities within abusiness entity (e.g., general manager; plant manager; head
of adivision or business segment; and similar positions).

(b) The offeror [ ] has[ ] does not have current active Federal contracts and grants with total
value greater than $10,000,000.

(c) If the offeror checked "has" in paragraph (b) of this provision, the offeror represents, by
submission of this offer, that the information it has entered in the Federal Awardee Performance
and Integrity Information System (FAPIIS) is current, accurate, and complete as of the date of
submission of this offer with regard to the following information:

(1) Whether the offeror, and/or any of its principals, has or has not, within the last five years,
in connection with the award to or performance by the offeror of a Federal contract or grant, been
the subject of a proceeding, at the Federal or State level that resulted in any of the following
dispositions:

(i) In acriminal proceeding, a conviction.
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(if) In acivil proceeding, afinding of fault and liability that results in the payment of a
monetary fine, penalty, reimbursement, restitution, or damages of $5,000 or more.

(iii) In an administrative proceeding, afinding of fault and liability that resultsin--
(A) The payment of a monetary fine or penalty of $5,000 or more; or
(B) The payment of areimbursement, restitution, or damages in excess of $100,000.

(iv) Inacrimina, civil, or administrative proceeding, adisposition of the matter by consent
or compromise with an acknowledgment of fault by the Contractor if the proceeding could have
led to any of the outcomes specified in paragraphs (¢)(1)(i), (c)(21)(ii), or (c)(2)(iii) of this
provision.

(2) If the offeror has been involved in the last five years in any of the occurrences listed in
(©)(2) of this provision, whether the offeror has provided the requested information with regard to
each occurrence.

(d) The offeror shall post the information in paragraphs (c)(1)(i) through (c)(1)(iv) of this
provision in FAPIIS as required through maintaining an active registration in the Central
Contractor Registration database at http://www.ccr.gov (see 52.204-7).

(End of Provision)

PROVISION FOR ACTSOF MISREPRESENTATION

3.3 VAAR 809.406-2 CAUSE FOR DEBARMENT

(a) Misrepresentation of VOSB or SDVOSB digibility may result in action taken by VA
officialsto debar the business concern for a period not to exceed 5 years from contracting with VA
as a prime contractor or a subcontractor.

(b) Any deliberate violation of the limitation on subcontracting clause requirements for
acquisitions under subpart 819.70 may result in action taken by VA officiasto debar any
service-disabled veteran-owned, veteran-owned small business concern or any large business
concern involved in such action.

(End of Provision)
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GENERAL CONDITIONS

Organizational Substitution (Construction)

(&) All requests of the contractor to substitute any key personnel, subcontractor, or consultant that
wasincluded in its proposal at the time of award shall be made in writing to the contracting officer
in accordance with paragraph (b) below.

(b) The contractor shall provide a detailed explanation of the circumstances necessitating the
proposed substitutions, complete resumes for the proposed substitutes, and any additional
information requested by the contracting officer. Proposed substitutions shall have comparable
gualifications, as determined by the contracting officer, to those of the individuals or firms being
replaced. It iswithin the sole discretion of the contracting officer to approve or deny a proposed
substitution.

(c) The contractor shall not make any substitutions before it receives written consent from the
contracting officer approving the substitution. The contract price will not be adjusted for any
substitution made pursuant to this clause.

Limitations on Subcontracting — Monitoring and Compliance
This solicitation includes FAR 52.219-14, Limitations on Subcontracting. Accordingly, any
contract resulting from this solicitation will include the clause:

The contractor is advised in performing contract administration functions, the CO may use the
services of asupport contractor(s) retained by VA to assist in assessing the contractor’s
compliance with the limitations on subcontracting or percentage of work performance
requirements specified in the clause. To that end, the support contractor(s) may require access to
contractor’ s offices where the contractor’ s business records or other proprietary data are retained
and to review such business records regarding the contractor’ s compliance with this requirement.
All support contractors conducting this review on behalf of VA will be required to sign an
“Information Protection and Non-Disclosure and Disclosure of Conflicts of Interest Agreement”
to ensure the contractor’ s business records or other proprietary data reviewed or obtained in the
course of assisting the CO in assessing the contractor for compliance are protected to ensure
information or data is not improperly disclosed or other impropriety occurs. Furthermore, if VA
determines any services the support contractor(s) will perform in assessing compliance are
advisory and assistance services as defined in FAR 2.101, Definitions, the support contractor(s)
must also enter into an agreement with the contractor to protect proprietary information asrequired
by FAR 9.505-4, Obtaining access to proprietary information, paragraph (b). The contractor is
required to cooperate fully and make available any records as may be required to enable the CO to
assess the contractor’ s compliance with the limitations on subcontracting or percentage of work
performance requirement.
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4.1 52.204-10 REPORTING EXECUTIVE COMPENSATION AND FIRST-TIER
SUBCONTRACT AWARDS (JUL 2010)

(a) Definitions. As used in this clause:

"Executive" means officers, managing partners, or any other employees in management
positions.

"First-tier subcontract” means a subcontract awarded directly by a Contractor to furnish
supplies or services (including construction) for performance of a prime contract, but excludes
supplier agreements with vendors, such aslong-term arrangements for materials or supplies that
would normally be applied to a Contractor's general and administrative expenses or indirect cost.

"Total compensation™ means the cash and noncash dollar value earned by the executive during
the Contractor's preceding fiscal year and includes the following (for more information see 17
CFR 229.402(c)(2)):

(1) Sadary and bonus.

(2) Awards of stock, stock options, and stock appreciation rights. Use the dollar amount
recognized for financial statement reporting purposes with respect to the fiscal year in accordance
with the Statement of Financial Accounting Standards No. 123 (Revised 2004) (FAS 123R),
Shared Based Payments.

(3) Earnings for services under non-equity incentive plans. This does not include group life,
health, hospitalization or medical reimbursement plans that do not discriminate in favor of
executives, and are available generally to all salaried employees.

(4) Change in pension value. Thisisthe change in present value of defined benefit and
actuarial pension plans.

(5) Above-market earnings on deferred compensation which is not tax-qualified.

(6) Other compensation, if the aggregate value of all such other compensation (e.g.,
severance, termination payments, value of life insurance paid on behaf of the employee,
perquisites or property) for the executive exceeds $10,000.

(b) Section 2(d)(2) of the Federal Funding Accountability and Transparency Act of 2006 (Pub.
L. 109-282), as amended by section 6202 of the Government Funding Transparency Act of 2008
(Pub. L. 110-252), requires the Contractor to report information on subcontract awards. The law
requires al reported information be made public, therefore, the Contractor is responsible for
notifying its subcontractors that the required information will be made public.

(©)(2) Unless otherwise directed by the contracting officer, by the end of the month following

the month of award of afirst-tier subcontract with avalue of $25,000 or more, (and any
modifications to these subcontracts that change previously reported data), the Contractor shall
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report the following information at http://www.fsrs.gov for each first-tier subcontract. (The
Contractor shall follow the instructions at http://www.fsrs.gov to report the data.)

(i) Uniqueidentifier (DUNS Number) for the subcontractor receiving the award and for the
subcontractor's parent company, if the subcontractor has a parent company.

(if) Name of the subcontractor.
(iii) Amount of the subcontract award.
(iv) Date of the subcontract award.

(v) A description of the products or services (including construction) being provided under
the subcontract, including the overall purpose and expected outcomes or results of the subcontract.

(vi) Subcontract number (the subcontract number assigned by the Contractor).

(vii) Subcontractor's physical addressincluding street address, city, state, and country. Also
include the nine-digit zip code and congressional district.

(viii) Subcontractor's primary performance location including street address, city, state, and
country. Also include the nine-digit zip code and congressional district.

(ix) The prime contract number, and order number if applicable.

(x) Awarding agency name and code.

(xi) Funding agency name and code.

(xii) Government contracting office code.

(xiii) Treasury account symbol (TAS) as reported in FPDS.

(xiv) The applicable North American Industry Classification System code (NAICS).

(2) By the end of the month following the month of a contract award, and annually thereafter,
the Contractor shall report the names and total compensation of each of the five most highly
compensated executives for the Contractor's preceding completed fiscal year at
http://www.ccr.gov, if--

(i) In the Contractor's preceding fiscal year, the Contractor received--

(A) 80 percent or more of itsannual gross revenues from Federal contracts (and
subcontracts), loans, grants (and subgrants) and cooperative agreements; and
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(B) $25,000,000 or more in annual gross revenues from Federal contracts (and
subcontracts), loans, grants (and subgrants) and cooperative agreements; and

(if) The public does not have access to information about the compensation of the
executives through periodic reports filed under section 13(a) or 15(d) of the Securities Exchange
Act of 1934 (15 U.S.C. 78m(a), 780(d)) or section 6104 of the Internal Revenue Code of 1986. (To
determineif the public has access to the compensation information, see the U.S. Security and
Exchange Commission total compensation filings at http://www.sec.gov/answers/execomp.htm.)

(3) Unless otherwise directed by the contracting officer, by the end of the month following
the month of afirst-tier subcontract with avalue of $25,000 or more, and annually thereafter, the
Contractor shall report the names and total compensation of each of the five most highly
compensated executives for each first-tier subcontractor for the subcontractor's preceding
completed fiscal year at http://www.fsrs.gov, if--

(i) In the subcontractor's preceding fiscal year, the subcontractor received--

(A) 80 percent or more of itsannual gross revenues from Federal contracts (and
subcontracts), loans, grants (and subgrants) and cooperative agreements; and

(B) $25,000,000 or more in annual gross revenues from Federal contracts (and
subcontracts), loans, grants (and subgrants) and cooperative agreements; and

(if) The public does not have access to information about the compensation of the
executives through periodic reports filed under section 13(a) or 15(d) of the Securities Exchange
Act of 1934 (15 U.S.C. 78m(a), 780(d)) or section 6104 of the Internal Revenue Code of 1986. (To
determine if the public has access to the compensation information, see the U.S. Security and
Exchange Commission total compensation filings at http://www.sec.gov/answers/execomp.htm.)

(d)(2) If the Contractor in the previous tax year had gross income, from all sources, under
$300,000, the Contractor is exempt from the requirement to report subcontractor awards.

(2) If asubcontractor in the previous tax year had gross income from all sources under
$300,000, the Contractor does not need to report awards to that subcontractor.

(e) Phase-in of reporting of subcontracts of $25,000 or more.

(2) Until September 30, 2010, any newly awarded subcontract must be reported if the prime
contract award amount was $20,000,000 or more.

(2) From October 1, 2010, until February 28, 2011, any newly awarded subcontract must be
reported if the prime contract award amount was $550,000 or more.

(3) Starting March 1, 2011, any newly awarded subcontract must be reported if the prime
contract award amount was $25,000 or more.

(End of Clause)
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4.2 52.209-9 UPDATESOF PUBLICLY AVAILABLE INFORMATION REGARDING
RESPONSIBILITY MATTERS (JAN 2011) ALTERNATE I (JAN 2011)

(a)(1) The Contractor shall update the information in the Federal Awardee Performance and
Integrity Information System (FAPIIS) on a semi-annual basis, throughout the life of the contract,
by posting the required information in the Central Contractor Registration database at
http://www.ccr.gov.

(2) At thefirst semi-annua update on or after April 15, 2011, the Contractor shall post again
any required information that the Contractor posted prior to April 15, 2011.

(b)(1) The Contractor will receive notification when the Government posts new information to
the Contractor's record.

(2) The Contractor will have an opportunity to post comments regarding information that has
been posted by the Government. The comments will be retained as long as the associated
information isretained, i.e., for atotal period of 6 years. Contractor commentswill remain apart of
the record unless the Contractor revises them.

(3)(i) Public requests for system information posted prior to April 15, 2011, will be handled
under Freedom of Information Act procedures, including, where appropriate, procedures
promulgated under E.O. 12600.

(it) Asrequired by section 3010 of Public Law 111-212, all information posted in FAPIIS
on or after April 15, 2011, except past performance reviews, will be publicly available.

(End of Clause)

4.3 52.211-10 COMMENCEMENT, PROSECUTION, AND COMPLETION OF
WORK (APR 1984) ALTERNATE | (APR 1984)

The Contractor shall be required to (a) commence work under this contract within 10
calendar days after the date the Contractor receives the notice to proceed, (b) prosecute the work
diligently, and (c) complete the entire work ready for use not later than *660 calendar days after
receiving notice to proceed. Thetime stated for completion shall include final cleanup of the
premises.

The completion date i s based on the assumption that the successful offeror will receive the
notice to proceed by date TBD. The completion date will be extended by the number of calendar
days after the above date that the Contractor receives the notice to proceed, except to the extent
that the delay in issuance of the notice to proceed results from the failure of the Contractor to
execute the contract and give the required performance and payment bonds within the time
specified in the offer.

(End of Clause)
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44 52211-12 LIQUIDATED DAMAGES--CONSTRUCTION (SEPT 2000)

(a) If the Contractor fails to complete each separate part or stage of the work within the time
specified in the contract for that part or stage, or any extension, the Contractor shall pay to the
Government as liquidated damages the following amounts:

LIQUIDATED DAMAGES
PART OR STAGE OF THE WORK FOR EACH DAY OF
DELAY

All work must be compl eted within 730 calendar
days from the notice to proceed. $1,000.00

(b) If the Government terminates the Contractor's right to proceed, liquidated damages will
continue to accrue until the work is completed. These liquidated damages are in addition to excess
costs of repurchase under the Termination clause.

(End of Clause)
45 52.211-13 TIME EXTENSIONS (SEPT 2000)

Time extensions for contract changes will depend upon the extent, if any, by which the changes
cause delay in the completion of the various elements of construction. The change order granting
the time extension may provide that the contract completion date will be extended only for those
specific elements related to the changed work and that the remaining contract completion dates for
all other portions of the work will not be altered. The change order also may provide an equitable
readjustment of liquidated damages under the new completion schedule.

(End of Clause)
4.6 5221519 NOTIFICATION OF OWNERSHIP CHANGES (OCT 1997)
(a) The Contractor shall make the following notifications in writing:

(1) When the Contractor becomes aware that a change in its ownership has occurred, or is
certain to occur, that could result in changesin the valuation of its capitalized assetsin the
accounting records, the Contractor shall notify the Administrative Contracting Officer (ACO)
within 30 days.

(2) The Contractor shall aso notify the ACO within 30 days whenever changes to asset
valuations or any other cost changes have occurred or are certain to occur asaresult of achangein

ownership.

(b) The Contractor shall--
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(1) Maintain current, accurate, and complete inventory records of assets and their costs;
(2) Provide the ACO or designated representative ready access to the records upon request;

(3) Ensurethat all individual and grouped assets, their capitalized values, accumulated
depreciation or amortization, and remaining useful lives are identified accurately before and after
each of the Contractor's ownership changes; and

(4) Retain and continue to maintain depreciation and amortization schedules based on the
asset records maintai ned before each Contractor ownership change.

(c) The Contractor shall include the substance of this clause in al subcontracts under this
contract that meet the applicability requirement of FAR 15.408(K).

(End of Clause)

4.7 52.215-20 REQUIREMENTSFOR CERTIFIED COST OR PRICING DATA AND
DATA OTHER THAN CERTIFIED COST OR PRICING DATA (OCT 2010)

(a) Exceptions from certified cost or pricing data. (1) In lieu of submitting certified cost or
pricing data, offerors may submit awritten request for exception by submitting the information
described in the following subparagraphs. The Contracting Officer may require additional
supporting information, but only to the extent necessary to determine whether an exception should
be granted, and whether the price isfair and reasonable.

(i) Identification of the law or regulation establishing the price offered. If the priceis
controlled under law by periodic rulings, reviews, or similar actions of a governmenta body,
attach a copy of the controlling document, unless it was previously submitted to the contracting
office.

(it) Commercial item exception. For acommercial item exception, the offeror shall submit,
at aminimum, information on prices a which the sameitem or similar items have previously been
sold in the commercial market that is adequate for evaluating the reasonableness of the price for
this acquisition. Such information may include--

(A) For catalog items, a copy of or identification of the catalog and its date, or the
appropriate pagesfor the offered items, or a statement that the catalog ison filein the buying office
to which the proposal is being submitted. Provide a copy or describe current discount policies and
price lists (published or unpublished), e.g., wholesale, original equipment manufacturer, or
reseller. Also explain the basis of each offered price and its relationship to the established catalog
price, including how the proposed price relates to the price of recent salesin quantities similar to
the proposed quantities;

(B) For market-priced items, the source and date or period of the market quotation or

other basis for market price, the base amount, and applicable discounts. In addition, describe the
nature of the market;
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(C) For itemsincluded on an active Federal Supply Service Multiple Award Schedule
contract, proof that an exception has been granted for the schedule item.

(2) The offeror grants the Contracting Officer or an authorized representative the right to
examine, at any time before award, books, records, documents, or other directly pertinent records
to verify any request for an exception under this provision, and the reasonableness of price. For
items priced using catalog or market prices, or law or regulation, access does not extend to cost or
profit information or other data relevant solely to the offeror's determination of the prices to be
offered in the catalog or marketplace.

(b) Requirements for certified cost or pricing data. If the offeror is not granted an exception
from the requirement to submit certified cost or pricing data, the following applies:

(1) Theofferor shall prepare and submit certified cost or pricing data, data other than certified
cost or pricing data, and supporting attachments in accordance with the instructions contained in
Table 15-2 of FAR 15.408, which isincorporated by reference with the same force and effect as
though it were inserted herein full text. Theinstructionsin Table 15-2 are incorporated as a
mandatory format to be used in this contract, unless the Contracting Officer and the Contractor
agree to adifferent format and change this clause to use Alternate I.

(2) As soon as practicable after agreement on price, but before contract award (except for
unpriced actions such as letter contracts), the offeror shall submit a Certificate of Current Cost or
Pricing Data, as prescribed by FAR 15.406-2.

(End of Provision)
4.8 52.219-14 LIMITATIONS ON SUBCONTRACTING (DEC 1996)

() This clause does not apply to the unrestricted portion of a partia set-aside.

(b) By submission of an offer and execution of a contract, the Offeror/Contractor agrees that in
performance of the contract in the case of a contract for—

(1) Services (except construction). At least 50 percent of the cost of contract performanceincurred
for personnel shall be expended for employees of the concern.

(2) Supplies (other than procurement froma nonmanufacturer of such supplies). The concern shall
perform work for at least 50 percent of the cost of manufacturing the supplies, not including the
cost of materials.

(3) General construction. The concern will perform at least 15 percent of the cost of the contract,
not including the cost of materias, with its own employees.

(4) Construction by special trade contractors. The concern will perform at least 25 percent of the
cost of the contract, not including the cost of materials, with its own employees.

(End of Provision)
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4.9 52.219-28 POST-AWARD SMALL BUSINESS PROGRAM
REREPRESENTATION (APR 2009)

(a) Definitions. As used in this clause-

Long-term contract means a contract of more than five years in duration, including options.
However, the term does not include contracts that exceed five yearsin duration because the period
of performance has been extended for a cumulative period not to exceed six months under the
clause at 52.217-8, Option to Extend Services, or other appropriate authority.

Small business concern means a concern, including its affiliates, that is independently owned
and operated, not dominant in the field of operation in which it is bidding on Government
contracts, and qualified as a small business under the criteriain 13 CFR part 121 and the size
standard in paragraph (c) of this clause. Such a concern is"not dominant in its field of operation”
when it does not exercise a controlling or major influence on anational basisin akind of business
activity in which a number of business concerns are primarily engaged. In determining whether
dominance exists, consideration shall be given to all appropriate factors, including volume of
business, number of employees, financial resources, competitive status or position, ownership or
control of materials, processes, patents, license agreements, facilities, salesterritory, and nature of
business activity.

(b) If the Contractor represented that it was a small business concern prior to award of this
contract, the Contractor shall rerepresent its size status according to paragraph (e) of this clause or,
if applicable, paragraph (g) of this clause, upon the occurrence of any of the following:

(1) Within 30 days after execution of a novation agreement or within 30 days after
maodification of the contract to include this clause, if the novation agreement was executed prior to
inclusion of this clause in the contract.

(2) Within 30 days after amerger or acquisition that does not require a novation or within 30
days after modification of the contract to include this clause, if the merger or acquisition occurred
prior to inclusion of this clause in the contract.

(3) For long-term contracts-
(i) Within 60 to 120 days prior to the end of the fifth year of the contract; and

(if) Within 60 to 120 days prior to the date specified in the contract for exercising any
option thereafter.

(c) The Contractor shall rerepresent its size status in accordance with the size standard in effect
at the time of this rerepresentation that corresponds to the North American Industry Classification
System (NAICS) code assigned to this contract. The small business size standard corresponding to
this NAICS code can be found at
http://www.sba.gov/services/contracti ngopportunities/sizestandardstopicy.
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(d) The small business size standard for a Contractor providing a product which it does not
manufacture itself, for a contract other than a construction or service contract, is 500 employees.

(e) Except as provided in paragraph (g) of this clause, the Contractor shall make the
rerepresentation required by paragraph (b) of this clause by validating or updating al its
representations in the Online Representations and Certifications Application and its datain the
Central Contractor Registration, as necessary, to ensure that they reflect the Contractor's current
status. The Contractor shall notify the contracting office in writing within the timeframes specified
in paragraph (b) of this clause that the data have been validated or updated, and provide the date of
the validation or update.

() If the Contractor represented that it was other than asmall business concern prior to award of
this contract, the Contractor may, but is not required to, take the actions required by paragraphs (e)
or (g) of thisclause.

(g) If the Contractor does not have representations and certificationsin ORCA, or does not have
arepresentation in ORCA for the NAICS code applicable to this contract, the Contractor is
reguired to complete the following rerepresentation and submit it to the contracting office, along
with the contract number and the date on which the rerepresentation was compl eted:

The Contractor representsthat it [ ] is, [ ] isnot asmall business concern under NAICS Code
237990 assigned to contract number .

[Contractor to sign and date and insert authorized signer's name and title].
(End of Clause)

410 52.222-40 NOTIFICATION OF EMPLOYEE RIGHTSUNDER THE NATIONAL
LABOR RELATIONSACT (DEC 2010)

(a) During the term of this contract, the Contractor shall post an employee notice, of such size
and in such form, and containing such content as prescribed by the Secretary of Labor, in
conspicuous places in and about its plants and offices where empl oyees covered by the National
Labor Relations Act engage in activities relating to the performance of the contract, including all
places where notices to employees are customarily posted both physically and electronicaly, in
the languages empl oyees speak, in accordance with 29 CFR 471.2(d) and (f).

(2) Physical posting of the employee notice shall be in conspicuous placesin and about the
Contractor's plants and offices so that the notice is prominent and readily seen by employees who
are covered by the National Labor Relations Act and engage in activities related to the
performance of the contract.

(2) If the Contractor customarily posts notices to employees electronically, then the
Contractor shall also post the required notice e ectronically by displaying prominently, on any
Web site that is maintained by the Contractor and is customarily used for notices to employees
about terms and conditions of employment, alink to the Department of Labor's Web site that

42



VA-101-11-RP-0182

contains the full text of the poster. Thelink to the Department's Web site, as referenced in (b)(3) of
this section, must read, "Important Notice about Employee Rights to Organize and Bargain
Collectively with Their Employers.”

(b) This required employee notice, printed by the Department of Labor, may be-

(1) Obtained from the Division of Interpretations and Standards, Office of
Labor-Management Standards, U.S. Department of Labor, 200 Constitution Avenue, NW., Room
N-5609, Washington, DC 20210, (202) 693-0123, or from any field office of the Office of
Labor-Management Standards or Office of Federal Contract Compliance Programs;

(2) Provided by the Federal contracting agency if requested;

(3) Downloaded from the Office of Labor-Management Standards Web site at
http://www.dol .gov/olms/regs/compliance/EO13496.htm; or

(4) Reproduced and used as exact duplicate copies of the Department of Labor's official
poster.

(c) Therequired text of the employee noticereferred to in this clause is located at Appendix A,
Subpart A, 29 CFR Part 471.

(d) The Contractor shall comply with all provisions of the employee notice and related rules,
regulations, and orders of the Secretary of Labor.

(e) In the event that the Contractor does not comply with the requirements set forth in
paragraphs (a) through (d) of this clause, this contract may be terminated or suspended in whole or
in part, and the Contractor may be suspended or debarred in accordance with 29 CFR 471.14 and
subpart 9.4. Such other sanctions or remedies may be imposed as are provided by 29 CFR part 471,
which implements Executive Order 13496 or as otherwise provided by law.

(f) Subcontracts.

(1) The Contractor shall include the substance of this clause, including this paragraph (f), in
every subcontract that exceeds $10,000 and will be performed wholly or partialy in the United
States, unless exempted by the rules, regulations, or orders of the Secretary of Labor issued
pursuant to section 3 of Executive Order 13496 of January 30, 2009, so that such provisionswill be
binding upon each subcontractor.

(2) The Contractor shall not procure supplies or servicesin away designed to avoid the
applicability of Executive Order 13496 or this clause.

(3) The Contractor shall take such action with respect to any such subcontract as may be

directed by the Secretary of Labor as a means of enforcing such provisions, including the
imposition of sanctions for noncompliance.
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(4) However, if the Contractor becomes involved in litigation with a subcontractor, or is
threatened with such involvement, as aresult of such direction, the Contractor may request the
United States, through the Secretary of Labor, to enter into such litigation to protect the interests of
the United States.

(End of Clause)
411 52.222-54 EMPLOYMENT ELIGIBILITY VERIFICATION (JAN 2009)
(a) Definitions. As used in this clause--
"Commercially available off-the-shelf (COTS) item"--
(1) Means any item of supply that is--
(i) A commercial item (as defined in paragraph (1) of the definition at 2.101);
(i) Sold in substantial quantitiesin the commercial marketplace; and

(iii) Offered to the Government, without modification, in the same form in whichitis sold
in the commercial marketplace; and

(2) Does not include bulk cargo, as defined in section 3 of the Shipping Act of 1984
(46U.S.C. App. 1702), such as agricultural products and petroleum products. Per 46 CFR
525.1(c)(2), "bulk cargo" means cargo that isloaded and carried in bulk onboard ship without
mark or count, in aloose unpackaged form, having homogenous characteristics. Bulk cargo loaded
into intermodal equipment, except LASH or Seabee barges, is subject to mark and count and,
therefore, ceases to be bulk cargo.

"Employee assigned to the contract” means an employee who was hired after November 6,
1986, who is directly performing work, in the United States, under a contract that is required to
include the clause prescribed at 22.1803. An employeeis not considered to be directly performing
work under acontract if the employee--

(1) Normally performs support work, such as indirect or overhead functions; and
(2) Does not perform any substantial duties applicable to the contract.
"Subcontract” means any contract, as defined in 2.101, entered into by a subcontractor to
furnish supplies or services for performance of a prime contract or a subcontract. It includes but is

not limited to purchase orders, and changes and modifications to purchase orders.

" Subcontractor" means any supplier, distributor, vendor, or firm that furnishes supplies or
servicesto or for a prime Contractor or another subcontractor.
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"United States', as defined in 8 U.S.C. 1101(a)(38), means the 50 States, the District of
Columbia, Puerto Rico, Guam, and the U.S. Virgin Islands.

(b) Enrollment and verification requirements.

(2) If the Contractor isnot enrolled as a Federal Contractor in E-Verify at time of contract
award, the Contractor shall--

(i) Enrall. Enroll as aFedera Contractor in the E-Verify program within 30 calendar days
of contract award,

(i) Verify al new employees. Within 90 calendar days of enrollment inthe E-Verify
program, begin to use E-Verify to initiate verification of employment eligibility of all new hires
of the Contractor, who are working in the United States, whether or not assigned to the contract,
within 3 business days after the date of hire (but see paragraph (b)(3) of this section); and

(iii) Verify employees assigned to the contract. For each employee assigned to the
contract, initiate verification within 90 calendar days after date of enrollment or within 30 calendar
days of the employee's assignment to the contract, whichever dateislater (but see paragraph (b)(4)
of this section).

(2) If the Contractor isenrolled as a Federal Contractor in E-Verify at time of contract award,
the Contractor shall use E-Verify to initiate verification of employment eligibility of--

(i) All new employees.

(A) Enrolled 90 calendar days or more. The Contractor shall initiate verification of al
new hires of the Contractor, who are working in the United States, whether or not assigned to the
contract, within 3 business days after the date of hire (but see paragraph (b)(3) of this section); or

(B) Enrolled less than 90 calendar days. Within 90 calendar days after enrollment asa
Federal Contractor in E-Verify, the Contractor shall initiate verification of al new hires of the
Contractor, who are working in the United States, whether or not assigned to the contract, within 3
business days after the date of hire (but see paragraph (b)(3) of this section); or

(if) Employees assigned to the contract. For each employee assigned to the contract, the
Contractor shall initiate verification within 90 calendar days after date of contract award or within
30 days after assignment to the contract, whichever date is later (but see paragraph (b)(4) of this
section).

(3) If the Contractor is an institution of higher education (as defined at 20 U.S.C. 1001(a)); a
State or local government or the government of a Federally recognized Indian tribe; or a surety
performing under atakeover agreement entered into with a Federa agency pursuant to a
performance bond, the Contractor may choose to verify only employees assigned to the contract,
whether existing employees or new hires. The Contractor shall follow the applicable verification
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requirements at (b)(1) or (b)(2), respectively, except that any requirement for verification of new
employees applies only to new employees assigned to the contract.

(4) Option to verify employment digibility of al employees. The Contractor may elect to
verify all existing employees hired after November 6, 1986, rather than just those employees
assigned to the contract. The Contractor shall initiate verification for each existing employee
working in the United Stateswho was hired after November 6, 1986, within 180 calendar days of --

(i) Enrollment in the E-Verify program; or

(if) Notification to E-Verify Operations of the Contractor's decision to exercise this option,
using the contact information provided in the E-Verify program Memorandum of Understanding
(MOU).

(5) The Contractor shall comply, for the period of performance of this contract, with the
reguirements of the E-Verify program MOU.

(i) The Department of Homeland Security (DHS) or the Social Security Administration
(SSA) may terminate the Contractor's MOU and deny access to the E-V erify system in accordance
with the terms of the MOU. In such case, the Contractor will be referred to a suspension or
debarment official.

(i) During the period between termination of the MOU and a decision by the suspension or
debarment official whether to suspend or debar, the Contractor is excused from its obligations
under paragraph (b) of this clause. If the suspension or debarment official determines not to
suspend or debar the Contractor, then the Contractor must reenroll in E-Verify.

(c) Web site. Information on registration for and use of the E-Verify program can be obtained
viathe Internet at the Department of Homeland Security Web site: http://www.dhs.gov/E-Verify.

(d) Individuals previoudly verified. The Contractor is not required by this clause to perform
additional employment verification using E-Verify for any employee--

(1) Whose employment eligibility was previously verified by the Contractor through the
E-Verify program,;

(2) Who has been granted and holds an active U.S. Government security clearance for access
to confidential, secret, or top secret information in accordance with the Nationa Industria
Security Program Operating Manual; or

(3) Who has undergone a completed background investigation and been issued credentias
pursuant to Homeland Security Presidential Directive (HSPD)-12, Policy for a Common
Identification Standard for Federal Employees and Contractors.

(e) Subcontracts. The Contractor shall include the requirements of this clause, including this
paragraph (e) (appropriately modified for identification of the parties), in each subcontract that--
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(2) Isfor--

(i) Commercia or noncommercia services (except for commercial services that are part of
the purchase of aCOTSitem (or an item that would be a COTSitem, but for minor modifications),
performed by the COTS provider, and are normally provided for that COTSitem); or

(i) Construction;

(2) Has avalue of more than $3,000; and
(3) Includes work performed in the United States.
(End of Clause)

412 5222315 ENERGY EFFICIENCY IN ENERGY-CONSUMING PRODUCTS
(DEC 2007)

(a) Definition. As used in this clause--
"Energy-efficient product”--
(1) Means a product that--

(i) Meets Department of Energy and Environmental Protection Agency criteriafor use of
the Energy Star trademark label; or

(i) Isin the upper 25 percent of efficiency for all similar products as designated by the
Department of Energy's Federal Energy Management Program.

(2) The term "product” does not include any energy-consuming product or system designed
or procured for combat or combat-related missions (42 U.S.C. 8259D).

(b) The Contractor shall ensure that energy-consuming products are energy efficient products
(i.e., ENERGY STAR products or FEMP-designated products) at the time of contract award, for
products that are--

(1) Delivered;

(2) Acquired by the Contractor for use in performing services at a Federally-controlled
facility;

(3) Furnished by the Contractor for use by the Government; or

(4) Specified in the design of a building or work, or incorporated during its construction,
renovation, or maintenance.
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(c) The requirements of paragraph (b) apply to the Contractor (including any subcontractor)
unless--

(1) The energy-consuming product is not listed in the ENERGY STAR Program or FEMP; or
(2) Otherwise approved in writing by the Contracting Officer.

(d) Information about these products is available for--
(1) ENERGY STAR at http://www.energystar.gov/products; and

(2) FEMP at http://www1.eere.energy.gov/femp/procurement/ eep_requirements.html (End
of Clause)

413 52.223-17 AFFIRMATIVE PROCUREMENT OF EPA-DESIGNATED ITEMSIN
SERVICE AND CONSTRUCTION CONTRACTS (MAY 2008)

(@) In the performance of this contract, the Contractor shall make maximum use of products
containing recovered materials that are EPA-designated items unless the product cannot be
acquired--

(1) Competitively within a timeframe providing for compliance with the contract
performance schedule;

(2) Meseting contract performance requirements; or
(3) At areasonable price.

(b) Information about this requirement is available at EPA's Comprehensive Procurement
Guidelines web site, http://www.epa.gov/cpg/. Thelist of EPA-designated itemsis available at
http://www.epa.gov/cpg/products.htm.

(End of Clause)

414 52.225-11 BUY AMERICAN ACT—CONSTRUCTION MATERIALSUNDER
TRADE AGREEMENTS ( SEP 2010)

(a) Definitions. Asused in this clause—
“Caribbean Basin country construction material” means a construction materia that—
(1) Iswholly the growth, product, or manufacture of a Caribbean Basin country; or
(2) In the case of aconstruction material that consistsin whole or in part of materials from
another country, has been substantially transformed in a Caribbean Basin country into a new and
different construction materia distinct from the materials from which it was transformed.
“Commercialy available off-the-shelf (COTYS) item”—
(1) Means any item of supply (including construction material) that is—
(i) A commercia item (as defined in paragraph (1) of the definition at FAR 2.101);

48



VA-101-11-RP-0182

(i) Sold in substantia quantities in the commercial marketplace; and
(iii) Offered to the Government, under a contract or subcontract at any tier, without
modification, in the same form in which it is sold in the commercia marketplace; and

(2) Does not include bulk cargo, as defined in section 3 of the Shipping Act of 1984
(46U.S.C. App. 1702), such as agricultural products and petroleum products.

“Component” means an article, material, or supply incorporated directly into a construction
material.

“Construction material” means an article, material, or supply brought to the construction site by
the Contractor or subcontractor for incorporation into the building or work. The term also includes
an item brought to the site preassembl ed from articles, materials, or supplies. However, emergency
life safety systems, such as emergency lighting, fire alarm, and audio evacuation systems, that are
discrete systems incorporated into a public building or work and that are produced as complete
systems, are evaluated as asingle and distinct construction material regardless of when or how the
individual parts or components of those systems are delivered to the construction site. Materials
purchased directly by the Government are supplies, not construction material.

“Cost of components’” means—

(1) For components purchased by the Contractor, the acquisition cost, including
transportation costs to the place of incorporation into the construction material (whether or not
such costs are paid to adomestic firm), and any applicable duty (whether or not a duty-free entry
certificate isissued); or

(2) For components manufactured by the Contractor, all costs associated with the
manufacture of the component, including transportation costs as described in paragraph (1) of this
definition, plus allocable overhead costs, but excluding profit. Cost of components does not
include any costs associated with the manufacture of the construction material.

“Designated country” means any of the following countries:

(1) A World Trade Organization Government Procurement Agreement country (Aruba,
Austria, Belgium, Bulgaria, Canada, Cyprus, Czech Republic, Denmark, Estonia, Finland, France,
Germany, Greece, Hong Kong, Hungary, Iceland, Ireland, Isragl, Italy, Japan, Korea (Republic
of), Latvia, Liechtenstein, Lithuania, Luxembourg, Malta, Netherlands, Norway, Poland, Portugal,
Romania, Singapore, Slovak Republic, Slovenia, Spain, Sweden, Switzerland, Taiwan, or United
Kingdom);

(2) A Free Trade Agreement country (Australia, Bahrain, Canada, Chile, Costa Rica,
Dominican Republic, El Salvador, Guatemala, Honduras, Mexico, Morocco, Nicaragua, Oman,
Peru, or Singapore);

(3) A least developed country (Afghanistan, Angola, Bangladesh, Benin, Bhutan, Burkina
Faso, Burundi, Cambodia, Central African Republic, Chad, Comoros, Demacratic Republic of
Congo, Djibouti, East Timor, Equatorial Guinea, Eritrea, Ethiopia, Gambia, Guinea,
Guines-Bissau, Haiti, Kiribati, Laos, Lesotho, Liberia, Madagascar, Maawi, Maldives, Mali,
Mauritania, Mozambique, Nepal, Niger, Rwanda, Samoa, Sao Tome and Principe, Senegd, Sierra
Leone, Solomon Islands, Somalia, Tanzania, Togo, Tuvalu, Uganda, Vanuatu, Yemen, or
Zambia); or

(4) A Caribbean Basin country (Antigua and Barbuda, Aruba, Bahamas, Barbados, Belize,
British Virgin Islands, Dominica, Grenada, Guyana, Haiti, Jamaica, Montserrat, Netherlands
Antilles, St. Kitts and Nevis, St. Lucia, St. Vincent and the Grenadines, or Trinidad and Tobago).
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“Designated country construction material” means a construction material that isa WTO GPA
country construction material, an FTA country construction material, aleast developed country
construction material, or a Caribbean Basin country construction material.

“Domestic construction material” means—

(1) An unmanufactured construction material mined or produced in the United States;

(2) A construction material manufactured in the United States, if—

(i) The cost of its components mined, produced, or manufactured in the United States
exceeds 50 percent of the cost of al its components. Components of foreign origin of the same
class or kind for which nonavailability determinations have been made are treated as domestic; or

(i) The construction materia isa COTS item.

“Foreign construction material” means a construction material other than a domestic
construction material.

“Free Trade Agreement country construction material” means a construction material that—

(1) Iswholly the growth, product, or manufacture of a Free Trade Agreement (FTA) country;
or

(2) In the case of aconstruction material that consistsin whole or in part of materials from
another country, has been substantially transformed in a FTA country into a new and different
construction materia distinct from the materials from which it was transformed.

“Least developed country construction material” means a construction material that—

(1) Iswholly the growth, product, or manufacture of aleast developed country; or

(2) In the case of a construction material that consistsin whole or in part of materials from
another country, has been substantially transformed in aleast developed country into a new and
different construction materia distinct from the materials from which it was transformed.

“United States” means the 50 States, the District of Columbia, and outlying aress.

“WTO GPA country construction material” means a construction material that—

(1) Iswholly the growth, product, or manufacture of aWTO GPA country; or

(2) In the case of a construction material that consistsin whole or in part of materials from
another country, has been substantially transformed in aWTO GPA country into a new and
different construction materia distinct from the materials from which it was transformed.

(b) Construction materials.

(1) This clause implements the Buy American Act (41 U.S.C. 10a-10d) by providing a
preference for domestic construction material. In accordance with 41 U.S.C. 431, the component
test of the Buy American Act iswaived for construction material that isa COTSitem (See FAR
12.505(a)(2)). In addition, the Contracting Officer has determined that the WTO GPA and Free
Trade Agreements (FTAS) apply to this acquisition. Therefore, the Buy American Act restrictions
arewaived for designated county construction materials.

(2) The Contractor shall use only domestic or designated country construction material in
performing this contract, except as provided in paragraphs (b)(3) and (b)(4) of this clause.

(3) Therequirement in paragraph (b)(2) of this clause does not apply to information
technology that isacommercial item or to the construction materials or components listed by the
Government as follows:

[Contracting Officer to list applicable excepted materials or indicate “ none” |
(4) The Contracting Officer may add other foreign construction material to thelistin
paragraph (b)(3) of this clause if the Government determines that—
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() The cost of domestic construction material would be unreasonable. The cost of a
particular domestic construction material subject to the restrictions of the Buy American Act is
unreasonable when the cost of such material exceeds the cost of foreign material by more than
6 percent;

(i) The application of the restriction of the Buy American Act to a particular construction
material would be impracticable or inconsistent with the public interest; or

(iii) The construction material is not mined, produced, or manufactured in the United States
in sufficient and reasonably available commercia quantities of a satisfactory quality.

(c) Request for determination of inapplicability of the Buy American Act.

(1)(i) Any Contractor request to use foreign construction material in accordance with
paragraph (b)(4) of this clause shall include adequate information for Government evaluation of
the request, including—

(A) A description of the foreign and domestic construction materials;

(B) Unit of measure;

(C) Quantity;

(D) Price;

(E) Time of delivery or availability;

(F) Location of the construction project;

(G) Name and address of the proposed supplier; and

(H) A detailed justification of the reason for use of foreign construction materias cited
in accordance with paragraph (b)(3) of this clause.

(i) A request based on unreasonable cost shall include areasonable survey of the market
and a completed price comparison table in the format in paragraph (d) of this clause.

(iii) The price of construction material shall include all delivery coststo the construction
site and any applicable duty (whether or not a duty-free certificate may be i ssued).

(iv) Any Contractor request for a determination submitted after contract award shall
explain why the Contractor could not reasonably foresee the need for such determination and
could not have requested the determination before contract award. If the Contractor does not
submit a satisfactory explanation, the Contracting Officer need not make a determination.

(2) If the Government determines after contract award that an exception to the Buy American
Act applies and the Contracting Officer and the Contractor negotiate adequate consideration, the
Contracting Officer will modify the contract to allow use of the foreign construction material.
However, when the basis for the exception is the unreasonabl e price of a domestic construction
material, adequate consideration is not |ess than the differential established in paragraph (b)(4)(i)
of this clause.

(3) Unless the Government determines that an exception to the Buy American Act applies,
use of foreign construction material is noncompliant with the Buy American Act.

(d) Data. To permit evaluation of requests under paragraph (c) of this clause based on
unreasonabl e cost, the Contractor shall include the following information and any applicable
supporting data based on the survey of suppliers:
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FOREIGN AND DOMESTIC CONSTRUCTION MATERIALS PRICE COMPARISON

Construction Material Description Unit of Quantity  Price
Measure (Dallars)*

Item 1:

Foreign construction materia
Domestic construction material
Item 2:

Foreign construction material
Domestic construction material

[List name, address, telephone number, and contact for suppliers surveyed. Attach copy of
response; if oral, attach summary:.]

[Include other applicable supporting information.]

[* Include all delivery costs to the construction site and any applicable duty (whether or not a
duty-free entry certificate is issued).]

(End of clause)

415 52.225-12 NOTICE OF BUY AMERICAN ACT
REQUIRMENT—CONSTRUCTION MATERIALSUNDER TRADE
AGREEMENTS. (FEB 2009)

(a) Definitions. “Commercialy available off-the-shelf (COTS) item,” “construction material,”
“designated country construction material,” “domestic construction material,” and “foreign
construction material,” as used in this provision, are defined in the clause of this solicitation
entitled “Buy American Act—Construction Materials Under Trade Agreements’ (Federal
Acquisition Regulation (FAR) clause 52.225-11).

(b) Requests for determination of inapplicability. An offeror requesting a determination
regarding theinapplicability of the Buy American Act should submit the request to the Contracting
Officer in time to allow a determination before submission of offers. The offeror shall include the
information and applicable supporting data required by paragraphs (c) and (d) of FAR clause
52.225-11 in the request. If an offeror has not requested a determination regarding the
inapplicability of the Buy American Act before submitting its offer, or has not received aresponse
to a previous request, the offeror shall include the information and supporting datain the offer.

(c) Evaluation of offers.

(1) The Government will evaluate an offer requesting exception to the requirements of the
Buy American Act, based on claimed unreasonable cost of domestic construction materials, by
adding to the offered price the appropriate percentage of the cost of such foreign construction
material, as specified in paragraph (b)(4)(i) of FAR clause 52.225-11.

(2) If evaluation resultsin atie between an offeror that requested the substitution of foreign
construction material based on unreasonable cost and an offeror that did not request an exception,
the Contracting Officer will award to the offeror that did not request an exception based on
unreasonabl e cost.

(d) Alternate offers.

(1) When an offer includes foreign construction material, other than designated country
construction material, that is not listed by the Government in this solicitation in paragraph (b)(3) of
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FAR clause 52.225-11, the offeror also may submit an aternate offer based on use of equivalent
domestic or designated country construction material.

(2) If an alternate offer is submitted, the offeror shall submit a separate Standard Form 1442
for the alternate offer, and a separate price comparison table prepared in accordance with
paragraphs (c) and (d) of FAR clause 52.225-11 for the offer that is based on the use of any foreign
construction materia for which the Government has not yet determined an exception applies.

(3) If the Government determines that a particular exception requested in accordance with
paragraph (c) of FAR clause 52.225-11 does not apply, the Government will evaluate only those
offers based on use of the equivalent domestic or designated country construction material, and the
offeror shall be required to furnish such domestic or designated country construction materia. An
offer based on use of the foreign construction material for which an exception was requested—

(i) Will be rejected as nonresponsive if this acquisition is conducted by sealed bidding; or
(i1) May be accepted if revised during negotiations.

(End of clause)

416 52.227-4 PATENT INDEMNITY--CONSTRUCTION CONTRACTS (DEC 2007)
ALTERNATE | (DEC 2007)

(a) Except as otherwise provided, the Contractor shall indemnify the Government and its
officers, agents, and employees against liability, including costs and expenses, for infringement of
any United States patent (except a patent issued upon an application that is now or may hereafter
be withheld from issue pursuant to a Secrecy Order under 35 U.S.C. 181) arising out of performing
this contract or out of the use or disposa by or for the account of the Government of supplies
furnished or work performed under this contract.

(b) This patent indemnification shall not apply to the following items:
none
(End of Clause)

417 52.228-5 INSURANCE - WORK ON A GOVERNMENT INSTALLATION (JAN
1997)

(a) The Contractor shall, at its own expense, provide and maintain during the entire
performance of this contract, at least the kinds and minimum amounts of insurance required in the
Schedule or elsewhere in the contract.

(b) Before commencing work under this contract, the Contractor shall notify the Contracting
Officer in writing that the required insurance has been obtained. The policies evidencing required
insurance shall contain an endorsement to the effect that any cancellation or any material change
adversely affecting the Government's interest shall not be effective--

(2) For such period asthe laws of the State in which this contract is to be performed prescribe;
or
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(2) Until 30 days after the insurer or the Contractor gives written notice to the Contracting
Officer, whichever period is longer.

(c) The Contractor shall insert the substance of this clause, including this paragraph (c), in
subcontracts under this contract that require work on a Government installation and shall require
subcontractors to provide and maintain the insurance required in the Schedule or elsewhere in the
contract. The Contractor shall maintain a copy of al subcontractors' proofs of required insurance,
and shall make copies available to the Contracting Officer upon request.

(End of Clause)
418 SUPPLEMENTAL INSURANCE REQUIREMENTS

In accordance with FAR 28.307-2 and FAR 52.228-5, the following minimum coverage shall
apply to this contract:

(@) Workers compensation and employers liability: Contractors are required to comply with
applicable Federal and State workers' compensation and occupational disease statutes. |If
occupational diseases are not compensable under those statutes, they shall be covered under the
employer's liability section of the insurance policy, except when contract operations are so
commingled with a Contractor's commercial operations that it would not be practical to require
thiscoverage. Employer'sliability coverage of at least $100,000 isrequired, except in Stateswith
exclusive or monopolistic funds that do not permit workers' compensation to be written by private
carriers.

(b) Genera Liability: $500,000.00 per occurrences.

(c) Automobileliability: $200,000.00 per person; $500,000.00 per occurrence and $20,000.00
property damage.

(d) The successful bidder must present to the Contracting Officer, prior to award, evidence of
general liability insurance without any exclusionary clauses for asbestos that would void the
genera liability coverage.

(End of Clause)

419 52.236-21 SPECIFICATIONSAND DRAWINGS FOR CONSTRUCTION.
(FEB 1997)

(a) The Contractor shall keep on the work site a copy of the drawings and specifications and
shal at al times give the Contracting Officer access thereto. Anything mentioned in the
specifications and not shown on the drawings, or shown on the drawings and not mentioned in the
specifications, shall be of like effect as if shown or mentioned in both. In case of difference
between drawings and specifications, the specifications shall govern. In case of discrepancy in the
figures, in the drawings, or in the specifications, the matter shall be promptly submitted to the
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Contracting Officer, who shall promptly make a determination in writing. Any adjustment by the
Contractor without such a determination shall be at its own risk and expense. The Contracting
Officer shall furnish from time to time such detailed drawings and other information as considered
necessary, unless otherwise provided.

(b) Wherever in the specifications or upon the drawings the words “directed,” “required,”
“ordered,” “designated,” “prescribed,” or words of like import are used, it shall be understood that
the “direction,” “requirement,” “order,” “designation,” or “prescription,” of the Contracting
Officer isintended and similarly the words “approved,” “acceptable,” “satisfactory,” or words of
likeimport shall mean “approved by,” or “acceptable to,” or “satisfactory to” the Contracting
Officer, unless otherwise expressly stated.

(c) Where*asshown,” “asindicated,” “asdetailed,” or words of similar import are used, it shall
be understood that the reference is made to the drawings accompanying this contract unless stated
otherwise. The word “provided” as used herein shall be understood to mean “provide complete in
place,” that is“furnished and installed.”

(d) Shop drawings means drawings, submitted to the Government by the Contractor,
subcontractor, or any lower tier subcontractor pursuant to a construction contract, showing in
detail (1) the proposed fabrication and assembly of structural elements, and (2) the installation
(i.e, fit, and attachment details) of materials or equipment. It includes drawings, diagrams,
layouts, schematics, descriptive literature, illustrations, schedules, performance and test data, and
similar materials furnished by the contractor to explain in detail specific portions of the work
required by the contract. The Government may duplicate, use, and disclose in any manner and for
any purpose shop drawings delivered under this contract.

(e) If this contract requires shop drawings, the Contractor shall coordinate all such drawings,
and review them for accuracy, completeness, and compliance with contract requirements and shall
indicate its approval thereon as evidence of such coordination and review. Shop drawings
submitted to the Contracting Officer without evidence of the Contractor’s approval may be
returned for resubmission. The Contracting Officer will indicate an approval or disapproval of the
shop drawings and if not approved as submitted shall indicate the Government’ s reasons therefor.
Any work done before such approval shall be at the Contractor’ srisk. Approval by the Contracting
Officer shall not relieve the Contractor from responsibility for any errors or omissions in such
drawings, nor from responsibility for complying with the requirements of this contract, except
with respect to variations described and approved in accordance with (f) of this clause.

(f) If shop drawings show variations from the contract requirements, the Contractor shall
describe such variations in writing, separate from the drawings, at the time of submission. If the
Contracting Officer approves any such variation, the Contracting Officer shall issue an appropriate
contract modification, except that, if the variation is minor or does not involve achangein price or
in time of performance, a modification need not be issued.

(g9) The Contractor shall submit to the Contracting Officer for approva four copies (unless
otherwise indicated) of all shop drawings as called for under the various headings of these
specifications. Three sets (unless otherwise indicated) of all shop drawings, will be retained by the
Contracting Officer and one set will be returned to the Contractor.

(End of clause)
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4.20 52.244-2 SUBCONTRACTS (OCT 2010)
(a) Definitions. As used in this clause--

"Approved purchasing system” means a Contractor's purchasing system that has been
reviewed and approved in accordance with Part 44 of the Federal Acquisition Regulation (FAR).

"Consent to subcontract” means the Contracting Officer's written consent for the Contractor
to enter into a particular subcontract.

"Subcontract” means any contract, as defined in FAR Subpart 2.1, entered into by a
subcontractor to furnish supplies or services for performance of the prime contract or a
subcontract. It includes, but is not limited to, purchase orders, and changes and modifications to
purchase orders.

(b) When this clauseisincluded in afixed-price type contract, consent to subcontract is
reguired only on unpriced contract actions (including unpriced modifications or unpriced delivery
orders), and only if required in accordance with paragraph (c) or (d) of this clause.

(c) If the Contractor does not have an approved purchasing system, consent to subcontract is
required for any subcontract that--

(2) Is of the cost-reimbursement, time-and-materials, or labor- hour type; or
(2) Isfixed-price and exceeds--

(i) For acontract awarded by the Department of Defense, the Coast Guard, or the National
Aeronautics and Space Administration, the greater of the simplified acquisition threshold or 5
percent of the total estimated cost of the contract; or

(i) For acontract awarded by acivilian agency other than the Coast Guard and the National
Aeronautics and Space Administration, either the simplified acquisition threshold or 5 percent of
the total estimated cost of the contract.

(d) If the Contractor has an approved purchasing system, the Contractor neverthel ess shall
obtain the Contracting Officer's written consent before placing the following subcontracts:

NONE
(e)(2) The Contractor shall notify the Contracting Officer reasonably in advance of placing
any subcontract or modification thereof for which consent is required under paragraph (b), (c), or

(d) of this clause, including the following information:

(i) A description of the supplies or services to be subcontracted.
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(i1) ldentification of the type of subcontract to be used.
(iii) ldentification of the proposed subcontractor.
(iv) The proposed subcontract price.

(v) The subcontractor's current, complete, and accurate certified cost or pricing data and
Certificate of Current Cost or Pricing Data, if required by other contract provisions.

(vi) The subcontractor's Disclosure Statement or Certificate relating to Cost Accounting
Standards when such data are required by other provisions of this contract.

(vii) A negotiation memorandum reflecting--
(A) Theprincipa elements of the subcontract price negotiations;

(B) The most significant considerations controlling establishment of initia or revised
prices,

(C) The reason certified cost or pricing data were or were not required;

(D) Theextent, if any, to which the Contractor did not rely on the subcontractor's certified
cost or pricing data in determining the price objective and in negotiating the final price;

(E) The extent to which it was recognized in the negotiation that the subcontractor's
certified cost or pricing data were not accurate, complete, or current; the action taken by the
Contractor and the subcontractor; and the effect of any such defective data on the total price
negotiated;

(F) Thereasons for any significant difference between the Contractor's price objective
and the price negotiated; and

(G) A complete explanation of the incentive fee or profit plan when incentives are used.
The explanation shall identify each critical performance element, management decisions used to
guantify each incentive element, reasons for the incentives, and a summary of all trade-off
possihilities considered.

(2) The Contractor isnot required to notify the Contracting Officer in advance of entering into
any subcontract for which consent is not required under paragraph (b), (c), or (d) of this clause.

(f) Unless the consent or approva specifically provides otherwise, neither consent by the
Contracting Officer to any subcontract nor approval of the Contractor's purchasing system shall
constitute a determination--

(1) Of the acceptability of any subcontract terms or conditions;
(2) Of the allowability of any cost under this contract; or
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(3) Torelieve the Contractor of any responsibility for performing this contract.

(g) No subcontract or modification thereof placed under this contract shall provide for payment
on a cost-plus-a-percentage-of - cost basis, and any fee payable under cost-reimbursement type
subcontracts shall not exceed the fee limitationsin FAR 15.404- 4(c)(4)(i).

(h) The Contractor shall give the Contracting Officer immediate written notice of any action or
suit filed and prompt notice of any claim made against the Contractor by any subcontractor or
vendor that, in the opinion of the Contractor, may result in litigation related in any way to this
contract, with respect to which the Contractor may be entitled to reimbursement from the
Government.

(i) The Government reserves the right to review the Contractor's purchasing system as set forth
in FAR Subpart 44.3.

(1) Paragraphs (c) and (e) of this clause do not apply to the following subcontracts, which were
evaluated during negotiations:

NONE
(End of Clause)

4.21 VAAR 852.203-70 COMMERCIAL ADVERTISING (JAN 2008)
The bidder or offeror agreesthat if a contract is awarded to him/her, as aresult of this
solicitation, he/she will not advertise the award of the contract in his’her commercial advertisingin

such a manner asto state or imply that the Department of V eterans Affairs endorses a product,
project or commercial line of endeavor.

(End of Clause)

4.22 VAAR 852.203-71 DISPLAY OF DEPARTMENT OF VETERAN AFFAIRS
HOTLINE POSTER (DEC 1992)

(a) Except as provided in paragraph (c) below, the Contractor shall display prominently, in
common work areas within business segments performing work under VA contracts, Department
of Veterans Affairs Hotline posters prepared by the VA Office of Inspector General.

(b) Department of Veterans Affairs Hotline posters may be obtained from the VA Office of
Inspector General (53E), P.O. Box 34647, Washington, DC 20043-4647.

(c) The Contractor need not comply with paragraph (a) above if the Contractor has established a
mechanism, such as a hotline, by which employees may report suspected instances of improper
conduct, and instructions that encourage employees to make such reports.

(End of Clause)
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4.23 VAAR 852.211-73 BRAND NAME OR EQUAL (JAN 2008)

(Note: asused in thisclause, the term "brand name" includesidentification of products by make
and model.)

(a) If items called for by thisinvitation for bids have been identified in the schedule by a"brand
name or equal” description, such identification isintended to be descriptive, but not restrictive, and
isto indicate the quality and characteristics of products that will be satisfactory. Bids offering
"equal" products (including products of the brand name manufacturer other than the one described
by brand name) will be considered for award if such products are clearly identified in the bids and
are determined by the Government to meet fully the salient characteristics requirements listed in
the invitation.

(b) Unless the bidder clearly indicates in the bid that the bidder is offering an "equal™ product,
the bid shall be considered as offering a brand name product referenced in the invitation for bids.

(©)(2) If the bidder proposes to furnish an "equal” product, the brand name, if any, of the
product to be furnished shall be inserted in the space provided in the invitation for bids, or such
product shall be otherwise clearly identified in the bid. The evaluation of bids and the
determination as to equality of the product offered shall be the responsibility of the Government
and will be based on information furnished by the bidder or identified in his/her bid aswell as other
information reasonably available to the purchasing activity. CAUTION TO BIDDERS. The
purchasing activity is not responsible for locating or securing any information that is not identified
in the bid and reasonably available to the purchasing activity. Accordingly, to insure that sufficient
information is available, the bidder must furnish as a part of hig/her bid all descriptive material
(such ascuts, illustrations, drawings or other information) necessary for the purchasing activity to:

(i) Determine whether the product offered meets the salient characteristics requirement of
the Invitation for Bids, and

(i1) Establish exactly what the bidder proposes to furnish and what the Government would
be binding itself to purchase by making an award. The information furnished may include specific
references to information previously furnished or to information otherwise available to the
purchasing activity.

(2) If the bidder proposes to modify a product so asto make it conform to the requirements of
the Invitation for Bids, he/she shall:

() Include in his/her bid a clear description of such proposed modifications, and
(i) Clearly mark any descriptive materia to show the proposed modifications.

(3) Modifications proposed after bid opening to make a product conform to a brand name
product referenced in the Invitation for Bids will not be considered.

(End of Clause)
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424 VAAR 852.211-74 LIQUIDATED DAMAGES (JAN 2008)

If any unit of the work contracted for is accepted in advance of the whole, the rate of liquidated
damages assessed will be in the ratio that the value of the unaccepted work bears to the total
amount of the contract. If a separate price for unaccepted work has not been stated in the
contractor's bid, determination of the value thereof will be made from schedules of costs furnished
by the contractor and approved by the contracting officer, as specified elsewhere in the contract.

(End of Clause)
4.25 VAAR 852.228-70 BOND PREMIUM ADJUSTMENT (JAN 2008)

When net changesin origina contract price affect the premium of a Corporate Surety Bond by
$5 or more, the Government, in determining the basis for final settlement, will provide for bond
premium adjustment computed at the rate shown in the bond.

(End of Clause)

426 VAAR 852.236-71 SPECIFICATIONSAND DRAWINGSFOR CONSTRUCTION
(JUL 2002)

The clause entitled " Specifications and Drawings for Construction” in FAR 52.236-21 is
supplemented as follows:

(a) The contracting officer's interpretation of the drawings and specifications will be final,
subject to the disputes clause.

(b) Large scale drawings supersede small scale drawings.

(c) Dimensions governin all cases. Scaling of drawings may be done only for general location
and general size of items.

(d) Dimensions shown of existing work and al dimensions required for work that isto connect
with existing work shall be verified by the contractor by actual measurement of the existing work.
Any work at variance with that specified or shown in the drawings shall not be performed by the
contractor until approved in writing by the contracting officer.

(End of Clause)
4.27 VAAR 852.236-74 INSPECTION OF CONSTRUCTION (JUL 2002)
The clause entitled "Inspection of Construction” in FAR 52.246-12 is supplemented as follows:

(a) Inspection of materials and articles furnished under this contract will be made at the site by
the resident engineer, unless otherwise provided for in the specifications.
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(b) Fina inspection will not be made until the contract work is ready for beneficial use or
occupancy. The contractor shall notify the contracting officer, through the resident engineer,
fifteen (15) days prior to the date on which the work will be ready for final inspection.

(End of Clause)
4.28 VAAR 852.236-76 CORRESPONDENCE (APR 1984)

All correspondence relative to this contract shall bear Specification Number, Project Number,
Department of Veterans Affairs Contract Number, title of project and name of facility.

(End of Clause)
4.29 VAAR 852.236-77 REFERENCE TO " STANDARDS" (JUL 2002)

Any materials, equipment, or workmanship specified by references to number, symboal, or title
of any specific Federal, Industry or Government Agency Standard Specification shall comply with
all applicable provisions of such standard specifications, except as limited to type, class or grade,
or modified in contract specifications. Reference to " Standards" referred to in the contract
specifications, except as modified, shall have full force and effect as though printed in detail in
specifications.

(End of Clause)
4.30 VAAR 852.236-78 GOVERNMENT SUPERVISION (APR 1984)
(a) The work will be under the direction of the Department of V eterans Affairs contracting
officer, who may designate another VA employee to act as resident engineer at the construction

site.

(b) Except as provided below, the resident engineer's directions will not conflict with or change
contract requirements.

(c) Within the limits of any specific authority delegated by the contracting officer, the resident
engineer may, by written direction, make changes in the work. The contractor shall be advised of
the extent of such authority prior to execution of any work under the contract.

(End of Clause)
431 VAAR 852.236-79 DAILY REPORT OF WORKERSAND MATERIAL (APR 1984)

The contractor shall furnish to the resident engineer each day a consolidated report for the
preceding work day in which is shown the number of |aborers, mechanics, foremen/forevomen

and pieces of heavy equipment used or employed by the contractor and subcontractors. The report
shall bear the name of the firm, the branch of work which they perform such as concrete,
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plastering, masonry, plumbing, sheet metal work, etc. The report shall give a breakdown of
employees by crafts, location where employed, and work performed. The report shall also list
materials delivered to the site on the date covered by the report.

(End of Clause)

4.32 VAAR 852.236-80 SUBCONTRACTS AND WORK COORDINATION (APR 1984)
ALTERNATE | (JUL 2002)

(a) Nothing contained in this contract shall be construed as creating any contractual relationship
between any subcontractor and the Government. Divisions or sections of specifications are not
intended to control the contractor in dividing work among subcontractors, or to limit work
performed by any trade.

(b) The contractor shall be responsible to the Government for acts and omissions of his’her own
employees, and subcontractors and their employees. The contractor shall also be responsible for
coordination of the work of the trades, subcontractors, and material suppliers.  The contractor
shall, in advance of the work, prepare coordination drawings showing the location of openings
through slabs, the pipe sleeves and hanger inserts, as well as the location and elevation of utility
lines, including, but not limited to, conveyor systems, pneumatic tubes, ducts, and conduits and
pipes 2 inches and larger in diameter. These drawings, including plans, elevations, and sections
as appropriate shall clearly show the manner in which the utilities fit into the available space and
relate to each other and to existing building elements. Drawings shall be of appropriate scale to
satisfy the previously stated purposes, but not smaller than 3/8-inch scale. Drawings may be
composite (with distinctive colors for the various trades) or may be separate but fully coordinated
drawings (such as sepias or photographic paper reproducibles) of the same scale. Separate
drawings shall depict identical building areas or sections and shall be capable of being overlaid in
any combination. The submitted drawings for a given area of the project shall show the work of all
trades which will be involved in that particular area. Six complete composite drawings or six
compl ete sets of separate reproducible drawings shall be received by the Government not less than
20 days prior to the scheduled start of the work in the areaiillustrated by the drawings, for the
purpose of showing the contractor's planned methods of installation. The objectives of such
drawings are to promote carefully planned work sequence and proper trade coordination, in order
to assure the expeditious solutions of problems and the installation of lines and equipment as
contemplated by the contract documents while avoiding or minimizing additional costs to the
contractor and to the Government. In the event the contractor, in coordinating the various
installations and in planning the method of installation, finds a conflict in location or elevation of
any of the utilities with themselves, with structural items or with other construction items, he/she
shall bring this conflict to the attention of the contracting officer immediately. 1n doing so, the
contractor shall explain the proposedmethod of solving the problem or shall request instructions as
to how toproceed if adjustments beyond those of usual trades coordination are necessary.
Utilities installation work will not proceed in any area prior to the submission and completion of
the Government review of the coordinated drawings for that area, nor in any areain which
conflicts are disclosed by the coordination drawings until the conflicts have been corrected to the
satisfaction of the contracting officer. It isthe responsibility of the contractor to submit the
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reguired drawingsin atimely manner consistent with the requirements to complete the work
covered by this contract within the prescribed contract time.

(c) The Government or its representatives will not undertake to settle any differences between
the contractor and subcontractors or between subcontractors.

(d) The Government reserves the right to refuse to permit employment on the work or require
dismissal from the work of any subcontractor who, by reason of previous unsatisfactory work on
Department of Veterans Affairs projects or for any other reason, is considered by the contracting
officer to be incompetent or otherwise objectionable.

(End of Clause)

4.33 VAAR 852.236-83 PAYMENTSUNDER FIXED-PRICE CONSTRUCTION
CONTRACTS (INCLUDING NAS) (JUL 2002) ALTERNATE | (JUL 2002)

The clause entitled "Payments under Fixed-Price Construction Contracts' in FAR 52.232-5is
implemented as follows:
(a) Retainage:
(1) The contracting officer may retain funds:

(i) Where the performance under the contract has been determined to be deficient or the
contractor has performed in an unsatisfactory manner in the past; or

(if) Asthe contract nears completion, to ensure that deficiencies will be corrected and that
completion istimely.

(2) Examples of deficient performance justifying aretention of funds include, but are not
restricted to, the following:

(i) Unsatisfactory progress as determined by the contracting officer;

(i) Failure either to meet schedulesin Section Network Analysis System (NAS), or to
process the Interim Arrow Diagram/Compl ete Project Arrow Diagram;

(iii) Failure to present submittals in atimely manner; or

(iv) Failure to comply in good faith with approved subcontracting plans, certifications or
contract requirements.

(3) Any level of retention shall not exceed 10 percent either where there is determined to be

unsatisfactory performance, or when the retainage is to ensure satisfactory completion. Retained
amounts shall be paid promptly upon completion of all contract requirements, but nothing
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contained in this subparagraph shall be construed as limiting the contracting officer's right to
withhold funds under other provisions of the contract or in accordance with the general law and
regul ations regarding the administration of Government contracts.

(b) The contractor shall submit a schedule of costsin accordance with the requirements of
Section Network Analysis System (NAS) to the contracting officer for approva within 90 calendar
days after date of receipt of notice to proceed. The approved cost schedule will be one of the bases
for determining progress payments to the contractor for work completed.

(2) Costs as shown on this schedule must be true costs and, should the resident engineer so
desire, he/she may require the contractor to submit his/her original estimate sheets or other
information to substantiate the detailed makeup of the cost schedule.

(2) Thetotal costs of al activities shall equa the contract price.

(3) Insurance and similar items shall be prorated and included in each activity cost of the
critical path method (CPM) network.

(4) The CPM network shall include a separate cost loaded activity for adjusting and testing of
the systems isted below. The percentages listed below will be used to determine the cost of adjust
and test activities and identify, for payment purposes, the value of the work to adjust, correct and
test systems after the material has been installed.

(5) Payment for adjust and test activities will be made only after the contractor has
demonstrated that each of the systems is substantially complete and operates as required by the
contract.

(6)(i) The contractor shall show on the critical path method (CPM) network the total cost of
the guarantee period services in accordance with the guarantee period service section(s) of the
specifications. This cost shall be priced out when submitting the CMP cost |oaded network. The
cost submitted shall be subject to the approval of the contracting officer. The activity onthe CPM
shall have money only and not activity time.

(if) The contractor shall submit with the CPM a guarantee period performance program
which shall include an itemized accounting of the number of work-hours required to perform the
guarantee period service on each piece of equipment.  The contractor shall also submit the
established salary costs, including employee fringe benefits, and what the contractor reasonably
expects to pay over the guarantee period, al of which will be subject to the contracting officer's
approval.

(iii) The cost of the guarantee period service shall be prorated on an annual basisand paidin
equa monthly payments by VA during the period of guarantee.  In the event the installer does
not perform satisfactorily during this period, al payments may be withheld and the contracting
officer shall inform the contractor of the unsatisfactory performance, allowing the contractor 10
days to correct and comply with the contract. The guarantee period serviceis subject to those
provisions as set forth in the Payments and Default clauses.
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VALUE OF ADJUSTING, CORRECTING, AND TESTING SY STEM

System Percent
Pneumatic tube System..........ccccecevencnnnseeeenenn 10
Incinerators (medical waste and trash)..........ccccceeveeee. 5
Sewage treatment plant equipment...........ccoccevevvennene 5
Water treatment plant equipment............ccoceevvreeeeenne 5
Washers (dish, cage, glass, efC.).....ccvvrvervrennnnn 5
Sterilizing eqUIPMENE........cccoverierienierre e 5
Water distilling equipment...........ccceeevenecieeneennes 5
Prefab temperature rooms (cold, constant temperature)......... 5
Entire air-conditioning system (Specified under 600 Sections) 5
Entire boiler plant system (specified under 700 Sections) .... 5
General supply CONVEYOTS .......cceeveerieeieeseesiieene 10
FOOd SErvice CONVEYOIS ........coeeveererieeeesiesieeins 10
Pneumatic soiled linen and trash system ...................... 10
Elevators and dumbwaiters ..........cccoevviiiiienncne. 10
Materials transport System .........cocceeeveeeererseennens 10
Engine-generator System .........ccccvcevveeneseeierneennes 5
Primary switchgear ..........ccocvveiiiininieseeen 5
Secondary SWItChgear .........cocvceveveeceeneseninnne, 5
Firealarm system .......ccoccvveeevvveneecenesee e 5
Nurse call System ........ccovcvveevenieniene e 5
INLErCOM SYSLEIM ... 5
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Radio SyStem ..o 5

TV (entertainment) SysStem .......cccovevveeeveenenieninennn, 5

(c) In addition to this cost schedule, the contractor shall submit such unit costs as may be
specifically requested. The unit costs shall be those used by the contractor in preparing his/her bid
and will not be binding as pertaining to any contract changes.

(d) The contracting officer will consider for monthly progress payments materia and/or
equipment procured by the contractor and stored on the construction site as spaceis available, or at
alocal approved location off the site, under such terms and conditions as such officer approves,
including but not limited to the following:

(1) The materia or equipment isin accordance with the contract requirements and/or
approved samples and shop drawings.

(2) Only those materials and/or equipment as are approved by the resident engineer for
storage will be included.

(3) Such materials and/or equipment will be protected against weather, theft and other
hazards and will not be subjected to deterioration.

(5) All of the other terms, provisions, conditions and covenants contained in the contract shall
be and remain in full force and effect as therein provided.

(6) A supplemental agreement will be executed between the Government and the contractor
with the consent of the contractor's surety for off-site storage.

(e) The contractor, prior to receiving a progress or final payment under this contract, shall
submit to the contracting officer a certification that the contractor has made payment from
proceeds of prior payments, or that timely payment will be made from the proceeds of the progress
or final payment then due, to subcontractors and suppliers in accordance with the contractual
arrangements with them.

(f) The Government reserves the right to withhold payment until samples, shop drawings,
engineer's certificates, additional bonds, payrolls, weekly statements of compliance, proof of title,
nondiscrimination compliance reports, or any other things required by this contract, have been
submitted to the satisfaction of the contracting officer.

(End of Clause)
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ADDITIONAL REQUIREMENTSFOR BAR CHART SCHEDULE

A. Origina Schedule: The following information shall be furnished as minimum for each
activity on theinitial bar chart schedule.

- Activity Description

- Estimated Duration

- Responsihility (Trade) and Manpower (Crew size)
- Planned Start and Completion Dates

- Activity Cost

B. Updated Schedules and Updating Procedures

(1) The contractor shall submit, at intervals of 30 calendar days, an updated bar chart schedule
of the actual construction progress. The bar chart schedule shall show the activities or portions of
activities started and/or completed during the reporting period and their updated monetary
percentage value(s) as abasis for the contractor's monthly progress report (payment request).

(2) The contractor shall adjust the activity bars on the bar chart schedule to reflect the actual
progress and the remaining activity durations. The updated bar chart schedule shall show at a
minimum the following:

- Actual start and completion dates for activities started and/or completed during the reporting
period.

- VA issued changesto the original contract requirements that change the contractor's original
sequence of work.

- Contractor changes in work sequence, durations, responsibility, manpower, and activity
Ccosts.

C. All contract changes durations proposed by the contractor shall be reviewed and approved by
the Contracting Officer prior to insertion into the updated bar chart schedule. The updated bar
chart schedule shall include all contract changes issued during the reporting period.

(End of Clause)

434 VAAR 852.236-85 SUPPLEMENTARY LABOR STANDARDS PROVISIONS
(APR 1984)

(a) The wage determination decision of the Secretary of Labor is set forth in section GR,
General Requirements, of this contract. It isthe result of astudy of wage conditionsin the locality
and establishes the minimum hourly rates of wages and fringe benefits for the described classes of
labor in accordance with applicable law. No increase in the contract price will be alowed or
authorized because of payment of wage ratesin excess of those listed.

(b) The contractor shall submit the required copies of payrollsto the contracting officer through
the resident engineer or engineer officer, when acting in that capacity. Department of Labor Form
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WH- 347, Payroll, available from the Superintendent of Documents, Government Printing Office,
Washington, DC 20402, may be used for this purpose. If, however, the contractor or subcontractor
elects to use an individually composed payroll form, it shall contain the same information shown
on Form WH-347, and in addition be accompanied by Department of Labor Form WH-348,
Statement of Compliance, or any other form containing the exact wording of this form.

(End of Clause)
4.35 VAAR 852.236-86 WORKER'S COMPENSATION (JAN 2008)

Public Law 107-217 (40 U.S.C. 3172) authorizes the constituted authority of Statesto apply
their workers compensation laws to all lands and premises owned or held by the United States.

(End of Clause)
436 VAAR 852.236-87 ACCIDENT PREVENTION (SEP 1993)

The Resident Engineer on all assigned construction projects, or other Department of V eterans
Affairs employeeif designated in writing by the Contracting Officer, shall serve as Safety Officer
and as such has authority, on behalf of the Contracting Officer, to monitor and enforce Contractor
compliance with FAR 52.236-13, Accident Prevention. However, only the Contracting Officer
may issue an order to stop all or part of the work while requiring satisfactory or corrective action to
be taken by the Contractor.

(End of Clause)
437 VAAR 852.236-88 CONTRACT CHANGES--SUPPLEMENT (JUL 2002)
(a) Paragraphs (a)(1) through (a)(4) apply to proposed contract changes costing over $500,000.

(1) When requested by the contracting officer, the contractor shall submit proposals for
changes in work to the resident engineer. Proposals, to be submitted as expeditiously as possible
but within 30 calendar days after receipt of request, shall be in legible form, original and two
copies, with an itemized breakdown that will include material, quantities, unit prices, labor costs
(separated into trades), construction equipment, etc. (Labor costs are to be identified with specific
material placed or operation performed.) The contractor must obtain and furnish with aproposal an
itemized breakdown as described above, signed by each subcontractor participating in the change
regardless of tier. When certified cost or pricing data are required under FAR Subpart 15.403, the
cost or pricing data shall be submitted in accordance with FAR 15.403-5.

(2) When the necessity to proceed with a change does not allow sufficient time to negotiate a
modification or because of failure to reach an agreement, the contracting officer may issue a
change order instructing the contractor to proceed on the basis of atentative price based on the best
estimate available at the time, with the firm price to be determined |ater. Furthermore, when the
change order isissued, the contractor shall submit a proposal, which includes the information
required by paragraph (a)(1), for cost of changesin work within 30 calendar days.
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(3) The contracting officer will consider issuing a settlement by determination to the contract
if the contractor's proposal required by paragraphs (a)(1) or (a)(2) of this clause is not received
within 30 calendar days or if agreement has not been reached.

(4) Bond premium adjustment, consequent upon changes ordered, will be made as el sewhere
specified at the time of fina settlement under the contract and will not be included in the individual
change.

(b) Paragraphs (b)(1) through (b)(11) apply to proposed contract changes costing $500,000 or
less:

(1) When requested by the contracting officer, the contractor shall submit proposals for
changesin work to the resident engineer. Proposals, to be submitted as expeditiously as possible
but within 30 calendar days after receipt of request, shall be in legible form, original and two
copies, with an itemized breakdown that will include material, quantities, unit prices, labor costs
(separated into trades), construction equipment, etc. (Labor costs are to be identified with specific
material placed or operation performed.) The contractor must obtain and furnish with aproposal an
itemized breakdown as described above, signed by each subcontractor participating in the change
regardless of tier. When certified cost or pricing data or information other than cost or pricing data
arerequired under FAR 15.403, the data shall be submitted in accordance with FAR 15.403-5. No
itemized breakdown will be required for proposals amounting to less than $1,000.

(2) When the necessity to proceed with a change does not allow sufficient time to negotiate a
modification or because of failure to reach an agreement, the contracting officer may issue a
change order instructing the contractor to proceed on the basis of atentative price based on the best
estimate available at the time, with the firm price to be determined | ater. Furthermore, when the
change order isissued, the contractor shall submit within 30 calendar days, aproposal that includes
the information required by paragraph (b)(1) for the cost of the changes in work.

(3) The contracting officer will consider issuing a settlement by determination to the contract
if the contractor's proposa required by paragraphs (b)(1) or (b)(2) of this clauseis not received
within 30 calendar days, or if agreement has not been reached.

(4) Allowances not to exceed 10 percent each for overhead and profit for the party performing
the work will be based on the value of labor, material, and use of construction equipment required
to accomplish the change. Asthe value of the change increases, a declining scale will be used in
negotiating the percentage of overhead and profit. Allowable percentages on changes will not
exceed the following: 10 percent overhead and 10 percent profit on the first $20,000; 7-1/2 percent
overhead and 7-1/2 percent profit on the next $30,000; 5 percent overhead and 5 percent profit on
balance over $50,000. Profit shall be computed by multiplying the profit percentage by the sum of
the direct costs and computed overhead costs.

(5) The prime contractor's or upper-tier subcontractor's fee on work performed by lower-tier

subcontractors will be based on the net increased cost to the prime contractor or upper-tier
subcontractor, as applicable. Allowable fee on changes will not exceed the following: 10 percent
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fee on the first $20,000; 7-1/2 percent fee on the next $30,000; and 5 percent fee on balance over
$50,000.

(6) Not more than four percentages, none of which exceed the percentages shown above, will
be alowed regardless of the number of tiers of subcontractors.

(7) Where the contractor's or subcontractor's portion of a change involves credit items, such
items must be deducted prior to adding overhead and profit for the party performing the work. The
contractor's feeis limited to the net increase to contractor of subcontractors' portions cost
computed in accordance herewith.

(8) Where achange involves credit items only, a proper measure of the amount of downward
adjustment in the contract priceis the reasonabl e cost to the contractor if he/she had performed the
deleted work. A reasonable allowance for overhead and profit are properly includable as part of the
downward adjustment for a deductive change. The amount of such alowance is subject to
negotiation.

(9) Cost of Federal Old Age Benefit (Social Security) tax and of Worker's Compensation and
Public Liability insurance appertaining to changes are allowable. While no percentage will be
allowed thereon for overhead or profit, prime contractor's fee will be allowed on such itemsin
subcontractors proposals.

(10) Overhead and contractor's fee percentages shall be considered to include insurance other
than mentioned herein, field and office supervisors and assi stants, security police, use of small
tools, incidental job burdens, and general home office expenses and no separate allowance will be
made therefore. Assistants to office supervisorsinclude all clerical, stenographic and general
office help. Incidental job burdensinclude, but are not necessarily limited to, office equipment and
supplies, temporary toilets, telephone and conformance to OSHA requirements. Items such as, but
not necessarily limited to, review and coordination, estimating and expediting relative to contract
changes are associated with field and office supervision and are considered to be included in the
contractor's overhead and/or fee percentage.

(11) Bond premium adjustment, consequent upon changes ordered, will be made as
elsewhere specified at the time of final settlement under the contract and will not beincluded in the
individual change.

(End of Clause)
4.38 VAAR 852.236-89 BUY AMERICAN ACT (JAN 2008)

(a) Referenceis made to the clause entitled "Buy American Act--Construction Materials,"” FAR
52.225-9.

(b) Notwithstanding a bidder's right to offer identifiable foreign construction material initshbid

pursuant to FAR 52.225-9, VA does not anticipate accepting an offer that includes foreign
construction material.
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(c) If abidder chooses to submit a bid that includes foreign construction material, that bidder
must provide alisting of the specific foreign construction material he/she intendsto use and aprice
for said material. Bidders must include bid prices for comparable domestic construction material.
If VA determines not to accept foreign construction material and no comparable domestic
construction materia is provided, the entire bid will be rejected.

(d) Any foreign construction material proposed after award will be rejected unless the bidder
provesto VA's satisfaction: (1) it was impossible to request the exemption prior to award, and (2)
said domestic construction material isno longer available, or (3) where the price has escalated so
dramatically after the contract has been awarded that it would be unconscionable to require
performance at that price. The determinations required by (1), (2), and (3) of this paragraph shall
be made in accordance with Subpart 825.2 and FAR 25.2.

(e) By signing this bid, the bidder declaresthat al articles, materials and suppliesfor use on the
project shall be domestic unless specifically set forth on the Bid Form or addendum thereto.

(End of Clause)
4.39 VAAR 852.236-91 SPECIAL NOTES (JUL 2002)
(a) Signing of the bid shall be deemed to be a representation by the bidder that:

(1) Bidder is a construction contractor who owns, operates, or maintains a place of business,
regularly engaged in construction, alteration, or repair of buildings, structures, and
communications facilities, or other engineering projects, including furnishing and installing of
necessary equipment; or

(2) If newly entering into aconstruction activity, bidder has made all necessary arrangements
for personnel, construction equipment, and required licenses to perform construction work; and

(3) Upon request, prior to award, bidder will promptly furnish to the Government a statement
of factsin detail asto bidder's previous experience (including recent and current contracts),
organization (including company officers), technical qualifications, financia resources and
facilities available to perform the contemplated work.

(b) Unless otherwise provided in this contract, where the use of optional materials or
construction is permitted, the same standard of workmanship, fabrication and installation shall be
required irrespective of which option is selected. The contractor shall make any change or
adjustment in connecting work or otherwise necessitated by the use of such optional material or
construction, without additional cost to the Government.

(c) When approval is given for a system component having functiona or physical

characteristics different from those indicated or specified, it is the responsibility of the contractor
to furnish and install related components with characteristics and capacities compatible with the
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approved substitute component as required for systems to function as noted on drawings and
specifications. There shall be no additional cost to the Government.

(d) In some instances it may have been impracticable to detail all items in specifications or on
drawings because of variances in manufacturers' methods of achieving specified results. In such
instances the contractor will be required to furnish all labor, materials, drawings, services and
connections necessary to produce systems or equipment which are completely installed,
functional, and ready for operation by facility personnel in accordance with their intended use.

(e) Claims by the contractor for delay attributed to unusualy severe weather must be supported
by climatological data covering the period and the same period for the 10 preceding years. When
the weather in question exceeds in intensity or frequency the 10-year average, the excess
experienced shall be considered "unusually severe." Comparison shall be on amonthly basis.
Whether or not unusually severe weather in fact delays the work will depend upon the effect of
weather on the branches of work being performed during the time under consideration.

(End of Clause)
440 VAAR 852.246-74 SPECIAL WARRANTIES (JAN 2008)
The clause entitled "Warranty of Construction” in FAR 52.246-21 is supplemented as follows:

Any special warranties that may be required under the contract shall be subject to the elections
set forth in the FAR clause at 52.246-21, Warranty of Construction, unless otherwise provided for
in such special warranties.

(End of Clause)

441 VAAR 852.246-75 WARRANTY FOR CONSTRUCTION--GUARANTEE
PERIOD SERVICES (JAN 2008)

The clause entitled "Warranty of Construction” in FAR 52.246-21 is supplemented as follows:

Should the contractor fail to prosecute the work or fail to proceed promptly to provide
guarantee period services after notification by the contracting officer, the Government may,
subject to the default clause contained at FAR 52.249-10, Default (Fixed- Price Construction), and
after allowing the contractor 10 days to correct and comply with the contract, terminate the right to
proceed with the work (or the separable part of the work) that has been delayed or unsatisfactorily
performed. In this event, the Government may take over the work and complete it by contract or
otherwise, and may take possession of and use any materias, appliances, and plant on the work
site necessary for completing the work. The contractor and its sureties shall be liable for any
damages to the Government resulting from the contractor's refusa or failure to complete the work
within this specified time, whether or not the contractor's right to proceed with the work is
terminated. This liability includes any increased costs incurred by the Government in completing
the work.

(End of Clause)
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4.42 VAAR 852.273-75 SECURITY REQUIREMENTSFOR UNCLASSIFIED
INFORMATION TECHNOLOGY RESOURCES (Interim - October 2008)

(a) The contractor and their personnel shall be subject to the same Federal laws, regulations,
standards and VA policies as VA personnel, regarding information and information system
security. Theseinclude, but are not limited to Federal Information Security Management Act
(FISMA), Appendix 111 of OMB Circular A-130, and guidance and standards, available from the
Department of Commerce's Nationa Institute of Standards and Technology (NIST). Thisalso
includes the use of common security configurations available from NIST's Web site at:

http://checklists.nist.gov

(b) To ensure that appropriate security controls are in place, Contractors must follow the
procedures set forth in "V A Information and Information System Security/Privacy Requirements
for IT Contracts" located at the following Web site:

http://www.iprm.oit.va.gov/docs/Security_and_Privacy Requirements for_IT_Contracts Attach
ment.pdf

(End of Clause)

443 VAAR 852.273-76 ELECTRONIC INVOICE SUBMISSION (Interim - October
2008)

(a) Toimprove the timeliness of payments and lower overall administrative costs, VA strongly
encourages contractors to submit invoices using its electronic invoicing system. At present,
electronic submission is voluntary and any nominal registration fees will be the responsibility of
the contractor. VA intends to mandate el ectronic invoice submission, subject to completion of the
federal rulemaking process. At present, VA isusing a 3rd party agent to contact contractors
regarding this service. During the voluntary period, contractors interested in registering for the
electronic system should contact the VA's Financia Services Center at
http://www.fsc.va.gov/einvoice.asp.

(End of Clause)
444 MANDATORY WRITTEN DISCLOSURES
Mandatory written disclosures required by FAR clause 52.203-13 to the Department of
Veterans Affairs, Office of Inspector Genera (OIG) must be made electronically through the VA
OIG Hotline at http://www.va.gov/oig/contacts/hotline.asp and clicking on "FAR clause
52.203-13 Reporting.” If you experience difficulty accessing the website, call the Hotline at
1-800-488-8244 for further instructions.

(End of Clause)
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445 52.252-2 CLAUSESINCORPORATED BY REFERENCE (FEB 1998)

This contract incorporates one or more clauses by reference, with the same force and effect asif
they were given in full text. Upon request, the Contracting Officer will make their full text
available. Also, the full text of aclause may be accessed electronically at this/these address(es):

http://www.acquisition.gov/far/index.html

http://www.va.gov/oamm/oalars/policyreg/vaar/index.cfm

(End of Clause)

52.202-1 DEFINITIONS JUL 2004

52.203-3 GRATUITIES APR 1984

52.203-5 COVENANT AGAINST CONTINGENT FEES APR 1984

52.203-6 RESTRICTIONS ON SUBCONTRACTOR SALESTO SEP 2006
THE GOVERNMENT

52.203-7 ANTI-KICKBACK PROCEDURES OCT 2010

52.203-8 CANCELLATION, RESCISSION, AND RECOVERY JAN 1997
OF FUNDS FOR ILLEGAL OR IMPROPER
ACTIVITY

52.203-10 PRICE OR FEE ADJUSTMENT FOR ILLEGAL OR  JAN 1997
IMPROPER ACTIVITY

52.203-12 LIMITATION ON PAYMENTSTO INFLUENCE OCT 2010
CERTAIN FEDERAL TRANSACTIONS

52.203-13 CONTRACTOR CODE OF BUSINESSETHICSAND APR 2010
CONDUCT

52.204-4 PRINTED OR COPIED DOUBLE-SIDED AUG 2000
ON RECYCLED PAPER

52.204-7 CENTRAL CONTRACTOR REGISTRATION APR 2008

52.204-9 PERSONAL IDENTITY VERIFICATION OF JAN 2011
CONTRACTOR PERSONNEL

52.209-6 PROTECTING THE GOVERNMENT'SINTEREST  DEC 2010

WHEN SUBCONTRACTING WITH CONTRACTORS
DEBARRED, SUSPENDED, OR PROPOSED FOR

DEBARMENT
52.210-1 MARKET RESEARCH APR 2011
52.211-6 BRAND NAME OR EQUAL AUG 1999
52.215-2 AUDIT AND RECORDS--NEGOTIATION OCT 2010
52.215-10 PRICE REDUCTION FOR DEFECTIVE CERTIFIED OCT 2010
COST OR PRICING DATA
52.215-12 SUBCONTRACTOR CERTIFIED COST OR OCT 2010
PRICING DATA
52.215-15 PENSION ADJUSTMENTS AND
ASSET REVERSIONS OCT 2010
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52.215-16
52.215-18

52.219-8
52.219-14
52.222-1

52.222-3
52.222-4

52.222-6
52.222-7
52.222-8
52.222-9
52.222-10

52.222-11
52.222-12

52.222-13

52.222-14
52.222-15
52.222-21
52.222-26
52.222-27

52.222-35
52.222-36

52.222-37
52.222-41
52.222-44

52.222-50
52.223-5

52.223-6
52.223-14
52.223-18

52.225-13

FACILITIES CAPITAL COST OF MONEY
REVERSION OR ADJUSTMENT OF PLANS FOR
POSTRETIREMENT BENEFITS OTHER THAN
PENSIONS (PRB)

UTILIZATION OF SMALL BUSINESS CONCERNS
LIMITATIONS ON SUBCONTRACTING

NOTICE TO THE GOVERNMENT OF LABOR
DISPUTES

CONVICT LABOR

CONTRACT WORK HOURS AND

SAFETY STANDARDS

ACT-OVERTIME COMPENSATION
DAVIS-BACON ACT

WITHHOLDING OF FUNDS

PAYROLLSAND BASIC RECORDS
APPRENTICES AND TRAINEES

COMPLIANCE WITH COPELAND ACT
REQUIREMENTS

SUBCONTRACTS (LABOR STANDARDY)
CONTRACT TERMINATION - DEBARMENT

COMPLIANCE WITH DAVIS-BACON AND
RELATED ACT REGULATIONS

DISPUTES CONCERNING LABOR STANDARDS
CERTIFICATION OF ELIGIBILITY
PROHIBITION OF SEGREGATED FACILITIES
EQUAL OPPORTUNITY

AFFIRMATIVE ACTION COMPLIANCE
REQUIREMENTS FOR CONSTRUCTION
EQUAL OPPORTUNITY FOR VETERANS
AFFIRMATIVE ACTION FOR WORKERS WITH
DISABILITIES

EMPLOYMENT REPORTS ON VETERANS
SERVICE CONTRACT ACT OF 1965

FAIR LABOR STANDARDSACT AND SERVICE
CONTRACT ACT--PRICE ADJUSTMENT
COMBATING TRAFFICKING IN PERSONS

JUN 2003
JUL 2005

JAN 2011
DEC 1996
FEB 1997

JUN 2003

JUL 2005

JUL 2005
FEB 1988
JUN 2010
JUL 2005
FEB 1988

JUL 2005
FEB 1988

FEB 1988
FEB 1988
FEB 1988
FEB 1999
MAR 2007
FEB 1999

SEP 2010
OCT 2010

SEP 2010
NQV 2007
SEP 2009

FEB 2009

POLLUTION PREVENTION AND RIGHT-TO-KNOWAUG 2003

INFORMATION

ALTERNATE | (AUG 2003) AND
ALTERNATE Il (AUG 2003)

DRUG-FREE WORKPLACE

TOXIC CHEMICAL RELEASE REPORTING
CONTRACTOR POLICY TO BAN TEXT
MESSAGING WHILE DRIVING
RESTRICTIONS ON CERTAIN FOREIGN
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PURCHASES
52.227-1 AUTHORIZATION AND CONSENT DEC 2007
52.227-2 NOTICE AND ASSISTANCE REGARDING PATENT DEC 2007
AND COPYRIGHT INFRINGEMENT
52.228-2 ADDITIONAL BOND SECURITY OCT 1997
52.228-11 PLEDGES OF ASSETS SEP 2009
52.228-12 PROSPECTIVE SUBCONTRACTOR REQUESTS
FOR BONDS OCT 199
52.228-14 IRREVOCABLE LETTER OF CREDIT DEC 1999
52.228-15 PERFORMANCE AND PAYMENT BONDS-- OCT 2010
CONSTRUCTION
52.229-3 FEDERAL, STATE, AND LOCAL TAXES APR 2003
52.232-5 PAYMENTSUNDER FIXED-PRICE
CONSTRUCTION CONTRACTS SEP 2002
52.232-17 INTEREST OCT 2010
52.232-18 AVAILABILITY OF FUNDS APR 1984
52.232-23 ASSIGNMENT OF CLAIMS JAN 1986
52.232-27 PROMPT PAYMENT FOR CONSTRUCTION OCT 2008
CONTRACTS
52.232-34 PAYMENT BY ELECTRONIC FUNDS TRANSFER-- MAY 1999
OTHER THAN CENTRAL CONTRACTOR
REGISTRATION
52.232-38 SUBMISSION OF ELECTRONIC FUNDS TRANSFERMAY 1999
INFORMATION WITH OFFER
52.233-1 DISPUTES JUL 2002
ALTERNATE | (DEC 1991)
52.233-3 PROTEST AFTER AWARD AUG 1996
52.233-4 APPLICABLE LAW FOR BREACH OF OCT 2004
CONTRACT CLAIM
52.236-2 DIFFERING SITE CONDITIONS APR 1984
52.236-3 SITE INVESTIGATION AND CONDITIONS APR 1984
AFFECTING THE WORK
52.236-5 MATERIAL AND WORKMANSHIP APR 1984
52.236-6 SUPERINTENDENCE BY THE CONTRACTOR APR 1984
52.236-7 PERMITS AND RESPONSIBILITIES NOV 1991
52.236-8 OTHER CONTRACTS APR 1984
52.236-9 PROTECTION OF EXISTING VEGETATION, APR 1984
STRUCTURES, EQUIPMENT, UTILITIES, AND
IMPROVEMENTS
52.236-10 OPERATIONS AND STORAGE AREAS APR 1984
52.236-11 USE AND POSSESSION PRIOR TO COMPLETION APR 1984
52.236-12 CLEANING UP APR 1984
52.236-13 ACCIDENT PREVENTION NOV 1991
ALTERNATE | (APR 1984)
52.236-14 AVAILABILITY AND USE OF UTILITY SERVICES APR 1984
52.236-16 QUANTITY SURVEYS APR 1984
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52.236-17
52.236-21

52.236-26
52.242-13
52.242-14
52.243-4
52.243-6
52.244-5
52.244-6A

52.245-1
52.245-9
52.246-12
52.246-21

52.248-3
52.249-2

52.249-10
52.253-1
852.236-84

ALTERNATE | (APR 1984)

LAYOUT OF WORK

SPECIFICATIONS AND DRAWINGS FOR
CONSTRUCTION

ALTERNATE | (APR 1984)
PRECONSTRUCTION CONFERENCE
BANKRUPTCY

SUSPENSION OF WORK

CHANGES

CHANGE ORDER ACCOUNTING
COMPETITION IN SUBCONTRACTING
SUBCONTRACTS FOR COMMERCIAL ITEMS
ALTERNATE | (JUN 2010)

GOVERNMENT PROPERTY

USE AND CHARGES

INSPECTION OF CONSTRUCTION
WARRANTY OF CONSTRUCTION
ALTERNATE | (APR 1984)

VALUE ENGINEERING--CONSTRUCTION
TERMINATION FOR CONVENIENCE OF THE
GOVERNMENT (FIXED PRICE)
ALTERNATE | (SEPT 1996)

DEFAULT (FIXED-PRICE CONSTRUCTION)
COMPUTER GENERATED FORMS
SCHEDULE OF WORK PROGRESS
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DAVIS-BACON WAGE DETERMINATIONS

General Decision Nunmber: WA100051 07/29/2011 WA51
Super seded General Decision Number: WA20080051

St at e: Washi ngt on

Construction Type: Building

County: King County in Washi ngton.

BUI LDI NG CONSTRUCTI ON PROJECTS (does not include single famly
homes or apartnents up to and including 4 stories).

Modi fi cati on Nunber Publ i cati on Date
0 03/ 12/ 2010
1 03/ 19/ 2010
2 07/ 02/ 2010
3 07/ 09/ 2010
4 07/ 23/ 2010
5 07/ 30/ 2010
6 08/ 06/ 2010
7 08/ 13/ 2010
8 09/ 24/ 2010
9 10/ 01/ 2010
10 10/ 08/ 2010
11 11/ 19/ 2010
12 11/ 26/ 2010
13 12/ 03/ 2010
14 01/07/ 2011
15 01/ 21/ 2011
16 01/ 28/ 2011
17 03/ 11/ 2011
18 03/ 25/ 2011
19 04/ 01/ 2011
20 04/ 08/ 2011
21 04/ 22/ 2011
22 04/ 29/ 2011
23 06/ 17/ 2011
24 07/ 01/ 2011
25 07/ 22/ 2011
26 07/ 29/ 2011

ASBEO007- 002 01/01/2010

Rat es Fri nges
ASBESTOS WORKER/ HEAT & FROST
INSULATOR. .. ..o $ 38.93 13.75
'BRWAO001-011 O6/01/2011
Rat es Fri nges
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CARPO770- 020 06/01/2009
Rat es Fri nges

CARPENTER (Acoustica

Installation).................... $ 35.55 13.08
CARPENTER (I ncl udi ng

For mmor k, Drywal | Hangi ng,

Cabi net Installation;

I nsul ator-Batt and Metal Stud

Installation).................... $ 35.39 13.08
MLLWRIGHT. .. ... $ 36.39 13. 08
PILEDRIVERVAN. . . . ................ $ 35.59 13. 08

(HOURLY ZONE PAY: WESTERN AND CENTRAL WASHI NGTON - ALL
CLASSI FI CATI ONS EXCEPT M LLWRI GHTS AND PI LEDRI VERS

Hourly Zone Pay shall be paid on jobs |ocated outside of the
free zone conputed fromthe city center of the follow ng
listed cities:

Seattle A ynpi a Bel | i ngharmr
Aubur n Brenerton Anacortes
Rent on Shel t on Yaki ma

Aber deen- Hoqui am Tacoma WWenat chee

El | ensburg Everett Port Angel es
Centralia Mount Ver non Sunnysi de
Chel an Pt. Townsend

Zone Pay:

0 -25 radius niles Free

26-35 radius mles $1. 00/ hour
36-45 radius mles $1. 15/ hour
46-55 radius nles $1. 35/ hour
Over 55 radius mles $1.55/hour

(HOURLY ZONE PAY: WESTERN AND CENTRAL WASHI NGTON - M LLWRI GHT
AND PI LEDRI VER ONLY)

Hourly Zone Pay shall be conputed from Seattle Union Hall
Tacoma City center, and Everett Gty center

Zone Pay:
O -25 radius mles Free
26-45 radius mles $ .70/ hour

Over 45 radius mles $1. 50/ hour
Rat es Fri nges
ELECTRICIAN. . . ... ... . . .. $ 40.81 3%+15. 71

* ELEC0046- 007 03/07/2011
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Rat es Fri nges
ELECTRI Cl AN (Al arm
Installation Only)............... $ 26.30 8. 37
ELECTRI Cl AN (Low Vol t age
Wring Only)..................... $ 26.30 8.73

ELEV0019- 005 01/01/2010

Rat es Fri nges

ELEVATOR MECHANIC. . . ............. $ 44.14 20. 035+A+B

FOOTNOTE:
a. Enployer contributes 8% of the basic hourly rate
for over 5 year's service and 6% of the basic
hourly rate for 6 nonths to 5 years' of service
as vacation paid credit.
b. Eight paid holidays: New Year's Day; Menorial Day;
I ndependence Day; Labor Day; Veteran's Day; Thanksgi ving
Day; Friday after Thanksgi ving and Christnas Day

ENG 0302- 019 06/01/2009

Rat es Fri nges
Power equi pment operators:

Goup 1A ... $ 35.79 15. 15
Goup 1AA ................. $ 36.36 15. 15
Goup 1AAA ................ $ 36.92 15. 15
Goup 1......... .. $ 35.24 15. 15
Goup 2..... . $ 34.75 15. 15
Goup 3.... $ 34.33 15. 15
Goup 4..... . $ 31.97 15. 15

PONER EQUI PMENT OPERATORS CLASSI FI CATI ONS

GROUP 1AAA - Cranes-over 300 tons, or 300 ft of boonmr
(including jib with attachnments)

GROUP 1AA - Cranes 200 to 300 tons, or 250 ft of boomr
(including jib with attachments); Excavator/Trackhoe: Over
90 netric tons

GROUP 1A - Cranes, 100 tons thru 199 tons, or 150 ft of boon
(including jib with attachnments); Loaders-overhead, 8 yards
and over; excavator/Trackhoe: over 50 netric tons to 90
metric tons

GROUP 1 - Cranes 45 tons thru 99 tons, under 150 ft of boomrr
(including jib with attachnents); Excavator/Trackhoe: over
30 netric tons to 50 netric tons; Loader- overhead 6 yards
to, but not including 8 yards; Dozer D-10; Screedman;
Scrapers: 45 yards and over; G ader/Bl ade

GROUP 2 - Cranes, 20 tons thru 44 tons with attachments;
Drilling nmachi ne; Excavator/Trackhoe: 15 to 30 netric tons;
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Hori zontal /directional drill operator; Loaders-overhead
under 6 yards; Crane O ler-100 Tons and Over; Conpactor;
Scraper: under 45 tons

GROUP 3 - Cranes-thru 19 tons with attachnments; Dozers-D-9
and under; Mdtor patrol grader-nonfinishing; Roller-Plant
M x; Crane O ler under 100 tons; Excavator/Trackhoe: under
15 netric tons; Forklift: 3000 Ibs and over with
attachnments; Service O ler; Concrete Punp; Qutside Hoist
(Elevators and Manlifts); Punp G out

GROUP 4 - Roller-other than plant mx; Forklift: under 3000
Ibs with attachnments; Bobcat; Ri gger/Bell man

| RONO086- 010 07/01/2010

Rat es Fri nges
I RONWORKER ( Rei nf or ci ng,
Structural and Ornanental)....... $ 37.67 19. 60
LABCO0O01- 016 06/01/2009
ZONE 1:
Rat es Fri nges
Laborers:
GROUP 2. ... i $ 24.86 9. 07
GROUP 3. ... $ 30.96 9. 07
GROUP 4. ... . i $ 31.70 9. 07
GROUP 5.. ... $ 32.21 9. 07

ZONE DI FFERENTI AL (ADD TO ZONE 1 RATES):
ZONE 2 - $1.00
ZONE 3 - $1.30

BASE PO NTS: BELLINGHAM MI. VERNON, EVERETT, SEATTLE, KENT,
TACOVA, OLYMPI A, CENTRALI A, ABERDEEN, SHELTON, PT.
TOMSEND, PT. ANGELES, AND BREMERTON

ZONE 1 - Projects within 25 radius mles of the respective
city hall

ZONE 2 - More than 25 but less than 45 radius niles fromthe
respective city hall

ZONE 3 - More than 45 radius mles fromthe respective city
hal |

LABORERS CLASSI FI CATI ONS
GROUP 2: Fl agman

GROUP 3: General Laborer; Mason Tender - Cenent/ Concrete;
Chi pping Gun (under 30 Ibs.); Form Stripping; Roof Tearoff

GROUP 4: Chipping Gun (over 30 |bs.); Concrete Saw Operator;
Grade Checker; Cunite; Pipe Layer; Vibrating Plate
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GROUP 5: Mason Tender-Brick

Rat es Fri nges

DRYWALL FI NI SHER/ TAPER. . ......... $ 33.87 14. 32

CPAINO005-030 07/01/2010
Rat es Fri nges

Pai nters:

Par ki ng Lot and Hi ghway
Striping Only............... $ 27.74 11. 66

CPAINO00S-031 07/01/2011
Rat es Fri nges

PAI NTER (I ncl udi ng Brush,

Rol l er, Spray and Prep Work)..... $ 24.66 8. 24

PAIND1S8-005 07/01/2011
Rat es Fri nges

GLAZIER ... . $ 37.30 13. 56

CPAINI238-002 01/01/2011
Rat es Fri nges

SOFT FLOOR LAYER (I ncl udi ng

Vinyl and Carpet)................ $ 28.92 12.59

PLASO077-001 07/01/2008
Rat es Fri nges

PLASTERER. . .. ...... ... . $ 32.50 12. 33

PLASOS28-004 07/01/2011
Rat es Fri nges

CEMENT MASQOV CONCRETE FI NI SHER. . . $ 33.00 13. 63

CPLUMD032-009 01/01/2011
Rat es Fri nges

PIPEFITTER. . ... ... ... ... .. $ 49.71 24. 80

PLUVBER (I ncl udi ng HVAC Pi pe

Installation).................... $ 49.71 24. 80

REFRI GERATI ON MECHANIC. . ... ...... $ 47.96 21.82
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ROOF0054- 008 06/01/2011

Rat es Fri nges

ROOFER (Excl udi ng Metal Roofs)...$ 31.57 12. 08

|SFWA0G99-006 07/01/2011
Rat es Fri nges

SPRI NKLER FI TTER (Fire

Sprinklers)...................... $ 45.69 22.55

| SHEE0066-024 06/01/2011
Rat es Fri nges

Sheet Metal Worker (I ncluding

HVAC Duct Wrk and

Installation of HVAC Systens)....$ 44.59 21.81

© SUM2009-024 05/ 22/2000
Rat es Fri nges

LABORER Driller................ $ 17.17 5. 36

LABORER Irrigation............. $ 11.58 0. 00

LABORER. Landscape.............. $ 9.73 0. 00

LABORER: Over head Door

Installation..................... $ 22.31 3.44

OPERATOR:  Backhoe............... $ 29.95 7.20

OPERATOR:  Mechanic.............. $ 24.33 4.33

ROOFER: Metal Roof Only......... $ 24.30 4.05

TILE SETTER . . ... ... ... ... ... $ 18.72 3.35

TRUCK DRI VER: Dunp Truck........ $ 27.43 0. 00

« TEAW174-005 06/01/2009
Rat es Fri nges

Truck drivers:

ZONE A
CROUP 2: .. ... i $ 31.03 14. 60

ZONE B (25-45 mles fromcenter of listed cities*): Add $.70
per hour to Zone A rates.

ZONE C (over 45 miles fromcentr of listed cities*): Add

$1. 00 per hour to Zone A rates.
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*Zone pay will be calculated fromthe city center of the
following listed cities:

BELLI NGHAM CENTRALI A RAYMOND CLYMPI A
EVERETT SHELTON ANACORTES BELLEVUE
SEATTLE PORT ANGELES  MI. VERNON KENT
TACOVA PORT TOANSEND ABERDEEN BREMERTON

TRUCK DRI VERS CLASSI FI CATI ONS
GROUP 2 - Seni-Trailer Truck
HAZMAT PRQIECTS

Anyone wor ki ng on a HAZNMAT job, where HAZMAT certification is
requi red, shall be conpensated as a premium in addition to
the classification working in as foll ows:

LEVEL C. +$.25 per hour - This level uses an air purifying
respirator or additional protective clothing.

LEVEL B: +$.50 per hour - Uses sane respirator protection as
Level A. Supplied air line is provided in conjunction with

a chenical "splash suit."

LEVEL A: +$.75 per hour - This level utilizes a fully-
encapsul ated suit with a sel f-contained breathing apparatus
or a supplied air line

WELDERS - Receive rate prescribed for craft perfornm ng
operation to which welding is incidental.

Unlisted classifications needed for work not included wthin
the scope of the

classifications listed may be added after award only as
provided in the |abor

standards contract clauses (29 CFR 5.5(a)(1)(ii)).

In the listing above, the "SU' designation neans that rates
i sted under the

identifier do not reflect collectively bargai ned wage and
fringe benefit

rates. O her designations indicate unions whose rates have
been determ ned

to be prevailing.

WAGE DETERM NATI ON APPEALS PROCESS
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1.) Has there been an initial decision in the matter? This can
be:

* an existing published wage determ nation

* a survey underlying a wage determ nation
* a Wage and Hour Division letter setting forth a position on
a wage

determi nation matter
a confornmance (additional classification and rate) ruling

*

On survey related matters, initial contact, including requests
for summaries

of surveys, should be with the Wage and Hour Regional Ofice
for the area in

whi ch the survey was conduct ed because those Regi onal Ofices
have

responsibility for the Davis-Bacon survey program |If the
response fromthis

initial contact is not satisfactory, then the process descri bed
in 2.) and

3.) shoul d be followed.

Wth regard to any other matter not yet ripe for the forna
process

descri bed here, initial contact should be with the Branch of
Construction

Wage Determinations. Wite to:

Branch of Construction Wage Determ nations
Wage and Hour Division

U. S. Departnent of Labor

200 Constitution Avenue, N W

Washi ngt on, DC 20210

2.) If the answer to the question in 1.) is yes, then an
interested party

(those affected by the action) can request review and

reconsi deration from

t he Wage and Hour Administrator (See 29 CFR Part 1.8 and 29 CFR
Part 7).

Wite to:

Wage and Hour Admi nistrator
U. S. Departnent of Labor

200 Constitution Avenue, N W
Washi ngt on, DC 20210

The request should be acconpanied by a full statement of the
i nterested

party's position and by any information (wage paynent data,
proj ect

description, area practice material, etc.) that the requestor
consi ders

rel evant to the issue.

3.) If the decision of the Administrator is not favorable, an
i nterested
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party nmay appeal directly to the Administrative Review Board
(formerly the
Wage Appeals Board). Wite to:

Adm ni strati ve Revi ew Board
U.S. Department of Labor

200 Constitution Avenue, N W
Washi ngton, DC 20210

4.) Al decisions by the Adm nistrative Review Board are final.

END OF GENERAL DECI SI ON
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General Decision Nunber: WA100110 07/01/2011 WA110
Super seded General Decision Nunber: WA20080110
Stat e: Washi ngt on

Construction Type: Heavy
i ncluding water and sewer |ine construction

County: King County in Washi ngton.

HEAVY CONSTRUCTI ON PRQJECTS (i ncl udi ng sewer/wat er
construction).

Modi fi cati on Nunber Publ i cati on Date
03/ 12/ 2010
03/ 19/ 2010
07/ 02/ 2010
07/ 09/ 2010
07/ 30/ 2010
08/ 13/ 2010
09/ 10/ 2010
10/ 01/ 2010
11/ 19/ 2010
11/ 26/ 2010

0 01/ 21/ 2011

1 07/ 01/ 2011

PPRPOO~NOUOPRWNEO

ASBEO007- 001 01/01/2010

Rat es Fri nges
ASBESTOS WORKER/ HEAT & FROST
| NSULATOR (Pi pe and Duct
Insulation)...................... $ 38.93 13.75

CARP0770- 030 06/01/2009

Rat es Fri nges
CARPENTER (I ncl udi ng Formvork)...$ 35.39 13.08
MLLVWRIGHT. . ... $ 36.39 13. 08
PILEDRIVERVAN. . . .. .. oo $ 35.59 13. 08

(HOURLY ZONE PAY: WESTERN AND CENTRAL WASHI NGTON - ALL
CLASSI FI CATI ONS EXCEPT M LLWRI GHTS AND PI LEDRI VERS

Hourly Zone Pay shall be paid on jobs |ocated outside of the
free zone conputed fromthe city center of the follow ng
listed cities:

Seattle d ynpi a Bel | i nghamr
Aubur n Brenerton Anacortes
Rent on Shel ton Yaki ma

Aber deen- Hoqui am Tacoma Wenat chee

El | ensburg Everett Port Angel es

87



VA-101-11-RP-0182

Centralia Mount Ver non Sunnysi de
Chel an Pt. Townsend

Zone Pay:

0 -25 radius mles Free

26-35 radius mles $1. 00/ hour
36-45 radius mles $1. 15/ hour
46-55 radius miles $1. 35/ hour
Over 55 radius mles $1.55/hour

(HOURLY ZONE PAY: WESTERN AND CENTRAL WASHI NGTON - M LLWRI GHT
AND PI LEDRI VER ONLY)

Hourly Zone Pay shall be conputed from Seattle Union Hall,
Tacoma City center, and Everett Gty center

Zone Pay:
0 -25 radius nmles Free
26-45 radius mles $ .70/ hour

Over 45 radius niles $1. 50/ hour

Rat es Fri nges
ELECTRICIAN. . . ... . $ 40.81 3%+15. 71
ELEC0077- 001 02/01/2010
Rat es Fri nges
Li ne Construction:
LENEMEN. . ........ ... .. ...... $ 42.27 13.54
ENG 0302- 026 06/ 01/ 2009
Rat es Fri nges
Power equi prent operators:
Goup 1A ... $ 35.79 15. 15
Goup 1AA ................. $ 36.36 15. 15
Goup 1AAA ................ $ 36.92 15. 15
Goup 1......... ... $ 35.24 15. 15
Goup 2., . $ 34.75 15. 15
Goup 3., $ 34.33 15. 15
Goup 4...... . $ 31.97 15. 15

Zone Differential (Add to Zone 1 rates):
Zone 2 (26-45 radius nmiles) - $1.00
Zone 3 (Over 45 radius niles) - $1.30

BASEPO NTS: Aberdeen, Bellingham Brenerton, Everett, Kent,
Mount Vernon, Port Angeles, Port Townsend, Seattle,
Shel ton, Wenat chee, Yakinma

PONER EQUI PMENT OPERATORS CLASSI FI CATI CNS
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GROUP 1AAA - Cranes-over 300 tons, or 300 ft of boonmr
(including jib with attachnents)

GROUP 1AA - Cranes 200 to 300 tons, or 250 ft of boon
(including jib with attachnents); Tower crane over 175 ft in
hei ght, base to boom Excavator/ Trackhoe: Over 90 netric
tons

GROUP 1A - Cranes, 100 tons thru 199 tons, or 150 ft of boon
(including jib with attachnments); Crane-overhead, bridge
type, 100 tons and over; Tower crane up to 175 ft in height
base to boom Loaders-overhead, 8 yards and over;

excavat or/ Trackhoe: over 50 nmetric tons to 90 netric tons;
Backhoe- 6 yards and over with attachnents

GROUP 1 - Cranes 45 tons thru 99 tons, under 150 ft of boomr
(including jib with attachnents); Crane-overhead, bridge
type, 45 tons thru 99 tons; Derricks on building work;
Excavat or/ Trackhoe: over 30 netric tons to 50 netric tons;
Loader- overhead 6 yards to, but not including 8 yards;
Dozer D-10; Screedman; Scrapers: 45 yards and over;

Grader/ Bl ade; Paver

GROUP 2 - Cranes, 20 tons thru 44 tons with
attachment s; Cr ane-over head, bridge type-20 tons through 44
tons; Drilling machi ne; Excavator/Trackhoe: 15 to 30 netric
tons; Horizontal/directional drill operator;
Loaders-overhead under 6 yards; Crane Gl er-100 Tons and
Over; Scraper: under 45 tons; Backhoe- 3 yards and under;
Mechani c; Piledriver; Boring Machine

GROUP 3 - Cranes-thru 19 tons with attachments; A-frane crane
over 10 tons; Dozers-D-9 and under; Mtor patrol
grader-nonfinishing; Roller-Plant Mx; Crane G ler under

100 tons; Excavator/Trackhoe: under 15 nmetric tons; Service
O ler; Conveyors; Backhoe 75 hp and under; Boom Truck over
10 tons

GROUP 4 - Cranes-A frane-10 tons and under; Roller-other than
pl ant m x; Rigger/Bellman; Grade Checker; Drill Assistant;
Boom Truck 10 tons and under

| RONO086- 010 07/01/2010

Rat es Fri nges
I RONWORKER ( Rei nf or ci ng,
Structural and Ornanental)....... $ 37.67 19. 60
LABCO001- 025 06/01/2009
ZONE 1:
Rat es Fri nges
Laborers:
GROUP 2. ... i $ 24.86 9. 07
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GROUP 3. ... ... $ 30.96 9. 07
GROUP 4. ........... .. ....... $ 31.70 9. 07
GROUP 5. ... .. $ 32.21 9. 07

ZONE DI FFERENTI AL (ADD TO ZONE 1 RATES):
ZONE 2 - $1.00
ZONE 3 - $1.30

BASE PO NTS: BELLI NGHAM MI. VERNON, EVERETT, SEATTLE, KENT,
TACOVA, OLYMPI A, CENTRALI A, ABERDEEN, SHELTON, PT.
TOMSEND, PT. ANGELES, AND BREMERTON

ZONE 1 - Projects within 25 radius mles of the respective
city hall

ZONE 2 - More than 25 but less than 45 radius niles fromthe
respective city hall

ZONE 3 - More than 45 radius mles fromthe respective city
hal |

LABORERS CLASSI FI CATI ONS
GROUP 2: Fl agnman

GROUP 3: General Laborer; Mason Tender - Cenent/ Concrete; Fornm
Stripping; Sign Erector/Installer

GROUP 4: Grade Checker; Pipe Layer; Handheld Drill; High
Scal er; Jackhanmer

GROUP 5: Mason Tender-Brick

PAI NOOO5- 008 03/01/2009

Rat es Fri nges

PAI NTER (Brush, Roller and

SPray) . oo $ 20.82 7. 44

© PLASO528-004 07/01/2011
Rat es Fri nges

CEMENT MASQOV CONCRETE FI NI SHER. . . $ 33.00 13. 63

CPLUMDO32-011 01/01/2011
Rat es Fri nges

Pl unmbers and Pipefitters......... $ 49.71 24. 80

© suwm2009-061 08/07/2009
Rat es Fri nges

LABORER: Landscape and

Irrigation....................... $ 8.77 1.80
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OPERATOR:  Asphalt Plant......... $ 34.14 0. 68
OPERATOR:  Bobcat/ Skid Loader....$ 10.63 0. 00
OPERATOR:  Broom Sweeper......... $ 30.39 3.77
OPERATOR:  Forklift.............. $ 28.03 7.28
OPERATOR:  Power Shovel .......... $ 25.12 7.83
TRUCK DRI VER: Fl atbed Truck..... $ 22.74 6.29
TRUCK DRI VER: Lowboy Truck...... $ 22.89 5.72

* TEAMD174-003 06/ 01/ 2009

Rat es Fri nges
Truck drivers:
ZONE A:
GROUP 1:....... ... $ 31.87 14. 60
GROUP 2:. .. i $ 31.03 14. 60

ZONE B (25-45 miles fromcenter of listed cities*): Add $.70
per hour to Zone A rates.

ZONE C (over 45 nmiles fromcentr of listed cities*): Add

$1. 00 per hour to Zone A rates.

*Zone pay will be calculated fromthe city center of the
following listed cities:

BELLI NGHAM CENTRALI A RAYMOND CLYMPI A
EVERETT SHELTON ANACCORTES BELLEVUE
SEATTLE PORT ANGELES  MI. VERNON KENT
TACOVA PORT TOANSEND ABERDEEN BREMERTON

TRUCK DRI VERS CLASSI FI CATI ONS

GROUP 1 - Dump Trucks, side, end and bottom dunp, including
sem -trucks and trains or conbinations thereof with 16
yards to 30 yards capacity: Over 30 yards $.15 per hour
addi tional for each 10 yard increnent.; Water Truck-3, 000
gallons and over; Sem -Trailer Truck

GROUP 2 - Dump trucks, side, end and bottom dunp, including
sem -trucks and trains or comnbinations thereof with |ess
than 16 yards capacity; Water Truck- |ess than 3,000 gall ons

HAZMAT PRQIECTS

Anyone wor ki ng on a HAZMAT j ob, where HAZMAT certification is
requi red, shall be conpensated as a premium in addition to
the classification working in as foll ows:

LEVEL C. +$.25 per hour - This level uses an air purifying
respirator or additional protective clothing.

LEVEL B: +$.50 per hour - Uses sane respirator protection as
Level A Supplied air line is provided in conjunction with
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a chenical "splash suit."

LEVEL A1 +$.75 per hour - This level utilizes a fully-
encapsul ated suit with a sel f-contained breathing apparatus
or a supplied air line

WELDERS - Receive rate prescribed for craft perfornm ng
operation to which welding is incidental.

Unlisted classifications needed for work not included wthin
the scope of the

classifications listed may be added after award only as
provided in the |abor

standards contract clauses (29 CFR 5.5(a)(1)(ii)).

In the listing above, the "SU' designation neans that rates
listed under the

identifier do not reflect collectively bargai ned wage and
fringe benefit

rates. O her designations indicate uni ons whose rates have
been determni ned

to be prevailing.

WAGE DETERM NATI ON APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:

* an existing published wage determ nation

* a survey underlying a wage determ nation
* a Wage and Hour Division letter setting forth a position on
a wage

determi nation matter
a conformance (additional classification and rate) ruling

*

On survey related matters, initial contact, including requests
for summaries

of surveys, should be with the Wage and Hour Regional Ofice
for the area in

whi ch the survey was conduct ed because those Regi onal Ofices
have

responsibility for the Davis-Bacon survey program |If the
response fromthis

initial contact is not satisfactory, then the process descri bed
in 2.) and

3.) shoul d be followed.
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Wth regard to any other nmatter not yet ripe for the fornal
process

descri bed here, initial contact should be with the Branch of
Construction

Wage Determ nations. Wite to:

Branch of Construction Wage Determ nations
Wage and Hour Division

U. S. Departnent of Labor

200 Constitution Avenue, N W

Washi ngt on, DC 20210

2.) If the answer to the question in 1.) is yes, then an

i nterested party

(those affected by the action) can request review and

reconsi deration from

t he Wage and Hour Administrator (See 29 CFR Part 1.8 and 29 CFR
Part 7).

Wite to:

Wage and Hour Admi nistrator
U. S. Departnent of Labor

200 Constitution Avenue, N W
Washi ngt on, DC 20210

The request should be acconpanied by a full statement of the
i nterested

party's position and by any information (wage paynent data,
pr oj ect

description, area practice material, etc.) that the requestor
consi ders

rel evant to the issue.

3.) If the decision of the Administrator is not favorable, an
i nterested

party nmay appeal directly to the Administrative Review Board
(fornerly the

Wage Appeals Board). Wite to:

Adm ni strati ve Revi ew Board
U. S. Departnent of Labor

200 Constitution Avenue, N W
Washi ngt on, DC 20210

4.) Al decisions by the Adm nistrative Review Board are final.

END OF GENERAL DECI SI ON

93



VA-101-11-RP-0182

General Decision Nunber: WA100001 08/12/2011 WAl
Super seded General Decision Nunber: WA20080001
Stat e: Washi ngt on

Construction Type: H ghway

Counti es: Washi ngton Statew de.

H GHWAY (Excludes D.O E. Hanford Site in Benton and Franklin
Counti es)

Modi fi cati on Numnber Publ i cati on Date
0 03/ 12/ 2010
1 03/ 19/ 2010
2 04/ 16/ 2010
3 07/ 02/ 2010
4 07/ 30/ 2010
5 08/ 06/ 2010
6 08/ 20/ 2010
7 09/ 10/ 2010
8 09/ 24/ 2010
9 10/ 01/ 2010
10 10/ 08/ 2010
11 10/ 15/ 2010
12 11/ 05/ 2010
13 11/ 12/ 2010
14 11/ 26/ 2010
15 12/ 03/ 2010
16 01/ 07/ 2011
17 01/ 21/ 2011
18 03/ 11/ 2011
19 04/ 15/ 2011
20 05/ 13/ 2011
21 06/ 10/ 2011
22 06/ 17/ 2011
23 06/ 24/ 2011
24 07/ 01/ 2011
25 08/ 05/ 2011
26 08/ 12/ 2011

CARP0001- 008 09/01/2009
Rat es Fri nges

Car pent ers:
COLUMBI A RI VER AREA -
ADAMS, BENTON, COLUMBI A,
DOUGLAS (EAST OF THE 120TH
MERI DI AN), FERRY,
FRANKLI N, GRANT, OKANOGAN
(EAST OF THE 120TH
MERI DI AN) AND WALLA WALLA
COUNTI ES
GROUP 1:....... ..o $ 27.73 10. 56
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GROUP 2:................... $ 29.73 10. 56
GROUP 3:........ ... ... ... $ 28.00 10. 56
GROUP 4:................... $ 27.73 10. 56
GROUP 5:.......... ... ...... $ 63.50 10. 56
GROUP 6. ................... $ 30.75 10. 56
GROUP 7......... .. ... ...... $ 31.75 10. 56
GROUP 8.................... $ 28.00 10. 56
GROUP 9......... ... $ 33.75 10. 56

SPOKANE AREA: ASCITI N,
GARFI ELD, LI NCOLN, PEND
OREl LLE, SPOKANE, STEVENS
AND WH TMAN COUNTI ES

GROUP 1:........ ... $ 26.06 10. 56
GROUP 2:.......... ... ...... $ 28.06 10. 56
GROUP 3:. ... $ 26.32 10. 56
GROUP 4:................... $ 26.06 10. 56
GROUP 5:.......... ... ...... $ 60.14 10. 56
GROUP 6:................... $ 29.07 10. 56
GROUP 7. ... ... .. ... ... ... $ 30.07 10. 56
GROUP 8. ................... $ 27.32 10. 56
GROUP 9. ................... $ 33.07 10. 56

CARPENTER & DI VER CLASSI FI CATI ONS:

GROUP 1: Carpenter

GROUP 2: M Ilwight, nachine erector
CROUP 3: Piledriver - includes driving, pulling, cutting,
pl acing col lars, setting, welding, or creosote treated
material, on all piling

GROUP 4: Bridge carpenters

GROUP 5: Diver Wt

CGROUP 6: Diver Tender, Manifold Operator, ROV Operator

GROUP 7: Diver Standby, Bell/Vehicle or Subnersible operator
Not Under Pressure

GROUP 8: Assistant Tender, ROV Tender/ Technici an

GROUP 9: Manifold Operator-M xed Gas

ZONE PAY:

ZONE 1 0-40 M LES FREE

ZONE 2 41-65 M LES $2. 25/ PER HOUR
ZONE 3 66-100 M LES $3. 25/ PER HOUR
ZONE 4 OVER 100 M LES $4. 75/ PER HOUR

DI SPATCH PO NTS:
CARPENTERS/ M LLWRI GHTS: PASCO (515 N Neel Street) or Min
Post OFfice of established residence of enpl oyee (Wi chever
is closest to the worksite).
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CARPENTERS/ Pl LEDRI VER: SPOKANE (127 E. AUGUSTA AVE.) or Main
Post OFfice of established residence of enployee (Wi chever
is closest to the worksite).

CARPENTERS: WENATCHEE (27 N. CHELAN) or Main Post O fice of
establ i shed residence of enployee (Wi chever is closest to
the worksite).

CARPENTERS: COEUR D' ALENE (1839 N. GOVERNMENT WAY) or Main
Post O fice of established residence of enpl oyee (Wi chever
is closest to the worksite).

CARPENTERS: MOSCOW (302 N. JACKSON) or Main Post Ofice of
established residence of enployee (Wi chever is closest to
the worksite).

DEPTH PAY FOR DI VERS BELOW WATER SURFACE
50- 100 feet $2. 00 per foot

101- 150 feet $3.00 per foot

151- 220 feet $4.00 per foot

221 feet and deeper $5.00 per foot

PREM UM PAY FOR DI VING I N ENCLOSURES W TH NO VERTI CAL ASCENT:
0-25 feet Free
26-300 feet $1.00 per Foot

SATURATI ON DI VI NG
The standby rate applies until saturation starts. The
saturation diving rate applies when divers are under
pressure continuously until work task and deconpression are
compl ete. the diver rate shall be paid for all saturation
hours.

WORK | N COVBI NATI ON OF CLASSI FI CATI ONS
Enpl oyees working i n any conbinati on of classifications
within the diving crew (except dive supervisor) in a shift
are paid in the classification with the highest rate for
that shift.

HAZMAT PRQIECTS:

Anyone working on a HAZMAT job (task), where HAZNVAT
certification is required, shall be conpensated at a
premum in addition to the classification working in as
fol |l ows:

LEVEL D + $.25 per hour - This is the |owest |evel of
protection. No respirator is used and skin protection is
m ni mal .

LEVEL C + $.50 per hour - This level uses an air purifying
respirator or additional protective clothing.

LEVEL B + $.75 per hour - Uses sane respirator protection as
Level A Supplied air Iine is provided in conjunction with
a chenical "splash suit"”.
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LEVEL A +$1.00 per hour - This level utilizes a fully
encapsul ated suit with a sel f-contained breathing apparatus
or a supplied air line

CARP0003- 006 06/01/2007

SOUTHWEST WASHI NGTON:  CLARK, COWLI TZ, KLI CKI TAT,

LEW S(Pi | edriver only), PACIFIC (South of a straight |ine nade
by extending the north boundary |ine of Wahki akum County west
to Wllapa Bay to the Pacific Ocean), SKAVANI A AND WAHKI AKUV
COUNTI ES and | NCLUDES THE ENTI RE PENI NSULA WEST OF W LLAPA BAY

SEE ZONE DESCRI PTI ON FOR CI TI ES BASE PO NTS

ZONE 1:
Rat es Fri nges
Carpenters:
CARPENTERS. . ................ $ 27.56 13. 30
DI VERS TENDERS. ............. $ 30.28 13. 30
DIVERS. .. ........ ... .. ...... $ 68.84 13. 30
DRYWALL. . ........ ... ... ..... $ 27.56 13. 30
MLLWRIGHTS. . ............... $ 28.04 13. 30
PILEDRIVERS. ................ $ 28.04 13. 30
DEPTH PAY:

50 TO 100 FEET $1.00 PER FOOT OVER 50 FEET
101 TO 150 FEET $1.50 PER FOOT OVER 101 FEET
151 TO 200 FEET  $2. 00 PER FOOT OVER 151 FEET

Zone Differential (Add up Zone 1 rates):
Zone 2 - $0.85

Zone 3 - 1.25
Zone 4 - 1.70
Zone 5 - 2.00
Zone 6 - 3.00

BASEPO NTS: ASTORI A, LONGVI EW PORTLAND, THE DALLES, AND
VANCOUVER, (NOTE: Al dispatches for Washi ngton State
Counties: Cowitz, Wahkiakum and Pacific shall be from
Longvi ew Local #1707 and mi | eage shall be conputed from
that point.)

ZONE 1: Projects located within 30 mles of the respective
city hall of the above nentioned cities

ZONE 2: Projects located nore than 30 mles and | ess than 40
mles of the respective city of the above nentioned cities
ZONE 3: Projects located nore than 40 mles and | ess than 50
mles of the respective city of the above nmentioned cities
ZONE 4: Projects located nore than 50 miles and | ess than 60
mles of the respective city of the above nentioned cities.
ZONE 5: Projects located nore than 60 miles and | ess than 70
mles of the respective city of the above nmentioned cities
ZONE 6: Projects located nore than 70 miles of the respected
city of the above nmentioned cities
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CARPO770- 003 06/01/ 2009
Rat es Fri nges

Carpenters:

CENTRAL WASHI NGTON:

CHELAN, DOUGLAS (VEST OF

THE 120TH MERI DI AN) ,

KI TTI TAS, OKANOGAN ( VEEST

OF THE 120TH MERI DI AN) AND

YAKI MA COUNTI ES
CARPENTERS ON CRECSOTE
MATERIAL. . ... ... i $ 25.25 11. 97
CARPENTERS. . ............... $ 35.39 11. 97
DIVERS TENDER. . ............ $ 39.15 13. 08
DIVERS. .. ....... ... ... ..... $ 87.20 13. 08

ERECTORS. .. ................ $ 36.39 11. 97
Pl LEDRI VER, DRI VI NG,

PULLI NG, CUTTI NG PLACI NG

COLLARS, SETTING WELDI NG

OR CRESOTE TREATED

MATERI AL, ALL PILING ...... $ 35.59 11. 97

(HOURLY ZONE PAY: WESTERN AND CENTRAL WASHI NGTON - ALL
CLASSI FI CATI ONS EXCEPT M LLWRI GHTS AND PI LEDRI VERS

Hourly Zone Pay shall be paid on jobs |ocated outside of the
free zone conputed fromthe city center of the follow ng
listed cities:

Seattle A ynpi a Bel | i ngharmr
Aubur n Brenerton Anacortes
Rent on Shel t on Yaki ma

Aber deen- Hoqui am Tacoma Wenat chee

El | ensburg Everett Port Angel es
Centralia Mount Ver non Sunnysi de
Chel an Pt. Townsend

Zone Pay:

0 -25 radius niles Free

26-35 radius mles $1. 00/ hour
36-45 radius mles $1. 15/ hour
46-55 radius miles $1. 35/ hour
Over 55 radius mles $1.55/hour

(HOURLY ZONE PAY: WESTERN AND CENTRAL WASHI NGTON - M LLWRI GHT
AND PI LEDRI VER ONLY)

Hourly Zone Pay shall be conputed from Seattle Union Hall,
Tacoma City center, and Everett City center

Zone Pay:
0 -25 radius mles Free
26-45 radius mles $ . 70/ hour

Over 45 radius mles $1. 50/ hour
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CARPO770- 006 06/01/2009
Rat es Fri nges

Carpenters:

VESTERN WASHI NGTON:

CLALLAM GRAYS HARBOR,

| SLAND, JEFFERSON, KI NG,

KI TSAP, LEW S (excl udes

piledrivers only), MASON,

PACI FI C (North of a

strai ght |ine nmade by

extending the north

boundary |ine of Wahki akum

County west to the Pacific

Ccean), PIERCE, SAN JUAN,

SKAG T, SNOHOM SH,

THURSTON AND WWHATCOM

COUNTI ES
BRI DGE CARPENTERS. ......... $ 35.39 13. 08
CARPENTERS ON CREOCSOTE
MATERIAL. . ... .. . $ 35.49 13. 08
CARPENTERS. . ............... $ 35.39 13. 08
DIVERS TENDER. . ............ $ 39.15 13. 08
DIVERS. . ........ .. ... ...... $ 87.20 13.08
M LLWRI GHT AND MACHI NE
ERECTORS. . . ... ... $ 36.39 13. 08
PI LEDRI VER, DRI VI NG
PULLI NG, CUTTI NG, PLACI NG
COLLARS, SETTING WELDI NG
OR CRESOTE TREATED
MATERI AL, ALL PILING ...... $ 35.59 13.08

(HOURLY ZONE PAY: WESTERN AND CENTRAL WASHI NGTON - ALL
CLASSI FI CATI ONS EXCEPT M LLWRI GHTS AND PI LEDRI VERS

Hourly Zone Pay shall be paid on jobs |ocated outside of the
free zone conputed fromthe city center of the follow ng
listed cities:

Seattle A ynpi a Bel | i ngharmr
Aubur n Brenerton Anacortes
Rent on Shel t on Yaki ma

Aber deen- Hoqui am Tacoma Wenat chee

El | ensburg Everett Port Angel es
Centralia Mount Ver non Sunnysi de
Chel an Pt. Townsend

Zone Pay:

0 -25 radius nmiles Free

26-35 radius mles $1. 00/ hour
36-45 radius mles $1. 15/ hour
46-55 radius mles $1. 35/ hour
Over 55 radius niles $1.55/ hour

(HOURLY ZONE PAY: WESTERN AND CENTRAL WASHI NGTON - M LLWRI GHT
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AND PI LEDRI VER ONLY)

Hourly Zone Pay shall be conputed from Seattle Union Hall,
Tacoma City center, and Everett City center

Zone Pay:
O -25 radius mles Free
26-45 radius mles $ .70/ hour

Over 45 radius mles $1. 50/ hour

ELEC0046- 001 06/01/2009

CALLAM JEFFERSON, KI NG AND KI TSAP COUNTI ES

Rat es Fri nges
CABLE SPLICER ................... $ 44.89 3%+15. 71
ELECTRICIAN. . . ... i $ 40.81 3%+15. 71

* ELEC0048-003 07/01/2011

CLARK, KLI CKI TAT AND SKAMANI A COUNTI ES

Rat es Fri nges
CABLE SPLICER ................... $ 39.66 17. 49
ELECTRICIAN. . . ... i $ 36.05 17. 38

HOURLY ZONE PAY:

Hourly Zone Pay shall be paid on jobs |ocated outside of the
free zone conmputed fromthe city center of the follow ng
listed cities:

Portl and, The Dalles, Hood River, Tillanmok, Seaside and
Astori a

Zone Pay:

Zone 1: 31-50 miles $1.50/ hour
Zone 2: 51-70 nmiles $3.50/ hour
Zone 3: 71-90 miles $5.50/ hour
Zone 4: Beyond 90 miles $9. 00/ hour

*These are not mles driven. Zones are based on Del orrne
Street Atlas USA 2006 pl us.

ELEC0073- 001 01/01/2010

ADAMS, FERRY, LINCOLN, PEND COREl LLE, SPOKANE, STEVENS, WH TMAN
CQUNTI ES

Rat es Fri nges
CABLE SPLICER. ................... $ 28.62 3%+12. 98
ELECTRICIAN. . .. ... e $ 28.52 14. 44
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ELEC0076- 002 09/01/2009

GRAYS HARBOR, LEW S, MASCN, PACI FI C, PIERCE, AND THURSTON
COUNTI ES

Rat es Fri nges
CABLE SPLICER ................... $ 38.32 3%+16. 45
ELECTRICIAN. . . ... e $ 34.84 3%+16. 40

* ELEC0112-005 06/01/2011

ASCOTI N, BENTON, COLUMBI A, FRANKLI N, GARFI ELD, KITTITAS, WALLA
WALLA, YAKI MA COUNTI ES

Rat es Fri nges
CABLE SPLICER. ................... $ 37.70 35+14. 63
ELECTRICIAN. . .. ... e $ 35.90 3%+14. 63

ELEC0191- 003 02/01/2010

| SLAND, SAN JUAN, SNOHOM SH, SKAG T AND WHATCOM COUNTI ES

Rat es Fri nges
CABLE SPLICER ................... $ 42.09 13.75
ELECTRICIAN. . . ... i $ 38.26 13. 64

ELEC0191- 004 02/01/2010

CHELAN, DQOUGLAS, GRANT AND OKANOGAN COUNTI ES

Rat es Fri nges
CABLE SPLICER. ................... $ 38.24 13.59
ELECTRICIAN. . ... ... i $ 34.76 13. 48

ELEC0970- 001 01/01/2009

COALI TZ AND WAHKI AKUM COUNTY

Rat es Fri nges
CABLE SPLICER. ................... $ 34.68 3%+9. 59
ELECTRICIAN. . .. ... e $ 31.53 3%+9. 59

ENG 0302- 003 06/ 01/ 2009

CHELAN (WEST OF THE 120TH MERI DI AN), CLALLAM DOUGLAS (VEST COF
THE 120TH MERI DI AN), GRAYS HARBOR, | SLAND, JEFFERSON, KI NG

KI TSAP, KITTITAS, MASON, OKANOGAN (WEST OF THE 120TH MERI DI AN),
SAN JUNA, SKAQ T, SNOHOM SH, WHATCOM AND YAKI MA (WEST OF THE
120TH MERI DI AN) COUNTI ES
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PRQJECTS: CATEGORY A PRQJIECTS (EXCLUDES CATEGORY B PROJECTS, AS
SHOMAN BELOW

Zone 1 (0-25 radius mles):

Rat es Fri nges
Power equi pent operators:
Goup 1A ... $ 35.79 15. 15
Goup 1AA .......... ... ... $ 36.36 15. 15
Goup 1AAA ... $ 36.92 15. 15
Goup 1......... .. $ 35.24 15. 15
Goup 2..... . $ 34.75 15. 15
Goup 3.... $ 34.33 15. 15
Goup 4..... . $ 31.97 15. 15

Zone Differential (Add to Zone 1 rates):
Zone 2 (26-45 radius nmiles) - $1.00
Zone 3 (Over 45 radius nmiles) - $1.30

BASEPQO NTS: Aberdeen, Bellingham Brenerton, Everett, Kent,
Mount Vernon, Port Angeles, Port Townsend, Seattle,
Shel t on, Wenatchee, Yakina

PONER EQUI PMENT OPERATORS CLASSI FI CATI ONS

GROUP 1AAA - Cranes-over 300 tons, or 300 ft of boom
(including jib with attachnments)

GROUP 1AA - Cranes 200 to 300 tons, or 250 ft of boomr
(including jib with attachnents); Tower crane over 175 ft
i n height, base to boomrr

GROUP 1A - Cranes, 100 tons thru 199 tons, or 150 ft of boon
(including jib with attachnents); Crane-overhead, bridge
type, 100 tons and over; Tower crane up to 175 ft in height
base to boom Loaders-overhead, 8 yards and over; Shovels,
excavator, backhoes-6 yards and over with attachnents

GROUP 1 - Cabl eway; Cranes 45 tons thru 99 tons, under 150 ft
of boom (including jib with attachnents); Crane-overhead,
bridge type, 45 tons thru 99 tons; Derricks on building
wor k; Excavator, shovel, backhoes over 3 yards and under 6
yards; Hard tail end dunp articulating off-road equi pnment
45 yards and over; Loader- overhead 6 yards to, but not

i ncl uding 8 yards; Micking machi ne, nmole, tunnel, dril

and/ or shield; Quad 9, HD 41, D-10; Renote control operator
on rubber tired earth nmoving equi pnent; Rollagon;
Scrapers-self propelled 45 yards and over; Slipform pavers;
Transporters, all truck or track type

GROUP 2 - Barrier machine (zipper); Batch Plant Operaor-
Concrete; Bunp Cutter; Cranes, 20 tons thru 44 tons with
attachments; Crane-overhead, bridge type-20 tons through 44
tons; Chipper; Concrete Punp-truck nount with boomrr
attachment; Crusher; Deck Engi neer/Deck W nches (power);
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Drilling machi ne; Excavator, shovel, backhoe-3yards and
under; Finishing Machi ne, Bidwell, Ganmaco and simlar

equi pnent; Guardrail punch; Horizontal/directional dril
operator; Loaders-overhead under 6 yards; Loaders-plant

feed; Loconotives-all; Mechanics-all; M xers-asphalt plant;
Mot or patrol graders-finishing; Piledriver (other than
crane nmount); Roto-mll,roto-grinder; Screednman, spreader

t opsi de operator-Bl aw Knox, Cedar Rapids, Jaeger,
Caterpillar, Barbar G een; Scraper-self propelled, hard
tail end dunmp, articulating off-road equi pnment-under 45
yards; Subgrade trinmmer; Tractors, backhoes-over 75 hp;
Transfer material service machi ne-shuttle buggy, blaw
knox-roadtec; Truck crane oiler/driver-100 tons and over;
Truck Mount portable conveyor; Yo Yo Pay dozer

GROUP 3 - Conveyors; Cranes-thru 19 tons with attachments;
A-frame crane over 10 tons; Drill oilers-auger type, truck
or crane nmount; Dozers-D-9 and under; Forklift-3000 |bs.
and over with attachments; Horizontal/directional dril

| ocator; CQutside hoists-(elevators and manlifts), air
tuggers, strato tower bucket el evators; Hydralifts/boon
trucks over 10 tons; Loader-elevating type, belt; Mdtor
patrol grader-nonfinishing; Plant oiler- asphalt, crusher;
Punps-concrete; Roller, plant mix or multi-lift materials;
Saws- concrete; Scrpers-concrete and carry-all; Service
engi neer - equi prent; Trenchi ng machi nes; Truck Crane

O ler/Driver under 100 tons; Tractors, backhoe 75 hp and
under

GROUP 4 - Assistant Engineer; Bobcat; Broons; Conpressor;
Concrete finish mahine-laser screed; Cranes-A frame-10 tons
and under; Elevator and Manlift-permanent or shaft type;
Gradechecker, Stakehop; Forklifts under 3000 | bs. with
attachments; Hydralifts/boomtrucks, 10 tons and under; Ol
distributors, blower distribution and rmul ch seeding
operator; Pavenment breaker; Posthol e digger, nechanical;
Power plant; Punps, water; Rigger and Bel |l man; Roller-other
than plant m x; Wheel Tractors, farmall type;

Shot cret e/ guni te equi pent oper at or

Category B Projects: 95% of the basic hourly reate for each
group plus full fringe benefits applicable to category A
projects shall apply to the follow ng projects. A Reduced
rates may be paid on the follow ng:

1. Projects involving work on structures such as buil dings
and bridges whose total value is less than $1.5 mllion
excl udi ng nmechani cal, electrical, and utility portions of
the contract.

2. Projects of less than $1 mllion where no building is
i nvol ved. Surfacing and pavi ng included, but utilities
excl uded.

3. Marine projects (docks, wharfs, etc.) less than $150, 000.
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HANDLI NG OF HAZARDOUS WASTE MATERI ALS:

Personnel in all craft classifications subject to working
i nside a federally designated hazardous perineter shall be
el gible for conpensation in accordance with the foll ow ng
group schedule relative to the | evel of hazardous waste as
outlined in the specific hazardous waste project site
safety plan.

H-1 Base wage rate when on a hazardous waste site when not
outfitted with protective clothing

H-2 Cass "C' Suit - Base wage rate plus $ .25 per hour.
H-3 Cass "B" Suit - Base wage rate plus $ .50 per hour.
H-4 dass "A" Suit - Base wage rate plus $ .75 per hour.

Zone Differential (Add to Zone 1 rates):
Zone 2 (26-45 radius mles) - $ .70
Zone 3 (Over 45 radius mles) - $1.00

BASEPQO NTS: Aberdeen, Bellingham Brenerton, Everett, Kent,
Mount Vernon, Port Angeles, Port Townsend, Seattle, Shelton,
Wenat chee, Yaki ma

POVER EQUI PMENT OPERATORS CLASSI FI CATI ONS

GROUP 1AAA - Cranes-over 300 tons, or 300 ft of boom
(including jib with attachnments)

GROUP 1AA - Cranes 200 to 300 tons, or 250 ft of boormr
(including jib with attachnents); Tower crane over 175 ft in
hei ght, base to boomr

GROUP 1A - Cranes, 100 tons thru 199 tons, or 150 ft of boon
(including jib with attachnents); Crane-overhead, bridge
type, 100 tons and over; Tower crane up to 175 ft in height
base to boom Loaders-overhead, 8 yards and over; Shovels,
excavat or, backhoes-6 yards and over with attachments

GROUP 1 - Cabl eway; Cranes 45 tons thru 99 tons, under 150 ft
of boom (including jib with attachments); Crane-overhead,
bridge type, 45 tons thru 99 tons; Derricks on building work;
Excavat or, shovel, backhoes over 3 yards and under 6 yards;
Hard tail end dunp articulating off-road equi pment 45 yards
and over; Loader- overhead 6 yards to, but not including 8
yards; Muicki ng machine, nole, tunnel, drill and/or shield;
Quad 9, HD 41, D-10; Renote control operator on rubber tired
eart h nmovi ng equi pnent; Rol | agon; Scrapers-self propelled 45
yards and over; Slipform pavers; Transporters, all truck or
track type

GROUP 2 - Barrier machine (zipper); Batch Plant Operaor-

Concrete; Bunp Cutter; Cranes, 20 tons thru 44 tons with
attachnments; Crane-overhead, bridge type-20 tons through 44
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tons; Chipper; Concrete Punp-truck nount with boorr
attachment; Crusher; Deck Engi neer/Deck W nches (power);
Drilling machi ne; Excavator, shovel, backhoe-3 yards and
under; Finishing Machi ne, Bidwell, Ganmaco and simlar

equi pnent; Guardrail punch; Horizontal/directional dril
operator; Loaders-overhead under 6 yards; Loaders-plant feed;

Loconotives-all; Mechanics-all; M xers-asphalt plant; Mtor
patrol graders-finishing; Piledriver (other than crane
mount); Roto-mill,roto-grinder; Screednman, spreader, topside

oper ator-Bl aw Knox, Cedar Rapids, Jaeger, Caterpillar, Barbar
Green; Scraper-self propelled, hard tail end dunp,

articul ating off-road equi pment -under 45 yards; Subgrade
trimrer; Tractors, backhoes-over 75 hp; Transfer materi al
servi ce machi ne-shuttl e buggy, blaw knox-roadtec; Truck crane
oiler/driver-100 tons and over; Truck Munt portable
conveyor; Yo Yo Pay dozer

GROUP 3 - Conveyors; Cranes-thru 19 tons with attachments;

A-frame crane over 10 tons; Drill oilers-auger type, truck or
crane mount; Dozers-D-9 and under; Forklift-3000 |Ibs. and
over with attachnments; Horizontal/directional drill |ocator

Qut si de hoists-(elevators and manlifts), air tuggers, strato
tower bucket elevators; Hydralifts/boomtrucks over 10 tons;
Loader-el evating type, belt; Mtor patrol

grader - nonfini shing; Plant oiler- asphalt, crusher;
Punps-concrete; Roller, plant mix or multi-lift materials;
Saws- concrete; Scrpers-concrete and carry-all; Service

engi neer - equi pment; Trenchi ng machi nes; Truck Crane

O ler/Driver under 100 tons; Tractors, backhoe 75 hp and under

GROUP 4 - Assistant Engineer; Bobcat; Broons; Conpressor;
Concrete finish mahi ne-1aser screed; Cranes-A frame-10 tons
and under; Elevator and Manlift-permanent or shaft type;
Gradechecker, Stakehop; Forklifts under 3000 | bs. with
attachments; Hydralifts/boomtrucks, 10 tons and under; Ol
distributors, blower distribution and nulch seedi ng operator;
Pavenent breaker; Posthol e digger, nechanical; Power plant;
Punps, water; Rigger and Bell nman; Roller-other than plant

m x; Weel Tractors, farmall type; Shotcrete/gunite equiprent
oper at or

CATEGORY B PRQJIECTS: 95% OF THE BASI C HOURLY RATE FOR EACH
GROUP PLUS FULL FRI NGE BENEFI TS APPLI CABLE TO CATEGORY A
PRQJECTS SHALL APPLY TO THE FOLLOW NG PRQJECTS. REDUCED
RATES MAY BE PAID ON THE FOLLOW NG

1. Projects involving work on structures such as buil di ngs
and bridges whose total value is |ess than $1.5
mllion excluding nechanical, electrical, and utility portions
of the contract.

2. Projects of less than $1 mllion where no building is

i nvolved. Surfacing and paving incl udi ng, but
utilities excluded.

3. Marine projects (docks, wharfs, ect.) less than $150, 000.

HANDLI NG OF HAZARDOUS WASTE NMATERI ALS: Personnel in all craft
classifications subject to working inside a federally designed
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hazardous perineter shall be elgible for conpensation in
accordance with the follow ng group schedule relative to the

| evel of hazardous waste as outlined in the specific hazardous
waste project site safety plan.

H-1 Base wage rate when on a hazardous waste site when not
outfitted with protective clothing.

H-2 Class "C' Suit - Base wage rate plus $.25 per hour.
H-3 Class "B" Suit - Base wage rate plus $.50 per hour.
H-4 Class "A" Suit - Base wage rate plus $.75 per hour.

ENG 0370- 002 06/01/2011

ADAMS, ASOTI N, BENTON, CHELAN (EAST OF THE 120TH MERI DI AN),
COLUMBI A, DOUGLAS (EAST OF THE 120TH MERI DI AN), FERRY,

FRANKLI N, GARFI ELD, GRANT, LINCOLN, OKANCGAN ( EAST OF THE 120TH
MERI DI AN), PEND OREI LLE, SPOKANE, STEVENS, WALLA WALLA, WH TMAN
AND YAKI MA (EAST OF THE 120TH MERI DI AN) COUNTI ES

ZONE 1:
Rat es Fri nges
Power equi pment operators:
GROUP 1A ... i $ 24.41 12. 05
GROUP 1..... .. iiiiie. $ 24.76 12. 05
GROUP 2. ... i $ 25.08 12. 05
GROUP 3... . i $ 25.69 12. 05
GROUP 4. ... . i $ 25.85 12. 05
GROUP 5........c i $ 26.01 12. 05
GROUP 6. .....ciiiiieeeee $ 26.29 12. 05
GROUP 7... i $ 26.56 12. 05
GROUP 8. ... .. i $ 27.66 12. 05

ZONE DI FFERENTI AL (Add to Zone 1 rate): Zone 2 - $2.00

Zone 1. Wthin 45 nile radius of Spokane, Pasco, Washington;
Lewi ston, |daho

Zone 2: CQutside 45 nile radius of Spokane, Pasco,
Washi ngt on; Lew ston, |daho

PONER EQUI PMENT OPERATORS CLASSI FI CATI ONS
GROUP 1A: Boat Operator; Crush Feeder; G ler; Steam C eaner
GROUP 1: Bit Grinders; Bolt Threadi ng Machi ne; Conpressors

(under 2000 CFM gas, diesel, or electric power); Deck
Hand; Drillers Helper (Assist driller in nmaking drill rod

connections, service drill engine and air conpressor,
repair drill rig and drill tools, drive drill support truck
to and on the job site, renove drill cuttings from around
bore hole and inspect drill rig while in operation);

Fireman & Heater Tender; Hydro-seeder, Ml cher, Nozzl eman;
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O ler Driver, & Cable Tender, Muicking Machi ne; Punpman;
Rollers, all types on subgrade, including seal and chip
coatings (farmtype, Case, John Deere & simlar, or
Conpacting Vibrator), except when pulled by Dozer with
oper abl e bl ade; Wl ding Machine; Crane O ler-Driver (CLD
requi red) & Cable Tender, Micking Machi ne

GROUP 2: A-frame Truck (single drun); Assistant Refrigeration
Pl ant (under 1000 ton); Assistant Plant Operator, Fireman
or Pugmi xer (asphalt); Bagley or Stationary Scraper; Belt
Fi ni shi ng Machi ne; Bl ower Operator (cenent); Cenent Hog;
Conpr essor (2000 CFM or over, 2 or nore, gas diesel or
electric power); Concrete Saw (multiple cut); Distributor
Leverman; Ditch Wtch or sinilar; Elevator Hoisting
Materials; Dope Pots (power agitated); Fork Lift or Lunber
Stacker, hydra-lift & simlar; Gn Trucks (pipeline);

Hoi st, single drum Loaders (bucket el evators and
conveyors); Longitudinal Float; M xer (portable-concrete);
Pavenent Breaker, Hydra-Hamrer & simlar; Power Broom

Rai | road Bal |l ast Regul ati on Operator (self-propelled);

Rai | road Power Tanper Operator (self-propelled); Railroad
Tanper Jack Operator (sel f-propelled; Spray Curing Machi ne
(concrete); Spreader Box (self-propelled); Straddl e Buggy
(Ross & simlar on construction job only); Tractor (Farm
type RRT with attachnment, except Backhoe); Tugger Operator

GROUP 3: A-frame Truck (2 or nore druns); Assistant
Refrigeration Plant & Chiller Operator (over 1000 ton);
Backfillers (Cleveland & sinmilar); Batch Plant & Wt M x
Operator, single unit (concrete); Belt-Crete Conveyors with
power pack or simlar; Belt Loader (Kocal or simlar);
Bendi ng Machi ne; Bob Cat (Skid Steer); Boring Machine
(earth); Boring Machine (rock under 8 inch bit) (Quarry
Master, Joy or simlar); Bunp Cutter (Wayne, Sagi nau or
simlar); Canal Lining Machine (concrete); Chipper (wthout
crane); deaning & Dopi ng Machi ne (pipeline); Deck

Engi neer; Elevating Belt-type Loader (Euclid, Barber G een
& simlar); Elevating G ader-type Loader (Dunor, Adans or
simlar); Generator Plant Engineers (diesel or electric);
Gunni te Conbi nati on M xer & Conpressor; Loconotive

Engi neer; M xernobile; Micking Machi ne; Post hol e Auger or
Punch; Punp (grout or jet); Soil Stabilizer (P & H or
simlar); Spreader Machine; Dozer/Tractor (up to D-6 or
equi val ent) and Traxcavator; Traverse Finish Machi ne;

Tur nhead Operat or

GROUP 4: Concrete Punps (squeeze-crete, flow-crete, punp-
crete, Wiitman & sinmilar); Curb Extruder (asphalt or
concrete); Drills (churn, core, calyx or dianond);

Equi pnment Servi ceman; Greaser & Gler; Hoist (2 or nore
druns or Tower Hoist); Loaders (overhead & front-end, under
4 yds. R/'T); Refrigeration Plant Engi neer (under 1000 ton);
Rubber-tired Skidders (R'T with or without attachnents);
Surface Heater & Plant Machi ne; Trenchi ng Machi nes (under 7
ft. depth capacity); Turnhead (with re-screening); Vacuun
Drill (reverse circulation drill under 8 inch bit)
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GROUP 5: Backhoe (under 45,000 gw); Backhoe & Hoe Ram (under
3/4 yd.); Carrydeck & Boom Truck (under 25 tons); Cranes
(25 tons & under), all attachments including clanshell,
dragline; Derricks & Stifflegs (under 65 tons); Drilling
Equi prrent (8 inch bit & over) (Robbins, reverse circulation
& simlar); Hoe Ram Piledriving Engi neers; Paving (dual
drum; Railroad Track Liner Operaotr (self-propelled);
Refrigeration Plant Engineer (1000 tons & over); Signal man
(Whirleys, H ghline Hamrerheads or sinmilar); Gade Checker

GROUP 6: Asphalt Plant Qperator; Automatic Subgrader (Ditches
& Trinmers) (Autograde, ABC, R A Hansen & simlar on grade
wi re); Backhoe (45,000 gw and over to 110,000 gw); Backhoes
& Hoe Ram (3/4 yd. to 3 yd.); Batch Plant (over 4 units);
Batch & Wt M x Operator (nultiple units, 2 &incl. 4);

Bl ade Operator (notor patrol & attachnents); Cable
Controller (dispatcher); Conpactor (self-propelled with

bl ade); Concrete Punp Boom Truck; Concrete Slip Form Paver;
Cranes (over 25 tons, to and including 45 tons), all
attachments including clanshell, dragline; Crusher, Gizzle
& Screening Plant Operator; Dozer, 834 RIT & simlar; Drill
Doct or; Loader Operator (front-end & overhead, 4 yds. incl.
8 yds.); Multiple Dozer Units with single blade; Paving
Machi ne (asphalt and concrete); Quad-Track or simlar

equi pnent; Rollerman (finishing asphalt pavenent); Roto
M1l (pavenent grinder); Scrapers, all, rubber-tired;
Screed Operator; Shovel (under 3 yds.); Trenchi ng Machi nes
(7 ft. depth & over); Tug Boat Operator Vactor guzzler,
super sucker; Line Batch Tank Operator (REcycle Train);
Lime Brain Operator (Recycle Train); Mobile Crusher
Operator (Recycle Train)

GROUP 7: Backhoe (over 110,000 gw); Backhoes & Hoe Ram (3 yds
& over); Blade (finish & bluetop) Automatic, CM, ABC,

Fi nish Athey & Huber & simlar when used as automatic;

Cabl eway Operators; Concrete O eani ng/ Decont ani nation

machi ne operator; Cranes (over 45 tons to but not including
85 tons), all attachments including clanmshell and dragine;
Derricks & Stiffleys (65 tons & over); Elevating Belt

(Hol l and type); Heavy equi pment robotics operator; Loader
(360 degrees revol ving Koehring Scooper or simlar);
Loaders (overhead & front-end, over 8 yds. to 10 yds.);
Rubber-tired Scrapers (nultiple engine with three or nore
scrapers); Shovels (3 yds. & over); Wirleys & Hammer heads,
ALL; H. D. Mechanic; H D. Welder; Hydraulic Platform
Trailers (CGol dhofer, Shaurerly andSinilar); Utra H gh
Pressure Wateriet Cutting Tool System Operator (30,000
psi); Vacuum Bl asti ng Machi ne Qper at or

GROUP 8: Cranes (85 tons and over, and all clinbing,
overhead,rail and tower), all attachnents including
clanshel |, dragline; Loaders (overhead and front-end, 10
yards and over); Helicopter Pilot

BOOM PAY: (Al Cranes, Including Tower)

180 ft to 250 ft $ .50 over scale
Over 250 ft $ .80 over scale

108



VA-101-11-RP-0182

NOTE:
In computing the Iength of the boom on Tower Cranes, they
shall be neasured fromthe base of the Tower to the point
of the boom

HAZMAT:
Anyone wor ki ng on HAZNVAT jobs, working with supplied air
shal |l receive $1.00 an hour above classification.

ENG 0612- 006 06/01/2009

LEW S, Pl ERCE, PACIFIC (portion lying north of a parallel line
extendi ng west fromthe northern boundary of Whkai kum County
to the sea) AND THURSTON COUNTI ES

ON PRQIECTS DESCRI BED I N FOOTNOTE A BELOW THE RATE FOR EACH
GROUP SHALL BE 90% OF THE BASE RATE PLUS FULL FRI NGE BENEFI TS.
ON ALL OTHER WORK, THE FOLLOW NG RATES APPLY.

Zone 1 (0-25 radius mles):

Rat es Fri nges
Power equi pment operators:
GROUP 1A ... i $ 35.79 15. 15
GROUP 1AA. ... i $ 36.36 15. 15
GROUP 1AAA. .. ... ... .. $ 36.92 15. 15
GROUP 1..... ... $ 35.24 15. 15
GROUP 2. ... i $ 34.75 15. 15
GROUP 3....... i $ 34.33 15. 15
GROUP 4. ... . i $ 31.97 15. 15

Zone Differential (Add to Zone 1 rates):
Zone 2 (26-45 radius niles) =$ .70
Zone 3 (Over 45 radius niles) - $1.00

BASEPO NTS: CENTRALI A, OLYMPI A, TACOVA
PONER EQUI PMENT OPERATORS CLASSI FI CATI ONS

GROUP 1 AAA - Cranes-over 300 tons or 300 ft of boom
(including jib with attachnments)

GROUP 1AA - Cranes- 200 tonsto 300 tons, or 250 ft of boormr
(including jib with attachnents; Tower crane over 175 ft in
hei ght, bas to boormr

GROUP 1A - Cranes, 100 tons thru 199 tons, or 150 ft of boon
(including jib with attachnents); Crane-overhead, bridge
type, 100 tons and over; Tower crane up to 175 ft in height
base to boom Loaders-overhead, 8 yards and over; Shovels,
excavat or, backhoes-6 yards and over with attachnents

GROUP 1 - Cabl eway; Cranes 45 tons thru 99 tons under 150 ft
of boom (including jib with attachments); Crane-overhead,
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bridge type, 45 tons thru 99 tons; Derricks on building
wor k; Excavator, shovel, backhoes over 3 yards and under 6
yards; Hard tail end dunp articulating off-road equi pnent
45 yards and over; Loader- overhead, 6 yards to, but not

i ncl udi ng, 8 yards; Muicking machine, nole, tunnel, dril
and/or shield; Quad 9 HD 41, D-10; Renote control operator
on rubber tired earth noving equi pnent; Rollagon; Scrapers-
sel f-propelled 45 yards and over; Slipform pavers;
Transporters, all track or truck type

GROUP 2 - Barrier machine (zipper); Batch Plant Operator-
concrete; Bunmp Cutter; Cranes, 20 tons thru 44 tons with
attachnments; Crane-Overhead, bridge type, 20 tons through
44 tons; Chipper; Concrete punp-truck nmount with boom
attachment; Crusher; Deck engineer/deck w nches (power);

Drilling machi ne; Excavator, shovel, backhoe-3 yards and
under; Finishing machi ne, Bidwell, Ganmaco and simlar

equi pnent; Guardrail punch; Loaders, overhead under 6
yards; Loaders-plant feed; Loconotives-all; Mechanics- all
M xers, asphalt plant; Mtor patrol graders, finishing;
Pil edriver (other than crane nount); Roto-mll, roto-

grinder; Screedman, spreader, topside operator-Bl aw Knox,
Cedar Rapids, Jaeger, Caterpillar, Barbar G een;
Scraper-sel f- propelled, hard tail end dunp, articulating
of f-road equi pent- under 45 yards; Subgrader trimer;
Tractors, backhoe over 75 hp; Transfer nmaterial service
machi ne-shuttl e buggy, Bl aw Knox- Roadtec; Truck Crane

oi ler/driver-100 tons and over; Truck Munt Portable
Conveyor; Yo Yo pay

GROUP 3 - Conveyors; Cranes through 19 tons with attachnents;
Crane- A-frame over 10 tons; Drill oilers-auger type, truck
or crane mount; Dozer-D-9 and under; Forklift-3000 Ibs. and
over with attachnents; Horizontal/directional dril

| ocator; Qutside Hoists-(elevators and manlifts), air
tuggers, strato tower bucket el evators; Hydralifts/boon
trucks over 10 tons; Loaders-elevating type, belt; Motor
patrol grader-nonfinishing; Plant oiler- asphalt, crusher;
Punmp- Concrete; Roller, plant mix or multi-Ifit materials;
Saws- concrete; Scrapers, concrete and carry all; Service
engi neer s- equi prrent ; Trenchi ng machi nes; Truck crane
oiler/driver under 100 tons; Tractors, backhoe under 75 hp

GROUP 4 - Assistant Engineer; Bobcat; Broons; Conpressor;
Concrete Finish Machine-laser screed; Cranes A-frame 10
tons and under; Elevator and manlift (pernmanent and shaft
type); Forklifts-under 3000 | bs. with attachments;
Gradechecker, stakehop; Hydralifts/boomtrucks, 10 tons and
under; Ol distributors, blower distribution and nul ch
seedi ng operator; Pavenent breaker; Posthole

di gger - nechani cal ; Power plant; Punps-water; Rigger and
Bel Il man; Roll er-other than plant mx; Wheel Tractors,
farmal | type; Shotcrete/gunite equi pnment operator

FOOTNOTE A- Reduced rates may be paid on the follow ng:

1. Projects involving work on structures such as buil di ngs
and bridges whose total value is less than $1.5 mllion
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excl udi ng nmechani cal, electrical, and utility portions of
the contract.

2. Projects of less than $1 mllion where no building is
i nvol ved. Surfacing and paving included, but utilities
excl uded.

3. Marine projects (docks, wharfs, etc.) |ess than $150, 000.

HANDLI NG OF HAZARDOUS WASTE MATERI ALS:  Personnel in all
craft classifications subject to working inside a federally
desi gnat ed hazardous perineter shall be elgible for
conpensation in accordance with the foll owi ng group
schedul e relative to the | evel of hazardous waste as
outlined in the specific hazardous waste project site
safety plan.
H-1 Base wage rate when on a hazardous waste site when not
outfitted with protective clothing

H-2 Cass "C' Suit - Base wage rate plus $ .25 per hour.

H-3 Cass "B" Suit - Base wage rate plus $ .50 per hour.

H-4 G ass "A" Suit - Base wage rate plus $ .75 per hour.

ENG 0701- 002 01/01/2011

CLARK, COALITZ, KLICKKITAT, PACIFIC (SOUTH), SKAVANI A, AND
WAHKI AKUM COUNTI ES

PONER RQUI PMENT CPERATCRS: ZONE 1

Rat es Fri nges
Power equi pment operators:
(See Footnote A)
GROUP 1........ ... $ 37.27 12. 35
GROUP 1A ... $ 39.13 12. 35
GROUP 1B. ... $ 41.00 12. 35
GROUP 2. ... i $ 35.64 12. 35
GROUP 3. i $ 34.64 12. 35
GROUP 4. ... . i $ 33.71 12. 35
GROUP 5. ... .. $ 32.60 12. 35
GROUP 6. ... .o $ 29.61 12. 35

Zone Differential (add to Zone 1 rates):
Zone 2 - $3.00
Zone 3 - $6.00

For the follow ng netropolitan counties: MJLTNOVAH,
CLACKAMAS; MARI ON; WASHI NGTON; YAVHI LL; AND COLUMBI A;

CLARK; AND COALI TZ COUNTY, WASHI NGTON W TH MODI FI CATI ONS AS
| NDI CATED:

Al'l jobs or projects |ocated in Miltnomah, C ackamas and
Mari on Counties, Wst of the western boundary of M. Hood
Nati onal Forest and West of MIle Post 30 on Interstate 84
and West of MIle Post 30 on State Highway 26 and West of
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Ml e Post 30 on Hi ghway 22 and all jobs or projects |ocated
in Yamhill County, Washington County and Col unbia County
and all jobs or porjects located in Clark & Cowitz County,
Washi ngt on except that portion of Cowitz County in the M.
St. Helens "Blast Zone" shall receive Zone | pay for all

cl assifications.

Al'l jobs or projects located in the area outside the
identified boundary above, but |ess than 50 nmiles fromthe
Portland City Hall shall receive Zone Il pay for all

cl assifications.

Al'l jobs or projects |located nore than 50 niles fromthe
Portland City Hall, but outside the identified border
above, shall receive Zone IIl pay for all classifications.

For the followi ng cities: ALBANY; BEND;, COOS BAY; EUGENE;
GRANTS PASS; KLAMATH FALLS; MEDFORD; ROSEBURCG

Al'l jobs or projects |ocated within 30 mles of the
respective city hall of the above nentioned cities shall
receive Zone | pay for all classifications.

Al'l jobs or projects |ocated nore than 30 niles and | ess than
50 niles fromthe respective city hall of the above
mentioned cities shall receive Zone ||l pay for all

cl assifications.

Al'l jobs or projects |located nore than 50 niles fromthe
respective city hall of the above nentioned cities shall
receive Zone |1l pay for all classifications.

PONER EQUI PMENT OPERATCORS CLASSI FI CATI ONS

GROUP 1: CONCRETE: Batch Plant and/or Wt M x Operator, three
units or nmore; CRANE: Helicopter Operator, when used in
erecting work; Whirley Qperator, 90 ton and over; LATTICE
BOOM CRANE: Operator 200 tons through 299 tons, and/or over
200 feet boom HYDRAULI C CRANE: Hydraulic Crane Operator 90
tons through 199 tons with luffing or tower attachnents;
FLOATI NG EQUI PMENT: Fl oating Crane, 150 ton but |ess than

250 ton

GROUP 1A: HYDRAULI C CRANE: Hydraulic Operator, 200 tons and
over (with luffing or tower attachnent); LATTICE BOOV
CRANE: Operator, 200 tons through 299 tons, with over 200
feet boom FLOATI NG EQUI PMENT: Fl oating Crane 250 ton and
over

GROUP 1B: LATTI CE BOOM CRANE: Operator, 300 tons through 399
tons with over 200 feet boonm Operator 400 tons and over;
FLOATI NG EQUI PMENT: Fl oati ng Crane 350 ton and over

GROUP 2: ASPHALT: Asphalt Plant Operator (any type); Roto
MI1, pavenent profiler, operator, 6 foot lateral cut and
over; BLADE: Auto Grader or "Trinmer" (Grade Checker

requi red); Blade Operator, Robotic; BULLDOZERS: Bull dozer
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operator over 120,000 | bs and above; Bull dozer operator,
twin engine; Bulldozer Operator,tandem quadnine, D10, D11,
and simlar type; Bulldozere Robotic Equi pnent (any type;
CONCRETE: Bat ch Pl ant and/or Wt M x Operator, one and two
drum Automatic Concrete Slip Form Paver Qperator; Concrete
Canal Line Operator; Concrete Profiler, Dianond Head;

CRANE: Cabl eway Operator, 25 tons and over; HYDRAULIC
CRANE: Hydraulic crane operator 90 tons through 199 tons
(without luffing or tower attachnment); TOWER/ WH RLEY
OPERATOR: Tower Crane Operator; Wirley Operator, under 90
tons; LATTI CE BOOM CRANE: 90 through 199 tons and/or 150 to
200 feet boom CRUSHER: Crusher Plant Operator; FLOATI NG
EQUI PMENT: Floating Cl anshell, etc.operator, 3 cu. yds.
and over; Floating Crane (derrick barge) Operator, 30 tons
but |l ess than 150 tons; LOADERS: Loader operator, 120,000
I bs. and above; REMOTE CONTROL: Renote controlled

eart h-novi ng equi prent; RUBBER- TI RED SCRAPERS: Rubber -
tired scraper operator, with tandem scrapers, nulti-engine;
SHOVEL, DRAGLI NE, CLAMSHELL, SKOOPER OPERATOR: Shovel ,
Dragline, Clanmshell, operator 5 cu. yds and over; TRENCH NG
MACHI NE: Wheel Excavator, under 750 cu. yds. per hour
(Grade O ler required); Canal Trimer (Grade O ler

requi red); Wheel Excavator, over 750 cu. yds. per hour;
Band Wagon (in conjunction with wheel excavator);
UNDERWATER EQUI PMENT: Underwat er Equi prrent Operator, renote
or otherw se; HYDRAULI C HOES- EXCAVATOR: Excavat or over
130,000 | bs.; HYDRAULI C CRANE: Hydraulic crane operator,
50 tons through 89 tons (with luffing or tower attachnent);

GROUP 3: BULLDOZERS: Bull dozer operator, over 70,000 |bs. up
to and including 120,000 | bs.; HYDRAULI C CRANE: Hydraulic
crane operator, 50 tons through 89 tons (w thout |uffing
or tower attachment); LATTICE BOOM CRANES: Lattice Boom
Crane-50 through 89 tons (and | ess than 150 feet boom;
FORKLI FT: Rock Hound Operator; HYDRAULI C HOES- EXCAVATOR:
excavat or over 80,000 I bs. through 130,000 Ibs.; LQOADERS:
Loader operator 60,000 and | ess than 120, 000; RUBBER- TI RED
SCRAPERS: Scraper Operator, with tandem scrapers;

Sel f -1 oadi ng, paddl e wheel, auger type, finish and/or 2 or
nore units; SHOVEL, DRAGLI NE, CLAMSHELL, SKOOPER OPERATOR:
Shovel, Dragline, O anshell operators 3 cu. yds. but |ess
than 5 cu yds.

GROUP 4: ASPHALT: Screed Qperator; Asphalt Paver operator
(screeman required); BLADE: Bl ade operator; Bl ade operator,
finish; Blade operator, externally controlled by

el ectroni c, mechani cal hydraulic neans; Bl ade operator,

mul ti-engi ne; BULLDOZERS: Bull dozer Operator over 20,000

I bs and nmore than 100 horse up to 70,000 Ibs; Drill Cat
Operator; Side-boom Qperator; Cabl e-Pl ow Operator (any
type); CLEARING Log Skidders; Chippers; Incinerator; Stunp
Splitter (loader nmounted or simlar type); Stunp Ginder

(1 oader mounted or simlar type; Tub Giinder; Land C earing
Machi ne (Track mounted forestry nmowi ng & grindi ng machi ne) ;
Hydro Axe (1l oader nounted or sinilar type); COVMPACTORS
SELF- PROPELLED: Conpactor Operator, with bl ade; Conpactor
Operator, nulti-engine; Conpactor Operator, robotic;
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CONCRETE: M xer Mobile Operator; Screed Operator; Concrete
Cool i ng Machi ne QOperator; Concrete Paving Road M xer;
Concrete Breaker; Reinforced Tank Bandi ng Machi ne (K-17 or
simlar types); Laser Screed; CRANE: Chicago boom and
simlar types; Lift Sl ab Machine Operator; Boomtype
lifting device, 5 ton capacity or |ess; Hoist Operator, two
(2) drum Hoist Operator, three (3) or nore druns; Derrick
Operator, under 100 ton; Hoist Operator, stiff leg, guy
derrick or sinmlar type, 50 ton and over; Cabl eway Operator
up to twenty (25) ton; Bridge Crane Operator, Loconotive,
Gantry, Overhead; Cherry Picker or simlar type crane;
Carry Deck Operator; Hydraulic Crane Qperator, under 50
tons; LATTI CE BOOM CRANE OPERATOR Lattice Boom Crane
Operator, under 50 tons; CRUSHER: Generator Operator;

Di esel -El ectric Engineer; Gizzley Operator; Drill Doctor;
Bori ng Machi ne Qperator; Driller-Percussion, Dianmond, Core,
Cabl e, Rotary and sinmlar type; Cat Drill (John Henry);
Directional Drill Operator over 20,000 |bs pull back;

FLOATI NG EQUI PMENT: Di esel -el ectric Engi neer; Jack
Operator, elevating barges, Barge Operator, self-

unl oadi ng; Piledriver Operator (not crane type) (Deckhand
required); Floating Canshelll, etc. Operator, under 3 cu.
yds. (Fireman or Diesel-Electric Engi neer required);

Fl oating Crane (derrick barge) Operator, less than 30 tons;
GENERATORS: Generator Operator; Diesel-electric Engineer;
GUARDRAI L EQUI PMENT: CQuardrail Punch Operator (all types);
Guardrail Auger Operator (all types); Conbination GQuardrail
machi nes, i.e., punch auger, etc.; HEATI NG PLANT: Surface
Heat er and Pl aner Operator; HYDRAULI C HOES EXCAVATOR:
Roboti c Hydrauli c backhoe operator, track and wheel type up
to and including 20,0000 Ibs. with any or all attachnents;
Excavat or Operator over 20,000 |bs through 80,000 Ibs.;
LOADERS: Belt Loaders, Kolnan and Ko Cal types; Loaders
Operator, front end and overhead, 25,000 |Ibs and | ess than
60,000 | bs; Elevating Grader Qperator by Tractor operator,
Sierra, Euclid or simlar types; PILEDRI VERS: Hammer
Operator; Piledriver Operator (not crane type); PlIPELINE,
SEVER WATER: Pi pe Cl eani ng Machi ne Qperator; Pipe Doping
Machi ne Operator; Pipe Bendi ng Machine Operator; Pipe

W appi ng Machi ne Qperator; Boring Machi ne Operator; Back
Filling Machi ne Operator; REMOTE CONTROL: Concrete C eaning
Decont ani nati on Machine Operator; Utra Hi gh Pressure Water
Jet Cutting Tool System Operator/Mechanic; Vacuum Bl asti ng
Machi ne Operat or/ nechani c; REPAI RVEN, HEAVY DUTY: Diesel

El ectric Engi neer (Plant or Floating; Bolt Threading

Machi ne operator; Drill Doctor (Bit Giinder); H D

Mechani c; Machine Tool Operator; RUBBER-TI RED SCRAPERS:
Rubber-tired Scraper Operator,single engine, single
scraper; Self-1oadi ng, paddl e wheel, auger type under 15
cu. yds.; Rubber-tired Scraper Operator, twi n engine;
Rubber-tired Scraper Qperator, with push- ull attachments;
Sel f Loadi ng, paddl e wheel, auger type 15 cu. yds. and
over, single engine; Water pulls, water wagons; SHOVEL,
DRAGLI NE, CLAMSHELL, SKOOPER OPERATOR: Diesel Electric

Engi neer; Stationay Drag Scraper Operator; Shovel,
Dragline, Clanmshell, QOperator under 3 cy yds.; G ade-all
Operator; SURFACE (BASE) MATERI AL: Bl ade nmount ed spreaders,
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Urich and simlar types; TRACTOR- RUBBERED Tl RED: Tract or
operator, rubber-tired, over 50 hp flywheel; Tractor
operator, with boom attachnent; Rubber-tired dozers and
pushers (M chigan, Cat, Hough type); Skip Loader, Drag Box;
TRENCH NG MACHI NE: Trenchi ng Machi ne operator, digging
capacity over 3 ft depth; Back filling machi ne operator;
TUNNEL: Mucki ng machi ne oper at or

GROUP 5: ASPHALT: Extrusion Machine Operator; Roller
Operator (any asphalt nix); Asphalt Burner and
Recondi ti oner Operator (any type); Roto-MII|, pavenment
profiler, ground man; BULLDOZERS: Bul | dozer operator,
20,000 I bs. or less or 100 horse or |ess; COVWRESSCRS:
Conpr essor (Operator (any power), over 1,250 cu. ft. total
capacity; COWACTORS: Conpactor Operator, including

vi bratory; Wagner Pactor Operator or simlar type (w thout
bl ade); CONCRETE: Conbi nation m xer and Conpressor
Operator, gunite work; Concrete Batch Plant Quality Control
Operator; Beltcrete Qperator; Punpcrete Operator (any
type); Pavement G inder and/or G ooving Machi ne Qperator
(riding type); Cenent Punp Operator, Fuller-Kenyon and
simlar; Concrete Punp Qperator; Gouting Machi ne Qperator;
Concrete m xer operator, single drum under (5) bag
capacity; Cast in place pipe |laying nmachi ne; naginnis
Internal Full slab vibrator operator; Concrete finishing
mahi ne operator, Cary, Johnson, Bidwell, Burgess Bridge
deck or sinmilar type; Curb Machi ne Operator, nmechani cal
Berm Curb and/or Curb and Gutter; Concrete Joint Machine
Operator; Concrete Planer CQperator; Tower Mbile Operator;
Power Junbo Operator setting slip forms in tunnels; Slip
Form Punps, power driven hydraulic lifting device for
concrete forms; Concrete Paving Machi ne Operator; Concrete
Fi ni shi ng Machi ne Operator; Concrete Spreader Operator;
CRANE: Hel i copter Hoist Operator; Hoist Operator, single
drum El evator Operator; A-franme Truck Operator, Double
drum Boom Truck Cperator; HYDRAULI C CRANE OPERATOR:
Hydraul i ¢ Boom Truck, Pittman; DRI LLING ChurmDrill and
Eart h Bori ng Machi ne Qperator; Vacuum Truck; Directional
Drill Operator over 20,000 | bs pullback; FLOATING

EQUI PMENT: Fireman; FORKLIFT: Fork Lift, over 10 ton and/or
robotic; HYDRAULI C HOES EXCAVATORS: Hydraul i ¢ Backhoe
Operator, wheel type (Ford, John Deere, Case type);

Hydraul i c Backhoe Operator track type up to and including
20,000 | bs.; LOADERS:. Loaders, rubber- tired type, |ess
than 25,000 | bs; Elevating Grader Operator, Tractor Towed
requiring Operator or Grader; Elevating |oader operator,
Athey and simlar types; OLERS: Service oiler (Geaser);
Pl PELI NE- SEWVER WATER: Hydra hammer or simalr types;
Pavenent Breaker Qperator; PUMPS: Punmp Operator, nore than
5 (any size); Pot Ranmer Operator; RAILROAD EQUI PMENT:
Loconotive Qperator, under 40 tons; Ball ast Regul ator
Operator; Ballast Tanper Milti-Purpose Operator; Track

Li ner Operator; Tie Spacer QOperator; Shuttle Car Operator;
Loconotive Operator, 40 tons and over; MATERI AL HAULRS: Cat
wagon DIBs Volvo sinilar types; Conveyored material hauler;
SURFACI NG (BASE) MATERI AL: Rock Spreaders, self-propelled,;
Pul va-nmi xer or simlar types; Chiip Spreadi ng nmachine
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operator; Lime spreading operator, construction job siter;
SWEEPERS: Sweeper operator (Wayne type) sel f-propelled
construction job site; TRACTOR- RUBBER Tl RED: Tract or
operator, rubber-tired, 50 hp flywheel and under; Trenching
machi ne operator, maxi num di ggi ng capacity 3 ft depth;
TUNNEL: Di nkey

GROUP 6: ASPHALT: Plant G ler; Plant Fireman; Pugmll
Operator (any type); Truck nmounted asphalt spreader, with
screed; COVPRESSORS: Conpressor Qperator (any power), under
1,250 cu. ft. total capacity; CONCRETE: Plant GO ler,

Assi stant Conveyor Operator; Conveyor Qperator; M xer Box
Operator (C. T.B., dry batch, etc.); Cenent Hog Qperator;
Concrete Saw Operator; Concrete Curing Machi ne Qperat or
(riding type); Wre Mat or Brooning Machi ne Qperator;
CRANE: G ler; Fireman, all equipnent; Truck Crane QO ler
Driver; A-frame Truck Operator, single drum Tugger or
Coffin Type Hoist Operator; CRUSHER: Crusher G ler; Crusher
Feeder man; CRUSHER: Crusher oiler; Crusher feedernan;
DRILLING Drill Tender; Auger O ler; FLOATI NG EQUI PMENT:
Deckhand; Boat man; FORKLI FT: Sel f-propelled Scaffol di ng
Operator, construction job site (exclduing working
platform; Fork Lift or Lunber Stacker QOperator,
construction job site; Ross Carrier Operator, construction
job site; Lull H -Lift Operator or Sinmlar Type; GUARDRAI L
EQUI PMENT: GO ler; Auger QG ler; Oler, conbination guardrail
machi nes; Guardrail Punch G| er; HEATI NG PLANT: Tenporary
Heati ng Pl ant Operator; LOADERS: Bobcat, skid steer (Iless
than 1 cu yd.); Bucket Elevator Loader Operator,

Bar ber Greene and simlar types; OLERS: O ler; Guardrail
Punch G ler; Truck Crane Oler-Driver; Auger Oler; G ade
O ler, required to check grade; G ade Checker; Rigger;

Pl PELI NE- SEWVER WATER: Tar Pot Fireman; Tar Pot Fireman
(power agitated); PUWPS: Punp Operator (any power);
Hydrostatic Punp Operator; RAILROAD EQUI PMENT: Brakenan;

O ler; Switchman; Mtorman; Ballast Jack Tanper Operator;
SHOVEL, DRAGLI NE, CLAMSHELL, SKOOPER, ETC. OPERATOR Q| er,
Grade O ler (required to check grade); Grade Checker;

Fi reman; SWEEPER Broom operator, self propelled,
construction job site; SURFACI NG (BASE) MATERI AL: Rol | er
Operator, grading of base rock (not asphalt); Tanping

Machi ne operartor, mechanical, self-propelled; Hydrographic
Seeder Machine Operator; TRENCHI NG MACHI NE: QO ler; G ade

O ler; TUNNEL: Conveyor operator; Air filtration equi pnent
oper at or

| RONOO14- 005 07/01/2010

ADAMS, ASOTI N, BENTQN, COLUMBI A, DCQUGLAS, FERRY, FRANKLI N,
GARFI ELD, GRANT, LI NCCOLN, OKANOGAN, PEND ORI ELLE, SPOKANE,
STEVENS, WALLA WALLA AND WH TMAN COUNTI ES

Rat es Fri nges
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| ROND029- 002 07/01/2010
CLARK, CONLITZ, KLICKITAT, PACIFIC, SKAVANI A, AND WAHKAI KUV
COUNTI ES

Rat es Fri nges
| ROND086- 002 07/01/ 2010

YAKI MA, KI TTI TAS AND CHELAN COUNTI ES

| RONOO86- 004 07/01/2010

CLALLAM GRAYS HARBOR, | SLAND, JEFFERSON, KI NG, KITSAP, LEW S,
MASCON, PIERCE, SKAG T, SNOHOM SH, THURSTON, AND WHATCOM COUNTI ES

Rat es Fri nges
RONWORKER. . .. ... $ 37.67 19. 60
LABCO001- 002 06/01/2009
ZONE 1:
Rat es Fri nges
Laborers:
CALLAM GRAYS HARBOR,
| SLAND, JEFFERSON, KI NG,
KI TSAP, LEWS, MASQON,
PACI FI C (NORTH OF STRAI GHT
LI NE MADE BY EXTENDI NG THE
NORTH BOUNDARY WAHKI AKUM
COUNTY WEST TO THE PACI FI C
OCEAN), PI ERCE, SAN JUAN,
SKAG T, SNOHOM SH,
THURSTON AND WWHATCOM
COUNTI ES
GROUP 1....... ... $ 21.77 9. 07
GROUP 2. ... i $ 24.86 9. 07
GROUP 3. ... i $ 30.96 9. 07
GROUP 4. ... ... $ 31.70 9. 07
GROUP 5.. ... . $ 32.21 9. 07
CHELAN, DOUGLAS (VWEST OF
THE 120TH MERI DI AN),
KI TTI TAS AND YAKI NA
COUNTI ES
GROUP 1....... ... $ 17.95 9. 07
GROUP 2. ... i $ 20.58 9. 07
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GROUP 3. ........ ... ... ..... $ 22.54 9. 07
GROUP 4. ................... $ 23.09 9. 07
GROUP 5........... ... ...... $ 23.48 9. 07

BASE PO NTS: BELLINGHAM MI. VERNON, EVERETT, SEATTLE, KENT,
TACOMA, CLYMPI A, CENTRALI A, ABERDEEN, SHELTON, PT.
TOMSEND, PT. ANGELES, AND BREMERTON

ZONE 1 - Projects within 25 radius mles of the respective
city hall

ZONE 2 - More than 25 but less than 45 radius niles fromthe
respective city hall

ZONE 3 - More than 45 radius mles fromthe respective city
hal |

ZONE DI FFERENTI AL (ADD TO ZONE 1 RATES):
ZONE 2 - $1.00
ZONE 3 - $1.30

BASE PO NTS: CHELAN, SUNNYSI DE, WENATCHEE, AND YAKI MA

ZONE 1 - Projects within 25 radius mles of the respective
city hall

ZONE 2 - More than 25 radius mles fromthe respective city
hal |

ZONE DI FFERENTI AL (ADD TO ZONE 1 RATES):
ZONE 2 - $2.25

LABORERS CLASSI FI CATI ONS

GROUP 1: Landscapi ng and Pl anting; Watchman; W ndow
Washer/ Cl eaner (detail clean-up, such as but not limted to
cleaning floors, ceilings, walls, windows, etc., prior to
final acceptance by the owner)

GROUP 2: Batch Wi ghman; Crusher Feeder; Fence Laborer;
Fl agman; Pilot Car

GROUP 3: General Laborer; Air, Gas, or Electric Vibrating
Screed; Asbestos Abatenent Laborer; Ballast Regul ator
Machi ne; Brush Cutter; Brush Hog Feeder; Burner; Carpenter
Tender; Cenent Finisher Tender; Change House or Dry Shack;
Chi pping Gun (under 30 I bs.); Choker Setter; Chuck Tender;
Cl ean-up Laborer; Concrete Form Stripper; Curing Laborer;
Dermolition (wrecking and rmoving including charred
material); Ditch Digger; Dunp Person; Fine G aders;

Fi rewat ch; Form Setter; Gabian Basket Builders; G out
Machi ne Tender; Grinders; Guardrail Erector; Hazardous
Waste Worker (Level C uses a chenical "splash suit" and
air purifying respirator); Mintenance Person; Materi al
Yard Person; Pot Tender; Rip Rap Person; Riggers; Scale
Person; Sl oper Sprayer; Signal Person; Stock Piler; Stake
Hopper; Toolroom Man (at job site); Topper-Tailer; Track
Laborer; Truck Spotter; Vinyl Seaner

GROUP 4: Cenent Dunper - Pavi ng; Chipping Gun (over 30 Ibs.);
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Cl ary Power Spreader; Concrete Dunper/ Chute Operator;
Concrete Saw Operator; Drill Operator (hydraulic, dianond,
aiartrac); Faller and Bucker Chain Saw, G ade Checker and
Transit Person; G outnen (pressure) including post tension
beans; Hazardous Waste Worker (Level B: uses sane
respirator protection as Level AL A supplied air line is
provided in conjunction with a chem cal "splash suit");

H gh Scal er; Jackhammer; Laserbeamnr Operator; Mnhol e

Bui | der - Mudman; Nozzl eman (concrete punp, green cutter when
using conbi nation of high pressure air and water on
concrete and rock, sandblast, gunite, shotcrete, water

bl aster, vacuum bl aster); Pavenent Breaker; Pipe Layer and
Caul ker; Pipe Pot Tender; Pipe Reliner (not insert type);
Pi pe Wapper; Power Jacks; Railroad Spi ke Pull er-Power;
Raker - Asphalt; Rivet Buster; Rodder; Sloper (over 20 ft);
Spreader (concrete); Tanper and Simlar electric, air and
gl as operated tool; Tinber Person-sewer (lagger shorer and
cribber); Track Liner Power; Tugger Operator; Vibrator;
Wel | Point Laborer

GROUP 5: Caisson Wrker; Mner; Mrtarman and Hodcarri er;
Powder man; Re-Ti nberman; Hazardous Waste Wrker (Level A:
utilizes a fully encapsul ated suit with a self-contained
breat hi ng apparatus or a supplied air line).

LABQ0238- 004 06/01/2011

PASCO AREA: ADAMS, BENTON, COLUMBI A, DOUGLAS (East of 120th
Meri di an), FERRY, FRANKLIN, GRANT, OKANOGAN, WALLA WALLA

SPOKANE AREA: ASOTI N, GARFI ELD, LI NCCOLN, PEND OREl LLE, SPOKANE,
STEVENS & VWH TMAN COUNTI ES

Rat es Fri nges
LABORER ( PASCO)
GROUP 1..........cciiiinn... $ 21.31 10. 00
GROUP 2. ... i $ 23.41 10. 00
GROUP 3....... i $ 23.68 10. 00
GROUP 4. ... i $ 23.95 10. 00
GROUP 5.... .. i $ 24.23 10. 00
LABORER ( SPOKANE)
GROUP 1..... .. iiiiie. $ 21.01 10. 00
GROUP 2. ... i $ 23.11 10. 00
GROUP 3., . i $ 23.38 10. 00
GROUP 4. .........ciiiina... $ 23.65 10. 00
GROUP 5., . i $ 23.93 10. 00

Zone Differential (Add to Zone 1 rate): $2.00
BASE PO NTS: Spokane, Pasco, Lew ston

Zone 1: 0-45 radius nmles fromthe nmain post office.
Zone 2: 45 radius mles and over fromthe nain post office.
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LABORERS CLASSI FI CATI ONS

GROUP 1: Flagman; Landscape Laborer; Scal eman; Traffic
Control Maintenance Laborer (to include erection and

mei nt enance of barricades, signs and relief of flagperson);
W ndow Washer/ C eaner (detail cleanup, such as, but not
limted to cleaning floors, ceilings, walls, w ndows, etc.
prior to final acceptance by the owner)

GROUP 2: Asbestos Abatenent Worker; Brush Hog Feeder;
Carpenter Tender; Cenment Handl er; C ean-up Laborer;
Concrete Crewran (to include stripping of forns, hand
operating jacks on slip formconstruction, application of
concrete curing compounds, punpcrete machi ne, signaling,
handl i ng the nozzl e of squeezcrete or sinmlar machine, 6

i nches and snmaller); Confined Space Attendant; Concrete

Si gnal man; Crusher Feeder; Denplition (to include clean-up,
burni ng, |oading, wrecking and sal vage of all material);
Dunpnan; Fence Erector; Firewatch; Form C eani ng Machine
Feeder, Stacker; GCeneral Laborer; G out Machine Header
Tender; Quard Rail (to include guard rails, guide and
reference posts, sign posts, and right-of-way nmarkers);
Hazar dous Waste Worker, Level D (no respirator is used and
skin protection is ninimal); Mner, Cass "A" (to include
all bull gang, concrete crewran, dunprman and punpcrete
crewman, including distributing pipe, assenbly & disnmantle,
and ni pper); Nipper; Riprap Man; Sandbl ast Tail hosenan;
Scaffold Erector (wood or steel); Stake Junper; Structural
Mover (to include separating foundation, preparation,
cribbing, shoring, jacking and unl oadi ng of structures);
Tai | hoseman (water nozzle); Tinber Bucker and Faller (by
hand); Track Laborer (RR); Truck Loader; Well-Point Man;
All Oher Wrk C assifications Not Specially Listed Shal
Be Classified As CGeneral Laborer

GROUP 3: Aspahlt Raker; Asphalt Roller, walking; Cement

Fi ni sher Tender; Concrete Saw, wal king; Denolition Torch;
Dope Pot Firenmen, non-nechanical; Driller Tender (when
required to nove and position rmachine); Form Setter,

Pavi ng; Grade Checker using |level; Hazardous WAaste Worker,
Level C (uses a chemical "splash suit" and air purifying
respirator); Jackhamrer Operator; Mner, Cass "B" (to

i ncl ude brakeman, finisher, vibrator, formsetter);

Nozzl eman (to include squeeze and flo-crete nozzle);

Nozzl eman, water, air or steam Pavenent Breaker (under 90
I bs.); Pipelayer, corrugated nmetal culvert; Pipelayer,
multi- plate; Pot Tender; Power Buggy Operator; Power Too
Qperator, gas, electric, pneunatic; Railroad Equi pnent,
power driven, except dual nobile power spiker or puller;
Rai | road Power Spiker or Puller, dual nobile; Rodder and
Spreader; Tanper (to include operation of Barco, Essex and
simlar tanpers); Trencher, Shawnee; Tugger Operator; WAgon
Drills; Water Pipe Liner; Wheel barrow (power driven)

GROUP 4: Air and Hydraulic Track Drill; Brush Machine (to

i ncl ude horizontal construction joint cleanup brush
machi ne, power propelled); Caisson Wrker, free air; Chain
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Saw Qperator and Faller; Concrete Stack (to include

| aborers when | aborers working on free standing concrete
stacks for snmoke or fume control above 40 feet high);
Cunite (to include operation of machi ne and nozzle);

Hazar dous Waste Wbrker, Level B (uses same respirator
protection as Level A A supplied air line is provided in
conjunction with a chenmical "splash suit"); H gh Scal er
Laser Beam Operator (to include grade checker and el evation
control); Mner, Cass C (to include mner, nozzleman for
concrete, |aser beam operator and rigger on tunnels);
Monitor Operator (air track or simlar nounting); Mrtar

M xer; Nozzleman (to include jet blasting nozzl eman, over
1,200 I bs., jet blast machine power propelled, sandbl ast
nozzl e); Pavenent Breaker (90 | bs. and over); Pipelayer (to
i ncl ude worki ng topman, caul ker, collarman, jointer,
nortarman, rigger, jacker, shorer, valve or neter
installer); Pipewapper; Plasterer Tender; Vibrators (all)

GROUP 5 - Drills with Dual Masts; Hazardous Waste Worker,
Level A (utilizes a fully encapsulated suit with a

sel f-contai ned breathing apparatus or a supplied air line);
M ner Class "D', (to include raise and shaft mner, |aser
beam operator on riases and shafts)

LABQ0238- 006 06/01/2011

CQUNTI ES EAST OF THE 120TH MERI DI AN:  ADAMS, ASOTI N, BENTON
CHELAN, COLUMBI A, DOUGLAS, FERRY, FRANKLIN, GARFIELD, GRANT,

LI NCOLN, OKANOGAN, PEND OREIl LLE, STEVENS, SPOKANE, WALLA WALLA,
VWH TMAN

Rat es Fri nges

LABQ0335- 001 06/01/2010

CLARK, COALITZ, KLICKITAT, PACIFIC (SOUTH OF A STRAI GHT LI NE
MADE BY EXTENDI NG THE NORTH BOUNDARY LI NE OF WAHKI AKUM COUNTY
VEST TO THE PACI FI C OCEAN), SKAVANI A AND WAHKI AKUM COUNTI ES

Rat es Fri nges
Laborers:
ZONE 1:
GROUP 1......... .. $ 27.51 10. 15
GROUP 2....... .. i $ 28.11 10. 15
GROUP 3......... i $ 28.55 10. 15
GROUP 4. ................... $ 28.93 10. 15
GROUP 5......... ... $ 25.01 10. 15
GROUP 6. .......coviiieenn $ 22.59 10. 15
GROUP 7. ... ... $ 19.39 10. 15
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Zone Differential (Add to Zone 1 rates):
Zone 2 $ 0.65
Zone 3 - 1.15
Zone 4 - 1.70
Zone 5 - 2.75

BASE PO NTS: GOLDENDALE, LONGVI EW AND VANCOUVER

ZONE 1: Projects within 30 nmiles of the respective city all
ZONE 2: More than 30 niles but less than 40 miles fromthe
respective city hall
ZONE 3: Mre than 40 miles but Iess than 50 miles fromthe
respective city hall
ZONE 4: More than 50 nmiles but Iess than 80 niles fromthe
respective city hall
ZONE 5 Mre than 80 nmles fromthe respective city hall

LABORERS CLASSI FI CATI ONS

GROUP 1: Asphalt Plant Laborers; Asphalt Spreaders; Batch
Wei ghman; Broomners; Brush Burners and Cutters; Car and
Truck Loaders; Carpenter Tender; Change-House Man or Dry
Shack Man; Choker Setter; O ean-up Laborers; Curing,
Concrete; Denolition, Wecking and Myving Laborers;
Dunpers, road oiling crew, Dunprmen (for grading crew);

El evat or Feeders; Median Rail Reference Post, Guide Post,
Ri ght of Way Marker; Fine Gaders; Fire Watch; Form
Strippers (not swinging stages); Ceneral Laborers;

Hazar dous Waste Worker; Levernman or Aggregate Spreader
(Flaherty and simlar types); Loading Spotters; Mteria
Yard Man (including electrical); Pittsburgh Chipper
Operator or Simlar Types; Railroad Track Laborers; Ribbon
Setters (including steel forns); R p Rap Man (hand pl aced);
Road Punp Tender; Sewer Labor; Signal man; Skipman; Sl opers;
Spraynen; Stake Chaser; Stockpiler; Tie Back Shoring;

Ti nber Fall er and Bucker (hand |abor); Toolroom Man (at job
site); Tunnel Bullgang (above ground); Wi ght-Man- Crusher
(aggregat e when used)

GROUP 2: Applicator (including pot power tender for sane),
appl ying protective material by hand or nozzle on utility
lines or storage tanks on project; Brush Cutters (power
saw); Burners; Choker Splicer; Cary Power Spreader and
simlar types; C ean- up Nozzleman-Geen Cutter (concrete,
rock, etc.); Concrete Power Buggyran; Concrete Laborer;
Crusher Feeder; Denvolition and Wecking Charred Materi al s;
GQunite Nozzl enan Tender; Gunite or Sand Bl asting Pot
Tender; Handlers or Mxers of all Materials of an
irritating nature (including cenent and |ine); Tool
Operators (includes but not Iinmted to: Dry Pack Mchine;
Jackhamrer; Chipping Guns; Paving Breakers); Pipe Doping
and W appi ng; Post Hole Digger, air, gas or electric;

Vi brating Screed; Tanpers; Sand Bl asting (Wt);

St ake-Setter; Tunnel -Mickers, Brakemen, Concrete Crew,
Bul I gang (under gr ound)
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GROUP 3: Asbestos Removal; Bit Grinder; Drill Doctor; Drill
Operators, air tracks, cat drills, wagon drills,
rubber-nounted drills, and other simlar types including at
crusher plants; Gunite Nozzleman; Hi gh Scalers, Strippers
and Drillers (covers work in sw nging stages, chairs or
belts, under extrene conditions unusual to normal drilling,
bl asting, barring-down, or sloping and stripping); Mnhole
Bui | der; Powder nen; Concrete Saw Operator; Pwdernmen; Power
Saw Operators (Bucking and Falling); Punpcrete Nozzl enen;
Sand Bl asting (Dry); Sewer Tinberman; Track Liners, Anchor
Machi nes, Ballast Regulators, Miltiple Tanpers, Power
Jacks, Tugger Operator; Tunnel - Chuck Tenders, N ppers and
Ti nbernen; Vibrator; Water Bl aster

GROUP 4 Asphalt Raker; Concrete Saw Operator (walls);
Concrete Nozzel man; Grade Checker; Pipel ayer; Laser Bean
(pi pel ayi ng) - appl i cabl e when enpl oyee assigned to nove, set
up, align; Laser Beam Tunnel M ners; Mbtornman-D nky
Loconoti ve- Tunnel ; Powder man- Tunnel ; Shi el d Oper at or - Tunnel
CGROUP 5: Traffic Flaggers
GROUP 6: Fence Buil ders

GROUP 7: Landscapi ng or Planting Laborers

PAI NO005- 002 07/01/ 2010
STATEW DE EXCEPT CLARK, COALI TZ, KLI CKI TAT, PACIFIC (SOUTH),
SKAMANI A, AND WAHKI AKUM COUNTI ES
Rat es Fri nges

Pai nters:
STRIPERS. . .................. $ 27.74 11. 66

PAI NOO05- 004 03/01/2009
CLALLAM GRAYS HARBOR, | SLAND, JEFFERSON, KING, KITSAP, LEW S,

MASON, PIERCE, SAN JUAN, SKAG T, SNOHOM SH, THURSTON AND
VWHATCOM COUNTI ES

Rat es Fri nges

* PAI NOOO5- 006 07/01/2010

ADAMS, ASOTI N; BENTON AND FRANKLI N ( EXCEPT HANFORD SI TE);
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CHELAN, COLUMBI A, DQUGLAS, FERRY, GARFIELD, GRANT, KITTITAS,
LI NCCLN, OKANOGAN, PEND OREI LLE, SPOKANE, STEVENS, WALLA WALLA,
VWH TMAN AND YAKI MA COUNTI ES

Rat es Fri nges
Pai nters:

Application of Cold Tar
Products, Epoxies, Polyure
t hanes, Acids, Radiation
Resi stant Material, Water
and Sandbl asting............ $ 21.50 7.98

Over 30'/Swi ng Stage Work..$ 22.20 7.98
Brush, Roller, Striping,
St ean-cl eaning and Spray....$ 19.93 7.98
Lead Abatement, Asbestos
Abatenment................... $ 21.50 7.98

*$.70 shall be paid over and above the basic wage rates
listed for work on swi ng stages and hi gh work of over 30
feet.

* PAI NO055- 002 07/01/ 2011

CLARK, COWNLI TZ, KLICKITAT, PACIFIC, SKAVANI A, AND WAHKI AKUV
CQUNTI ES

Rat es Fringes
Pai nters:
Brush & Roller.............. $ 19.85 7.99
Hi gh work - Al work 60
ft. or higher............... $ 22.90 7.99
Spray and Sandbl asting...... $ 22.90 7.99

* PAI NOO55- 007 07/01/2011

CLARK, COW.| TZ, KLICKITAT, SKAMANI A and WAHKI AKUM COUNTI ES

Rat es Fri nges
Pai nters:
H GHWAY & PARKI NG LOT
STRIPER . ....... ... ......... $ 33.19 9.05

PLAS0072- 004 06/01/2010
ADAMS, ASCTI N, BENTQN, CHELAN, COLUMBI A, DOUGLAS, FERRY,
FRANKLI' N, GARFI ELD, GRANT, KITTITAS, LINCOLN, OKANOGAN, PEND

OREl LLE, SPOKANE, STEVENS, WALLA WALLA, WH TMAN, AND YAKI VA
COUNTI ES

Rat es Fri nges
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CEMENT MASQOV CONCRETE FI NI SHER
ZONE 1...... ... ... .. ... ... $ 24.53 11. 32

Zone Differential (Add to Zone 1 rate): Zone 2 - $2.00

BASE PO NTS: Spokane, Pasco, Lew ston; Wnatchee
Zone 1: O - 45 radius miles fromthe main post office
Zone 2: Over 45 radius mles fromthe nain post office

PLAS0528- 001 06/01/2011

CLALLAM COANLI TZ, GRAYS HARBOR, | SLAND, JEFFERSON, KI NG,
KITSAP, LEWS, MASON, PACIFIC, PIERCE, SAN JUAN, SKAG T,
SNOHOM SH, THURSTON, WAHKI AKUM AND WHATCOM COUNTI ES

Rat es Fri nges

Cement Masons:
CEMENT MASON. ............... $ 35.40 13. 75
COMPCOSI TI ON, TROWEL
MACHI NE, GRI NDER, POW\ER

TOCOLS, GUNNI TE NOZZLE. ... ... $ 35.90 13.75
TRCWLI NG MACHI NE OPERATOR
ON COWOSI TION. .. ... $ 36.90 13.75

PLAS0555- 002 06/ 01/ 2009
CLARK, KLI CKI TAT AND SKAMANI A COUNTI ES
ZONE 1:
Rat es Fri nges

Cenent Masons:
CEMENT MASONS DO NG BOTH
COVPCSI TI OV POVEER
MACHI NERY AND
SUSPENDEDY HANA NG SCAFFOLD. . $ 29.94 15. 59
CENMENT NMASONS ON
SUSPENDED, SW NG NG AND/ OR

HANG NG SCAFFOLD. . .......... $ 29.41 15.59
CEMENT MASONS. .............. $ 28.87 15.59
COMPCSI TI ON WORKERS AND

POVNER MACHI NERY OPERATORS. .. $ 29.41 15.59

Zone Differential (Add To Zone 1 Rates):
Zone 2 - $0.65

Zone 3 - 1.15
Zone 4 - 1.70
Zone 5 - 3. 00

BASE PO NTS: BEND, CORVALLIS, EUGENE, MEDFORD, PORTLAND,
SALEM THE DALLES, VANCOUVER

ZONE 1: Projects within 30 mles of the respective city hall
ZONE 2: More than 30 mles but less than 40 mles fromthe
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respective city hall.
ZONE 3: Mre than 40 miles but Iess than 50 miles fromthe
respective city hall.
ZONE 4. More than 50 miles but Iess than 80 miles fromthe
respective city hall.

ZONE 5: More than 80 miles fromthe respective city hall

TEAMDO37- 002 06/ 01/ 2009

CLARK, COWLI TZ, KLICKITAT, PACIFIC (South of a straight |ine
made by extending the north boundary |ine of Wahki akum County
west to the Pacific Ccean), SKAMANI A, AND WAHKI AKUM COUNTI ES

Rat es Fri nges
Truck drivers:
ZONE 1
GROUP 1....... ... $ 26.90 12. 75
GROUP 2. ... i $ 27.02 12. 75
GROUP 3. ... i $ 27.15 12. 75
GROUP 4. . ... .. $ 27.41 12. 75
GROUP 5.. ... . i $ 27.63 12. 75
GROUP 6. . ... viiieii $ 27.79 12. 75
GROUP 7. ... $ 27.99 12. 75

Zone Differential (Add to Zone 1 Rates):
Zone 2 - $0.65
Zone 3 - 1.15
Zone 4 - 1.70
Zone 5 - 2.75

BASE PO NTS: ASTORI A, THE DALLES, LONGVI EW AND VANCOUVER

ZONE 1. Projects within 30 niles of the respective city
hal | .

ZONE 2: More than 30 niles but less than 40 mles fromthe
respective city hall.

ZONE 3: More than 40 mles but less than 50 mles fromthe
respective city hall.

ZONE 4. More than 50 mles but less than 80 mles fromthe
respective city hall.

ZONE 5: More than 80 miles fromthe respective city hall.
TRUCK DRI VERS CLASSI FI CATI ONS

GROUP 1: A Franme or Hydra lifrt truck wload bearing
surface; Articulated Dunp Truck; Battery Rebuil ders; Bus or
Manhaul Driver; Concrete Buggi es (power operated); Concrete
Punp Truck; Dunp Trucks, side, end and bottom dunps,

i ncl uding Senmi Trucks and Trains or conbinations there of:
up to and including 10 cu. yds.; Lift Jitneys, Fork Lifts
(all sizes in loading, unloading and transporting materi al
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on job site); Loader and/or Leverman on Concrete Dry Batch
Plant (rmanually operated); Pilot Car; Pickup Truck; Solo
Flat Bed and misc. Body Trucks, 0-10 tons; Truck Tender;
Truck Mechani c Tender; Water Wagons (rated capacity) up to
3,000 gallons; Transit Mx and Wt or Dry Mx - 5 cu. yds.
and under; Lubrication Man, Fuel Truck Driver, Tirenman,
Wash Rack, Steam Cl eaner or conbinations; Team Driver;
Slurry Truck Driver or Leverman; Tirenman

GROUP 2: Boom Truck/Hydra-lift or Retracting Crane;

Chal | enger; Dunpsters or sinmilar equipnment all sizes; Dunp
Trucks/ Articulated Dunps 6 cu to 10 cu.; Flaherty Spreader
Driver or Levernan; Lowbed Equi pnent, Flat Bed Sem -trailer
or doubl es transporting equi pment or wet or dry materials;
Lunmber Carrier, Driver-Straddle Carrier (used in |oading,
unl oadi ng and transporting of materials on job site); Q|
Distributor Driver or Leverman; Transit mix and wet or dry
m x trcuks: over 5 cu. yds. and including 7 cu. yds.;
Vacuum Trucks; Water truck/Wagons (rated capacity) over
3,000 to 5,000 gallons

GROUP 3: Anmonia Nitrate Distributor Driver; Dump trucks,
side, end and bottom dunps, including Senmi Trucks and

Trai ns or conbinations thereof: over 10 cu. yds. and

i ncluding 30 cu. yds. includes Articul ated Dunp Trucks;

Sel f-Propel l ed Street Sweeper; Transit mix and wet or dry
m x truck: over 7 cu yds. and including 11 cu yds.; Truck
Mechani c- Wel der - Body Repairman; Utility and C ean-up Truck;
Wat er Wagons (rated capacity) over 5,000 to 10,000 gall ons

GROUP 4: Asphalt Burner; Dunp Trucks, side, end and bottonm
cunps, including Sem -Trucks and Trai ns or conbi nati ons
thereof: over 30 cu. yds. and including 50 cu. yds.

i ncl udes Articulated Dunp Trucks; Fire Guard; Transit M x
and Wet or Dry M x Trucks, over 11 cu. yds. and including
15 cu. yds.; Water Wagon (rated capacity) over 10,000
gallons to 15,000 gall ons

GROUP 5: Comnposite Crewran; Dunp Trucks, side, end and
bottom dunps, including Sem Trucks and Trains or

conbi nati ons thereof: over 50 cu. yds. and including 60 cu.
yds. includes Articulated Dunp Trucks

GROUP 6: Bul k Cenent Spreader w/ o Auger; Dry Pre-Batch
concrete M x Trucks; Dunp trucks, side, end and bottom
dunmps, including Senmi Trucks and Trai ns of conbinations
thereof: over 60 cu. yds. and including 80 cu. yds., and
i ncludes Articulated Dunp Trucks; Skid Truck

GROUP 7: Dunmp Trucks, side, end and bottom dunps, including
Sem Trucks and Trains or conbinations thereof: over 80 cu.
yds. and including 100 cu. yds., includes Articul ated Dunp
Trucks; Industrial Lift Truck (nmechanical tailgate)

* TEAMD174-001 06/01/2009

CLALLAM GRAYS HARBOR, | SLAND, JEFFERSON, KING, KITSAP, LEW S,
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MASON, PACIFIC (North of a straight

Iine made by extending the

north boundary line of Whki akum County west to the Pacific

Ccean),
WHATCOM COUNTI ES

Truck drivers:
ZONE A

ZONE B (25-45 miles fromce
per hour to Zone A rates.

ZONE C (over 45 miles from
$1. 00 per

*Zone pay will be calculate
following listed cities:

PI ERCE, SAN JUAN, SKAG T, SNOHOM SH, THURSTON AND

Rat es Fri nges

....$ 31.87 14. 60
....%$ 31.03 14. 60
... $ 28.22 14. 60
....$ 23.25 14. 60
....$ 31.42 14. 60

nter of listed cities*): Add $.70
centr of listed cities*): Add

hour to Zone A rates.

d fromthe city center of the

BELLI NGHAM CENTRALI A RAYMOND CLYMPI A
EVERETT SHELTON ANACCORTES BELLEVUE
SEATTLE PORT ANGELES  MI. VERNON KENT
TACOVA PORT TOANSEND ABERDEEN BREMERTON

TRUCK DRI VERS CLASSI FI CATI ONS

GROUP 1 - "A-franme or

Hydr a

lift" trucks and Boom trucks or

sim | ar equi pnent when "A" frame or "Hydralift" and Boomr

truck or simlar
Cenent Tanker;
Tour nor ockers,
Terra Cobra, Le Tourneau,

equi pnent

Dunpsters an
Tour nowagon,
W

i s used; Buggynobile; Bulk
d simlar equipnrent,
Tournotrailer, Cat DWseries,

esti nghouse, Athye Wagon, Euclid

Two and Four-Weel ed power tractor with trailer and sinmlar

t op- | oaded equi pnent transp
si de, end and bottom dunp,

or conbi nations thereof wt
Over 30 yards $.15 per hour
i ncrenent; Explosive Truck

equi prent; Hyster Operators
aggr egat es) ;
Di stributor Driver; Spreade
exclusively in heavy constr
Truck-3, 000 gall ons and ove

GROUP 2 - Bulllifts,
unl oadi ng trucks, transport
Dunpsters, and simlar equi
Tour nowagon, Turnotrailer,
Le Tour neau, Westinghouse,

Lowbed and Heavy Duty Trailer;

At hye wagon,

orting material: Dunp Trucks,

i ncluding sem -trucks and trains
h 16 yards to 30 yards capacity:
addi tional for each 10 yard

(field mx) and simlar
(handl i ng bul k | cose

Road G |

r, Flaherty Transit m x used

uction; Water Wagon and Tank

r capacity

or simlar equipnent used in |oading or

ing materials on job site;
prment, Tour nor ockers,

Cat. D.W Series, Terra Cobra,
Euclid two and

four -wheel ed power tractor with trailer and simlar

t op- | oaded equi pnent transp
side, end and bottom dunp,

orting material: Dunp trucks,
i ncludi ng sem -trucks and trains
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or conbinations thereof with less than 16 yards capacity;
Fl at bed (Dual Rear Axle); Gease Truck, Fuel Truck,
Greaser, Battery Service Man and/or Tire Service Man;
Leverman and | oader at bunkers and batch plants; G| tank
transport; Scissor truck; Slurry Truck; Sno-Go and simlar
equi pnent; Swanpers; Straddler Carrier (Ross, Hyster) and
sim | ar equi pnent; Team Driver; Tractor (snall,
rubber-tired)(when used within Teanster jurisdiction);
Vacuum truck; Water Wagon and Tank trucks-1less than 3, 000
gal l ons capacity; Wnch Truck; Wecker, Tow truck and
sim | ar equi pnent

GROUP 3 - Flathbed (single rear axle); Pickup Sweeper; Pickup
Truck. (Adjust Goup 3 upward by $2.00 per hour for onsite
wor k only)

GROUP 4 - Escort or Pilot Car
GROUP 5 - Mechanic
HAZMAT PRQIECTS

Anyone wor ki ng on a HAZNMAT j ob, where HAZMAT certification is
requi red, shall be conpensated as a premium in addition to
the classification working in as foll ows:

LEVEL C. +$.25 per hour - This level uses an air purifying
respirator or additional protective clothing.

LEVEL B: +$.50 per hour - Uses sane respirator protection as
Level A Supplied air line is provided in conjunction with

a chem cal "splash suit."

LEVEL A: +$.75 per hour - This level utilizes a fully-
encapsul ated suit with a sel f-contained breathing apparatus
or a supplied air line.

TEAMD760- 002 06/ 01/ 2009

ADAMS, ASCTI N, BENTQN, CHELAN, COLUMBI A, DOUGLAS, FERRY,
FRANKLI' N, GARFI ELD, GRANT KI TTI TAS, LI NCOLN, OKANOGAN, PEND
ORElI LLE, SPOKANE, STEVENS, WALLA WALLA, WH TMAN AND YAKI MA
COUNTI ES

Rat es Fri nges
Truck drivers: (ANYONE
WORKI NG ON HAZMAT JOBS SEE
FOOTNOTE A BELOW
ZONE 1:
GROUP 1......... ... $ 20.02 10. 86
GROUP 2...... . i $ 22.29 10. 86
GROUP 3......... ... $ 22.79 10. 86
GROUP 4............cvuu... $ 23.12 10. 86
GROUP 5......... ... $ 23.23 10. 86
GROUP 6..........covvvun.. $ 23.40 10. 86
GROUP 7....... ... $ 23.93 10. 86
GROUP 8............covvn... $ 24.26 10. 86
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Zone Differential (Add to Zone 1 rate: Zone 2 - $2.00)

BASE PO NTS: Spokane, Moses Lake, Pasco, Lew ston
Zone 1: 0-45 radius mles fromthe main post office.
Zone 2: Qutside 45 radius mles fromthe main post office

TRUCK DRI VERS CLASSI FI CATI ONS

GROUP 1: Escort Driver or Pilot Car; Enpl oyee Haul; Power
Boat Haul i ng Enpl oyees or Materi al

GROUP 2: Fish Truck; Flat Bed Truck; Fork Lift (3000 Ibs. and
under); Leverperson (loading trucks at bunkers); Trailer
Mount ed Hydro Seeder and Mul cher; Seeder & Mil cher;
Stationary Fuel Operator; Tractor (small, rubber-tired,
pulling trailer or simlar equipnent)

GROUP 3: Auto Crane (2000 |bs. capacity); Buggy Mbile &
Simlar; Bulk Cenent Tanks & Spreader; Dunptor (6 yds. &
under); Flat Bed Truck with Hydraullic System Fork Lift
(3001-16,000 | bs.); Fuel Truck Driver, Steantleaner &
Washer; Power Operated Sweeper; Rubber-tired Tunnel Junbo;
Scissors Truck; Slurry Truck Driver; Straddle Carrier
(Ross, Hyster, & simlar); Tireperson; Transit Mxers &
Truck Hauling Concrete (3 yd. to & including 6 yds.);
Trucks, side, end, bottom & articul ated end dunp (3 yards
to and including 6 yds.); Warehouseperson (to include

shi pping & receiving); Wecker & Tow Truck

GROUP 4: A-Franme; Burner, Cutter, & Welder; Service G easer;
Trucks, side, end, bottom & articul ated end dunp (over 6
yards to and including 12 yds.); Truck Munted Hydro
Seeder; Warehouseperson; Water Tank truck (0-8,000 gallons)

GROUP 5: Dunptor (over 6 yds.); Lowboy (50 tons & under);
Self- loading Roll Of; Sem -Truck & Trailer; Tractor with
Steer Trailer; Transit M xers and Trucks Hauling Concrete
(over 6 yds. to and including 10 yds.); Trucks, side, end,
bottom and end dunp (over 12 yds. to & including 20 yds.);
Truck-Mounted Crane (with |oad bearing surface either
mounted or pulled, up to 14 ton); Vacuum Truck (super
sucker, guzzler, etc.)

GROUP 6: Fl aherty Spreader Box Driver; Flowboys; Fork Lift
(over 16,000 | bs.); Dunps (Sem -end); Mechanic (Field);

Sem - end Dunps; Transfer Truck & Trailer; Transit Mxers &
Trucks Hauling Concrete (over 10 yds. to & including 20
yds.); Trucks, side, end, bottomand articul ated end dunp
(over 20 yds. to & including 40 yds.); Truck and Pup;

Tour narocker, DW & simlar with 2 or nore 4 wheel - power
tractor with trailer, gallonage or yardage scal e, whi chever
is greater Water Tank Truck (8,001- 14,000 gallons);
Lowboy(over 50 tons)

GROUP 7: G|l Distributor Driver; Stringer Truck (cable
oeprated trailer); Transit Mxers & Trucks Hauling Concrete
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(over 20 yds.); Truck, side, end, bottom end dunp (over 40
yds. to & including 100 yds.); Truck Mounted Crane (with

| oad bearing surface either nounted or pulled (16 through
25 tons);

GROUP 8: Prine Mowvers and Stinger Truck; Trucks, side, end,
bottom and articul ated end dunmp (over 100 yds.); Helicopter
Pil ot Hauling Enpl oyees or Materials

Footnote A - Anyone working on a HAZMAT j ob, where HAZNAT
certification is required, shall be conpensated as a
premum in additon to the classification working in as
fol |l ows:

LEVEL C-Di - $.50 PER HOUR (This is the | owest |evel of
protection. This level may use an air purifying respirator
or additional protective clothing.

LEVEL A-B: - $1.00 PER HOUR (Uses supplied air is conjunction
with a chem cal spash suit or fully encapsulated suit with
a sel f-contai ned breathing apparat us.

Enpl oyees shall be paid Haznmat pay in increnents of four(4)
and ei ght(8) hours.

NOTE:
Trucks Pulling Equiprment Trailers: shall receive $.15/hour
over applicable truck rate

WELDERS - Receive rate prescribed for craft perforning
operation to which welding is incidental.

Unlisted classifications needed for work not included wthin
the scope of the classifications listed nay be added after
award only as provided in the | abor standards contract clauses
(29CFR 5.5 (a) (1) (ii)).

In the listing above, the "SU' designation neans that rates
listed under the identifier do not reflect collectively

bar gai ned wage and fringe benefit rates. Oher designations
i ndi cat e uni ons whose rates have been deternined to be
prevailing.

WAGE DETERM NATI ON APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:

an exi sting published wage determ nation

a survey underlying a wage determ nation
* a Wage and Hour Division letter setting forth a position on
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a wage determination matter
* a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
Regi onal O fice for the area in which the survey was conducted
because those Regional Ofices have responsibility for the
Davi s- Bacon survey program |f the response fromthis initial
contact is not satisfactory, then the process described in 2.)
and 3.) should be followed.

Wth regard to any other nmatter not yet ripe for the fornal
process described here, initial contact should be with the
Branch of Construction Wage Deterninations. Wite to:

Branch of Construction Wage Determni nations
Wage and Hour Divi sion

U.S. Department of Labor

200 Constitution Avenue, N W

Washi ngt on, DC 20210

2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
revi ew and reconsideration fromthe Wage and Hour Admi ni strator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Wite to:

Wage and Hour Admi nistrator
U. S. Departnent of Labor

200 Constitution Avenue, N W
Washi ngton, DC 20210

The request should be acconpanied by a full statement of the
interested party's position and by any information (wage
paynment data, project description, area practice material,
etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Adm nistrator is not favorable, an
interested party may appeal directly to the Adm nistrative
Revi ew Board (fornerly the Wage Appeals Board). Wite to:

Adm ni strative Revi ew Board
U. S. Departnent of Labor

200 Constitution Avenue, N W
Washi ngt on, DC 20210

4.) Al decisions by the Adninistrative Review Board are final.

END OF GENERAL DECI SI ON
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SECTI ON 00 01 15

LI ST OF DRAW NG SHEET
The drawings listed below accompanying this specification form a part of the contract.

DRAW NG REFERENCE
NUVBER | DRAW NG TI TLE NUMBER
X1.01 COVER SHEET AND DRAW NG | NDEX 001
X2.01 OVERALL SI TE PLAN 002
Dl1.01 CONSTRUCTI ON PHASI NG PLAN 003
Dl1. 02 CONSTRUCTI ON Cl RCULATI ON PLAN 004
Dl1. 03 PRQJIECT DATUM CONTROL PLAN 005
D1. 04 SECURI TY PLAN 006
D2. 01 DEMOLI TI ON PLAN - OVERALL 007
D2.02 DEMOLI TI ON PLAN - SOUTH 1 008
D2. 03 DEMOLI TI ON PLAN - SOUTH 2 009
D2. 04 DEMOLI TI ON PLAN - NORTH 1 010
D2. 05 DEMOLI TI ON PLAN - NORTH 2 011
D2. 06 DEMOLI TI ON DETAI LS 012
D2. 07 DEMOLI TI ON PLAN - WATER 013
D3. 00 CLEARI NG OVERALL PLAN 014
D3. 01 CLEARI NG PLAN - SOUTH 1 015
D3. 02 CLEARI NG PLAN - SOJTH 2 016
D3. 03 CLEARI NG PLAN - NORTH 1 017
D3. 04 CLEARI NG PLAN - NORTH 2 018
D3. 05 CLEARI NG PLAN - NORTH 3 019
B2. 00 TEMPORARY EROSI ON AND SEDI MENT CONTROL OVERALL PLAN 020
B2. 01 TEMPORARY EROSI ON AND SEDI MENT CONTROL PLAN - SOQUTH 1 | 021
B2. 02 TEMPORARY EROSI ON AND SEDI MENT CONTROL PLAN - SOQUTH 2 | 022
B2. 03 TEMPORARY EROSI ON AND SEDI MENT CONTROL PLAN - NORTH 1 | 023
B2. 04 TEMPORARY EROSI ON AND SEDI MENT CONTROL PLAN - NORTH 2 | 024
B2. 05 TEMPORARY EROSI ON AND SEDI MENT CONTROL PLAN - NORTH 3 | 025
B2. 06 TEMPORARY EROSI ON AND SEDI MENT CONTROL PLAN - SQUTH 3 | 026
B2. 07 TEMPORARY EROSI ON AND SEDI MENT CONTROL DETAI LS 027
B2. 08 TEMPORARY EROSI ON AND SEDI MENT CONTROL DETAI LS 028
L1.01 LAYOUT PLAN OVERALL 029
L1. 02 LAYQUT PLAN - SOUTH 1 030
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L1.03 | LAYOUT PLAN - SOUTH 2 031
L1.04 | LAYOUT PLAN - NORTH 1 032
L1.05 | LAYOUT PLAN - NORTH 2 033
L1.06 | KERSTETTER MEMORI AL DRI VE PLAN AND PROFI LE 0+00 TO 9+00 | 034
L1.07 | KERSTETTER MEMORI AL DRI VE PLAN AND PROFI LE 9+00 TO 14+54 | 035
L1.08 | YOUNG MEMORI AL DRI VE PLAN AND PROFI LE 0+00 TO 7+00 036
L1.09 | YOUNG MEMORI AL DRI VE PLAN AND PROFI LE 7+00 TO 15+75 037
L1.10 | STREET PULLOUTS MONEGAN MEMORI AL DRI VE 038
L1.11 | MLL AND OVERLAY MONEGAN AND MUNRO MEMORI AL DRI VE 039
L1.12 | MLL AND OVERLAY VETERANS MEMORI AL DRI VE 040
L1.13 | GRAVESI TE LAYOUT 10A, 10B, 11A, AND 11B 041
L1.14 | GRAVESI TE NUMBERI NG 10A, 10B, 11A, AND 11B 042
L1.15 | GRAVESI TE LAYOUT 11C, 12, AND 13 043
L1.16 | GRAVESI TE NUMBERI NG 11C, 12, AND 13 044
L1.17 | GRAVESI TE LAYOUT 1 THRU 4 045
L1.18 | GRAVESI TE NUMBERING 1 THRU 4 046
L1.19 | GRAVESI TE LAYOUT 30A, 30B, 30C, AND 30D 047
L1.20 | GRAVESI TE- NUVBERI NG - 30A, 30B, 30C, AND 30D 048
L1.21 | CRYPT DETAILS 049
L1.22 | CRYPT DETAILS 050
L1.23 | CRYPT DETAILS 051
L1.24 | SI GNAGE PLAN AND DETAILS 052
L1.25 | SI GNAGE PLAN AND DETAILS 053
L1.26 | CROSS SECTI ONS 054
L1.27 | SI TE FURNI SHI NGS 055
L1.28 | CURB AND GUTTER DETAILS 056
L1.29 | PAVEMENT SECTI ONS 057
ADM NI STRATI ON BUI LDI NG PAVEVENT REMOVAL AND RESTORATI ON
L1.30 | PLAN 058
L1.31 | GUARDRAI L LAYOUT PLANS 059
L2.01 | GRADI NG PLAN - OVERALL 060
L2.02 | GRADI NG PLAN - SOUTH 1 061
L2.03 | GRADI NG PLAN - SOUTH 2 062
L2.04 | GRADI NG PLAN - NORTH 1 063
L2.05 | GRADI NG PLAN - NORTH 2 064
L3.00 | DRAI NAGE OVERALL PLAN 065
L3.01 | DRAINAGE PLAN - SOUTH 1 066
L3.02 | DRAINAGE PLAN - SOUTH 2 067
L3.03 | DRAINAGE PLAN - NORTH 1 068
L3.04 | DRAINAGE PLAN - NORTH 2 069
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L3. 05 UNDERDRAI N PLAN - SOUTH SECTIONS 1, 2, 3, AND 4 070
L3. 06 UNDERDRAI N PLAN - NORTH SECTI ONS 10, 10B, 12, AND 13 071
L3. 07 COLUMBARI UM 3 DRAI NAGE PLAN 072
L3. 08 COLUMBARI UM 4 DRAI NAGE PLAN 073
L3. 09 COLUMBARI UM 5 DRAI NAGE PLAN 074
L3. 10 POND N DRAI NAGE PLAN 075
L3.11 POND S-1 AND POND S-3 DRAI NAGE PLANS 076
L3.12 DRAI NAGE PRCFI LES 077
L3.13 DRAI NAGE PROFI LES 078
L3. 14 DRAI NAGE PROFI LES 079
L3. 15 DRAI NAGE PROFI LES 080
L3. 16 DRAI NAGE DETAILS 081
L3. 17 DRAI NAGE DETAILS 082
L3.18 DRAI NAGE DETAI LS 083
L3.19 VWETLAND M TI GATI ON NORTHEAST - GRADI NG AND DRAI NAGE PLAN | 084
L3. 20 VWETLAND M Tl GATI ON NORTHEAST - DETAILS 085
L3.21 OSSUARY AND MEMORI AL WALK DRAI NAGE PLAN 086
L4.01 LANDSCAPE PLAN OVERALL 087
L4. 02 LANDSCAPE PLAN - SOUTH 1 088
L4. 03 LANDSCAPE PLAN - SOUTH 2 089
L4. 04 LANDSCAPE PLAN - NORTH 1 090
L4. 05 LANDSCAPE PLAN - NORTH 2 091
L4. 06 LANDSCAPE ENLARGEMENTS 092
L4. 07 LANDSCAPE ENLARGEMENTS 093
L4. 08 ERCSI ON CONTROL BLANKET PLANS 094
L4. 09 LANDSCAPE DETAI LS 095
L5. 01 COLUMBARI UM 3 ENLARGED PLAN 096
L5. 02 COLUMBARI UM 3 GRADI NG 097
L5. 03 COLUMBARI UM 3 SCORI NG 098
L5. 04 COLUMBARI UM 3 ADDRESSI NG 099
L5. 05 COLUMBARI UM 3 CAP PLAN 100
L5. 06 COLUMBARI UM 3 PRECAST NICHE UNI T LAYOUT 101
L5. 07 COLUVBARI UM 3 FOUNDATI ON PLAN EAST 102
L5. 08 COLUMBARI UM 3 FOUNDATI ON PLAN M D 103
L5. 09 COLUMBARI UM 3 FOUNDATI ON PLAN WEST 104
L5.10 COLUMBARI UM 3 ELEVATI ONS 105
L5.11 COLUMBARI UM 3 ELEVATI ONS 106
L5.12 COLUMBARI UM 3 ELEVATI ONS 107
L5. 13 COLUMBARI UM 3 ELEVATI ONS 108
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L5. 14 COLUMBARI UM 3 DETAI LS 109
L5. 15 COLUVMBARI UM 3 DETAILS 110
L6.01 COLUMBARI UM 4 ENLARGED PLAN 111
L6. 02 COLUMBARI UM 4 GRADI NG PLAN SPOT ELEVATI ONS 112
L6. 03 COLUMBARI UM 4 GRADI NG WALK SPOT ELEVATI ONS 113
L6. 04 COLUMBARI UM 4 SCORI NC 114
L6. 05 COLUMBARI UM 4 ADDRESSI NG 115
L6. 06 COLUVBARI UM 4 CAP PLAN 116
L6. 07 COLUMBARI UM 4 PRECAST LAYOUT 117
L6. 08 COLUMBARI UM 4 FOUNDATI ON VEST 118
L6. 09 COLUMBARI UM 4 FOUNDATI ON EAST 119
L6. 10 COLUMBARI UM 4 ELEVATI ONS 120
L6. 11 COLUMBARI UM 4 ELEVATI ONS 121
L6. 12 COLUMBARI UM 4 SECTI ONS 122
L6. 13 COLUVBARI UM 4 DETAI LS 123
L7.01 COLUVMBARI UM 5 ENLARGED PLAN 124
L7.02 CCOLUMBARI UM 5 GRADI NG PLAN 125
L7.03 COLUMBARI UM 5 GRADI NG PLAN ALT 2 SPOT ELEVATI ONS 126
L7.04 COLUMBARI UM 5 SCORI NG 127
L7. 05 COLUMBARI UM 5 ADDRESSI NG 128
L7. 06 COLUMBARI UM 5 CAP PLAN 129
L7.07 COLUMBARI UM 5 PRECAST LAYOUT 130
L7.08 COLUMBARI UM 5 FOUNDATI ON LAYOUT 131
L7.09 COLUMBARI UM 5 ELEVATI ONS 132
L7.10 COLUMBARI UM 5 ELEVATI ONS 133
L7.11 COLUMBARI UM 5 SECTI ONS 134
L7.12 COLUVMBARI UM 5 DETAILS 135
L8. 01 COMMON | NTERI OR COLUMBARI UM WALL DETAI LS 136
L8. 02 COVMMON PERI METER COLUMBARI UM WALL DETAI LS 137
L8. 03 COVMMON COLUMBARI A DETAI LS 138
L8. 04 COVMMON COLUMBARI A DETAI LS 139
L8. 05 COVMMON COLUMBARI A DETAI LS 140
L8. 06 COVMMON COLUMBARI A DETAI LS 141
L9. 01 OSSUARY ENLARGED PLAN 142
L9. 02 OSSUARY GRADI NG PLAN SPOT ELEVATI ONS 143
L9. 03 OSSUARY DETAI LS 144
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L10. 01 | MEMORI AL WALL ENLARGEMENT 145
L10. 02 | MEMORI AL WALL GRADI NG PLAN SPOT ELEVATI ONS 146
L10.03 | MEMORI AL WALL DETAILS 147
L10. 04 | MEMORI AL WALL DETAILS 148
L11.01 | SI TE STRUCTURES 149
L12. 00 | WATER MAI N EXTENSI ON OVERALL PLAN 150
L12. 01 | WATER MAI N EXTENSI ON PLAN - NORTH 1 151
L12. 02 | WATER MAI N EXTENSI ON PLAN - NORTH 2 152
L12. 03 | WATER MAI N EXTENSI ON PROFI LES 153
L12. 04 | WATER MAI N EXTENSI ON PROFI LES 154
L12. 05 | WATER MAI N EXTENSI ON DETAI LS 155
L12. 06 | WATER MAI N EXTENSI ON DETAI LS 156
L13.00 | WETLAND M TI GATI ON - NORTHEAST POND GRADI NG 157
L13.01 | WETLAND M TI GATI ON - NORTHEAST POND PLANTI NG 158
L13.02 | WETLAND M TI GATI ON - SOUTHEAST POND GRADI NG 159
L13.03 | WETLAND M TI GATI ON - SOUTHEAST POND PLANTI NG 160
L13.04 | WETLAND M TI GATI ON - DETAILS 161
L14.01 | PHOTOVOLTAI CS 162
S1.01 | STRUCTURAL NOTES AND DRAW NG LI ST 163
S1.02 | STRUCTURAL REFERENCE LAYOUT PLAN 164
S1.03 | COLUMBARI UM #3 ENLARGED PLANS 165
S1.04 | COLUVBARI UM #4 ENLARGED PLANS 166
S1.05 | COLUMBARI UM #5 ENLARGED PLANS 167
S1.06 | RETAININGWALL, OSSUARY, AND MEMORI AL WALL ENLARGED PLANS | 168
S2.01 | CONCRETE DETAILS 169
S2.02 | FOUNDATI ON DETAI LS 170
S2.03 | RETAINING WALL AND FOUNDATI ON DETAI LS 171
S2.04 | MASONRY DETAILS 172
S3.01 | BRIDGE LAYOUT - SOUTH 173
S3.02 | GENERAL NOTES AND TYPI CAL SECTI ON - SOUTH 174
S3.03 | FOUNDATI ON PLAN - SOUTH 175
S3.04 | PIER 1 PLAN AND ELEVATI ON - SOUTH 176
S3.05 | PIER 1 DETAILS - SOUTH 177
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S3. 06 PIER 1 CURTAIN WALL - SOUTH 178
S3. 07 PI ER 2 PLAN AND ELEVATI ON - SOUTH 179
S3. 08 PIER 2 DETAILS - SOUTH 180
S3. 09 PIER 2 CURTAIN WALL - SOUTH 181
S3.10 BRI DGE FRAM NG PLAN - SOUTH 182
S3.11 2'-2" VO DED SLAB G RDER DETAILS 1 183
S3.12 2'-2" VO DED SLAB G RDER DETAILS 2 184
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SECTION 01 00 00
GENERAL REQUI REMENTS

1.1 GENERAL | NTENTI CN

A

Contractor shall conpletely prepare site for cenmetery operations,
i ncl udi ng denolition and renoval of existing inprovenents, clearing
and grubbing, erosion control, and furnish | abor and materials and
performwork for the construction of roadways, bridges, drainage
i nprovenents, col unbaria, pre-placedcrypts, cremains, nenorial wall
and ossuary, |andscaping, irrigation, and utilities as required by
drawi ngs and specifi cati ons.
Visits to the site by Bidders may be nade only by appointnment with
the Cenetery Director, Janes Trinbo.

Tahonma National Cenetery

18600 SE 240th Street

Kent, WA 98042-4868

(425) 413-9614 x 4101
O fices of KPFF Consulting Engi neers as Architect-Engineers, wll
render certaintechnical services during construction. Such services
shall be considered as advisory to the Governnent and shall not be
construed as expressing or inplying a contractual act of the
Governnent without affirmations by SRE or his duly authorized
representative.
Bef ore pl acenent and i nstall ati on of work subject totests by testing
| aboratory retai ned by the Contractor, the Contractor shall notify
t he Seni or Resi dent Engi neer (SRE) in sufficient tine to enable the
SRE or his duly authorized representative to observe the test. Such
prior notice shall be not | ess than three work days unl ess ot herw se
desi gnated by the SRE.
Al l enpl oyees of general contractor and subcontractors shall conply

wi th VA security managenent programand obtai n perm ssion of the VA
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police, be identified by project and enployer, and restricted from

unaut hori zed access.

F. Prior to conmencing work, general contractor shall provide proof that
a OSHA certified “conpetent person” (CP) (29 CFR 1926.20(b)(2) w Il
mai ntain a presence at the work site whenever the general or
subcontractors are present.

G Trai ning:

1. All enployees of general contractor or subcontractors having
supervi sory responsi bilities shall havethe 30- hour CSHAcertified
Construction Safety course and/or other rel evant conpetency
training, as determned by VA CP. All other enpl oyees of genera
contractor or subcontractors shall have t he 10- hour CSHAcertifi ed
Construction Safety course and/or other rel evant conpetency
training, as determ ned by VA CP

2. Submit training records of all such enpl oyees to SRE for approva
before the start of work.

1.2 STATEMENT OF BID | TEM S)

A.  CLIN 0001, GENERAL CONSTRUCTI ON: Work includes genera
construction, alterations, site preparation, mass excavation and
eart hwork, roads, bridges, wal ks, gradi ng, drainage, electrical
work, water and irrigation, |andscaping, installation of 7,298
pre-pl aced crypts, and necessary renoval of exi stinginprovenents and
construction and certain of other itens. Unconsolidated Fill Renoval
— Excavat e, renove, transport, and properly di spose of approxi nately
45, 000 bank cubi c yards unconsolidated fill as noted on the pl ans and
described in the geotechnical investigation

B. CLINO0002, Cypts — Manufacture, delivery, and off-loading at site
of 7,298 precast doubl e-depth concrete crypts.

C. CLIN 0003, Colunbaria Marbl e Niche Covers — Manufacture, deliver,
off-load at site 11, 953 niche covers and 728 nenori al wall pl aques.

D. CLINOOO4 ALTERNATE NO 1A: Add excavation for and installation of
1,785 pre-placed crypts in Sections 10A and 10B; pl acenent of
gravesite grid nmonunments, nonunent narkers; installation of
irrigation work shown on the draw ngs; clearing, site preparation
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final grading, perineter plantings, and topsoil, and seedi ng shown
on dr awi ngs.

E. CLIN 0005 ALTERNATE NO. 1B: Add manufacture, delivery, and
off-loading at site of 1,785 precast doubl e-depth concrete crypts.

F. CLIN 0006 ALTERNATE NO. 2A: Add all inprovenents to Col unbaria 5 as
described in the drawi ngs including clearing, site preparation
excavation, foundations, retaining walls colunbariumwalls,
backfill, drainage, irrigation, wal kways, and site furnishings.

G CLI N 0007 ALTERNATE NO. 2B: Add manufacture, deliver, off-1|oad,
i nspect and store 3,122 marbl e niche covers

H. CLIN 0008 ALTERNATE NO. 3: Replace seeding with sod in crypt and
cremai ns areas.

1.3 SPECI FI CATI ONS AND DRAW NGS FOR CONTRACTOR

A. Contract docunents will be provided to the contractor in PDF
electronic format. The contractor is responsible for printing
har dcopi es of the contract docunents. The contractor, at a m ni rmurm,
shall have two full-size sets of contract docunments at the jobsite
at all tines.

1.4 CONSTRUCTI ON SECURI TY REQUI REMENTS

A. Security Plan:

1. The security plan defines both physical and adm nistrative
security procedures that will remain effective for the entire
duration of the project.

2. The Ceneral Contractor is responsible for assuring that al
sub-contractors working on the project and their enpl oyees al so
conply with these regul ati ons.

B. Security Procedures:

1. General Contractor’s enployees shall not enter the project site
wi t hout an appropriate badge. They nay al so be subject to
i nspection of their personal effects when entering or | eaving the
project site.

2. For working outside the “regul ar hours” defined as 8: 00 AMto 4: 30
PM The General Contractor shall give 3 days notice to the SRE so
that security arrangenents can be provided for the enpl oyees.
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4.

This notice is separate fromany notices required for utility
shut down described later in this section.

No phot ography of VAprem sesis all owed wi thout witten perm ssion
of the SRE.

VA reserves the right to cl ose down or shut down the project site
and order Ceneral Contractor’s enpl oyees off the prenmises in the
event of a national energency. The General Contractor may return
to the site only with the witten approval of the SRE.

C. Key Control:

1.

The General Contractor shall provide duplicate keys and | ock
conbi nations to the SRE for the purpose of security inspections
of every area of project includingtool boxes and parked nachi nes

and take any energency action.

D. Docunent Control:

1.

Before starting any work, the General Contractor/Sub Contractors
shall submit an electronic security nmenorandum describing the
approach to followi ng goals and nai ntai ning confidentiality of
“sensitive information”.

The General Contractor is responsible for saf ekeeping of all
drawi ngs, project nanual and other project information. This

i nformation shall be shared only with those with a specific need
to acconplish the project.

Certain docunents, sketches, videos or photographs and draw ngs
may be marked “Law Enforcenent Sensitive” or “Sensitive

Uncl assified”. Secure such information in separate containers
and limt the accesstoonly thosewhow |l needit for the project.
Return the information to the SRE upon request.

These security docunments shall not be renoved or transnmitted from
the project site without the witten approval of SRE.

Al | paper waste or el ectroni ¢ nedi asuch as CD s and di skettes shal |
be shredded and destroyed in a manner acceptable to the VA
Notify SRE inmedi ately when there is a | oss or conpronise of

“sensitive information”.
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7. All electronic information shall be storedin aspecifiedlocation
foll owi ng VA standards and procedures using an Engi neering
Docurent Managenent Software (EDVS).

a. Security, access and nai ntenance of all project drawi ngs, both
scanned and el ectroni ¢ shall be performed and tracked through
t he EDVS system
b. “Sensitive information” including drawi ngs and ot her docunents
may be attached to e-nmai|l provided all VA encryption procedures
are foll owed.
E. Mbtor Vehicle Restrictions

1. Vehicle authorization request shall be required for any vehicle
entering the site and such request shall be submtted 24 hours
before the date and ti me of access. Access shall be restricted to
pi cki ng up and dropping off materials and supplies and shall be
subj ect to approval by the SRE.

1.5 FI RE SAFETY

A. Applicable Publications: Publications |isted belowformpart of this
Articletothe extent referenced. Publications arereferencedin text
by basi c designations only.

1. Anerican Society for Testing and Materials (ASTM:

E84-2009a ......... Surface Burning Characteristics of Building

Material s
2. National Fire Protection Association (NFPA):

10-2010 ........... Standard for Portable Fire Extinguishers

30-2008 ........... Fl ammabl e and Conbusti bl e Li qui ds Code

51B-2009 .......... Standard for Fire Prevention During Wl ding,
Cutting and Other Hot Wirk

70-2008 ........... National El ectrical Code

241-2009 .......... Standard for Safeguardi ng Construction,

Alteration, and Denolition Operations
3. Cccupational Safety and Heal th Adm nistration (OSHA):
29 CFR 1926 ....... Saf ety and Heal t h Regul ati ons for Construction
B. Fire Safety Plan: Establish and maintain a fire protection program
i naccordance with 29 CFR1926. Prior to start of work, prepare a pl an
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detailing project-specific fire safety neasures, including periodic
status reports, and subnmit to SRE/ Cenetery Director for review for
conmpliance with contract requirenents i n accordance with Section 01
33 23, SHOP DRAW NGS, PRODUCT DATA AND SAMPLES. Prior to any worker
for the contractor or subcontractor’s beginning work, they shal
undergo a safety briefing provided by the General Contractor’s
conpet ent person per OSHA requirenments. This briefing shall include
i nformation on the constructionlimts, safety guidelines, neans of
egress, break areas, work hours, |ocations of restroons, use of NCA
equi pnent, etc. Docunentation shall be provided to the SRE that

i ndi vi dual s have undergone the Contractor’s safety briefing.

Site and Buil ding Access: Maintain free and unobstructed access to
ener gency services and for fire, police and ot her energency response
forces in accordance with NFPA 241.

Separate tenporary facilities, such as trailers, storage sheds, and
dunpsters, fromexi sting buil di ngs and new construction by di stances
in accordance with NFPA 241. For small facilities with less than 6

m (20 feet) exposing overall length, separate by 3m (10 feet).

. Tenmporary Heating and El ectrical: Install, use and maintain

installations in accordance with 29 CFR 1926, NFPA 241 and NFPA 70.
Means of Egress: Do not bl ock exiting for occupi ed buildings,
including paths fromexits to roads. Mnim ze disruptions and
coordinate with SRE/ Cenetery Director

Egress Routes for Construction Wrkers: Maintain free and
unobstructed egress. Inspect daily. Report findings and corrective
actions weekly to SRE

Fire Extinguishers: Provide and mai ntain extinguishers in
construction areas and tenporary storage areas i n accordance with 29
CFR 1926, NFPA 241 and NFPA 10.

Fl ammabl e and Conbusti bl e Liquids: Store, dispense and use |iquids
in accordance with 29 CFR 1926, NFPA 241 and NFPA 30.

Exi sting Fire Protection: Do not inpair autonatic sprinklers, snoke
and heat detection, and fire alarm systens, except for portions

i mredi at el y under construction, and tenporarily for connections.
Request interruptions in accordance with Article, OPERATI ONS AND
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STORACE AREAS, and coordinatewi th SRE. Al existingor tenporaryfire
protection systens (fire alarns) |ocated in construction areas shal
be tested as coordinatedwiththe Cenetery. Paraneters for thetesting
and results of any tests perforned shall be recorded by t he Cenetery
and copies provided to the SRE

K. Snoke Detectors: Prevent accidental operation. Renpve tenporary
covers at end of work operations each day. Coordinate with SRE

L. Hot Work: Performand saf eguard hot wor k operati ons i n accordance wi th
NFPA 241 and NFPA 51B. Coordinate with SRE. Obtain permts fromSRE
at | east 48 hours in advance. Designate Contractor's responsible
project-site fire prevention program manager to permt hot work.

M Fire Hazard Prevention and Safety |Inspections: Inspect entire
construction areas weekly. Coordinate with, and report findings and
corrective actions weekly to SRE

N. Snoki ng: Snoking is prohibited in and adj acent to construction areas
i nside existing buildings and additions under construction. In
separate and detached buil di ngs under construction, snoking is
prohi bited except in designated snoking rest areas.

O. Dispose of waste and debris in accordance wi th NFPA 241. Renove from
bui I di ngs daily.

P. Performother construction, alteration and denolition operations in
accordance with 29 CFR 1926

1.6 OPERATI ONS AND STORACGE AREAS

A. The Contractor shall confine all operations (including storage of
mat eri al s) on Governnent prenises to areas authori zed or approved by
the SRE. The Contractor shall hold and save the Governnent, its
of ficers and agents, free and harmess fromliability of any nature
occasi oned by the Contractor's perfornmance.

B. Tenporary buildings (e.g., storage trailers, office trailers) and
utilities may be erected by the Contractor only with the approval of
the SRE and shall be built with | abor and materials furni shed by the
Contractor wi thout expensetothe Governnent. The t enporary buil di ngs
and utilities shall remain the property of the Contractor and shall
be renoved by the Contractor at its expense upon conpletion of the
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work. Wththe witten consent of the SRE, the buildings andutilities

may be abandoned and need not be renoved.

The Contractor shall, under regul ations prescribed by the SRE, use

only established roadways, or use tenporary roadways constructed by

t he Contract or when and as aut hori zed by the SRE. Wien naterials are

transported in prosecuting the work, vehicles shall not be | oaded

beyond the | oadi ng capacity reconmended by the manufacturer of the

vehicle or prescribed by any Federal, State, or |ocal |aw or

regul ation. When it is necessary to cross curbs or sidewal ks, the

Contractor shall protect them from danage. The Contractor shal

repair or pay for the repair of any damaged curbs, si dewal ks, or roads.

(FAR 52. 236- 10)

. Wor ki ng space and space available for storing materials shall be as

shown on the draw ngs.

. Workmen are subject to rules of the Cenetery applicable to their

conduct .

Execute work so as to interfere as little as possible with nornal

functioning of Cenetery as a whole, including operations of utility

services, fire protection systens and any exi sting equi pment, and

wi th work bei ng done by others.

1. Do not store material s and equi prent in ot her than assi gned ar eas.

2. Provide unobstructed access to the Cenetery areas required to
remain in operation

Phasi ng: This project is a single phase project. Sequencing and

durationlinitations are noted on draw ng nunber D1. 02 and nay cont ai n

nore specific requirenents than the following. The follow ng are

general sequencing requirenments of the project:

1. Site clearing shall take place within 30 days of notice to proceed
per D3 draw ngs.

2. Sections 1-4 construction shall not occur until one or both bri dges
have been constructed for construction access.

3. Total continuous nmaxi mumworking time in Zone 1 (North) is 490
cal endar days fromnotice to proceed.

4. Northeast wetland mtigation site shall be substantially conplete
by Cctober 1, 2012.

148



5. Southeast wetland nitigation site shall not begin until Monegan
Menorial Drive roadway drai nage i nprovenents have been conpl et ed
to divert runoff across the south Kerstetter Menorial Drive bridge
to the expanded S1 pond.

6. Water main work at the nort hwest corner of the site can only occur
after the Cedar River Water and Sewer District conpletes the main
extensionandinstallsall i nprovenents tothe point of connecti on.
Access via the construction easenent will not be avail able until
then. Assune the water service construction by the water district
wi Il be conpleted after Decenber 31, 2012.

7. Porous HMA installation shall not take place until the adjacent
construction is fully conplete. No construction traffic is
al l owed on newly constructed porous HVA pavenent, base, or
subgr ade.

H Building(s) will be occupied during performance of work for the
installation of the PV arrays.

Construction Fence: Before construction operations begin, the

Contractor shall provide a chain |ink construction fence around t he

construction area indicated on the drawi ngs. Provi de gates as

required for access with necessary hardware, including hasps and
padl ocks. Renpve the fence when directed by SRE
J. Wilities Services: Miaintain existing utility services for the

Cenmetery at all tines. Provide tenmporary facilities, |abor

mat eri al s, equi pnent, connections, and utilities to assure

uni nterrupted servi ces. Wiere necessary to cut exi sting water, sewer

or air pipes, or conduits, wires, cables, etc. of utility services

or of fire protection systenms and conmmuni cati ons systens (i ncl uding

t el ephone), they shall be cut and capped at suitable places where

shown; or, in absence of such indication, where directed by SRE

1. No utility service such as water, gas, steam sewers or
electricity, or fireprotection systens and comuni cati ons systens
may be interrupted wi t hout prior approval of SRE. Electrical work
shall be acconplished with all affected circuits or equi pnment
de-energi zed. Wen an el ectrical outage cannot be acconpli shed,

work on any energized circuits or equi pnment shall not conmence
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wi thout the SRE, and Cenetery Director’s prior know edge and
witten approval. Refer to specification Sections 26 05 11,
REQUI REMENTS FOR ELECTRI CAL | NSTALLATIONS, 27 05 11 REQUI REMENTS
FOR COVMUNI CATI ONS | NSTALLATI ONS and 28 05 11, REQUI REMENTS FOR
ELECTRONI C SAFETY AND SECURI TY | NSTALLATI ONS for additi onal
requirenents.

2. The Contractor shall submit a request to interrupt any such
services to SRE, and Cenetery Director, in witing, 15 cal endar
days in advance of proposed interruption. Request shall state
reason, date, exact time of, and approxi mate duration of such
i nterruption.

3. The Contractor will be advised (inwiting) of approval of request,
or of which other date and/or tine such interruption will cause
| east i nconvenience to operations of the Cenetery. Interruption
ti me approved by the Cenetery may occur at ot her than Contractor's
nor mal wor ki ng hours.

4. Major interruptions of any systemnust be requested, in witing,
at | east 15 cal endar days prior to the desired tinme and shall be
performed as directed by the SRE

5. In case of a contract construction energency, service wll be
i nterrupted on approval of SRE. Such approval wll be confirnmed
in witing as soon as practical.

6. Whenever it is required that a connection fee be paid to a public
utility provider for new pernmanent service to the construction
project, for suchitens as water, sewer, electricity, gas or steam
payrment of such fee shall be the responsibility of the Governnent
and not the Contractor.

. Abandoned Lines: Al service |lines such as wires, cables, conduits,

ducts, pipes and the like, and their hangers or supports, which are
to be abandoned but are not required to be entirely renoved, shall
be seal ed, capped or pl ugged. The |l i nes shall not be cappedin fini shed
areas, but shall be renoved and seal ed, capped or pluggedin ceilings,
within furred spaces, in unfinished areas, or within walls or

partitions; sothat they are conpl etely behindthe finishedsurfaces.
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L. To mininize interference of construction activities with flow of

Cenmetery traffic, conply with the follow ng:

1. Keep roads, wal ks and entrances to grounds, to parking and to
occupi ed areas of buildings clear of construction naterials,
debri s and st andi ng constructi on equi pnent and vehi cl es. Werever
excavation for newutility lines cross existing roads, at |east
one | ane nmust be open to traffic at all tines.

2. Method and scheduling of required cutting, altering and renoval
of exi sting roads, wal ks and entrances nust be approved by t he SRE.

M Coordinate the work for this contract with other construction
operations as di rected by SRE. Thi s includes the schedulingof traffic
and the use of roadways, as specified in Article, USE OF ROADWAYS.

N. Coordination of Construction with Cenetery Director: The buri al
activities at a National Cenetery shall take precedence over
construction activities. The Contractor nust cooperate and
coordinate with the Cenetery Director, through the SRE, in arrangi ng
construction schedul e to cause the | east possible interference with

Cenetery activitiesinactual burial areas. Constructi on noi se duri ng

the internment services shall not disturb the service. Trucks and

wor krren shal | not pass through the service area during this period:

1. The Contractor is required to discontinue his work sufficiently
i n advance of Easter Sunday, Mot her's Day, Father's Day, Menori al
Day, Veteran's Day and/ or Federal holidays, to pernit himto cl ean
up all areas of operation adj acent to existing burial plots before
t hese dates.

2. Ceaning up shall include the renmoval of all equipnent, tools,
mat eri als and debris and |l eaving the areas in a cl ean, neat
condi ti on.

1.7 ALTERATI ONS

A. Survey: Before any work is started, the Contractor shall nmake a
t horough survey with t he SRE areas of buildings in which alterations
occur and areas which are antici pated routes of access, and furnish
areport, signed by tothe Contracting Officer. This report shall |i st
by roonms and spaces:
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1. Existing condition and types of resilient flooring, doors,
wi ndows, walls and other surfaces not required to be altered
t hroughout affected areas of buil ding.

2. Exi stence and conditions of itens such as plunbing fixtures and
accessories, electrical fixtures, equipnent, venetian blinds,
shades, etc., required by drawings to be either reused or
rel ocated, or both.

3. Shall note any discrepanci es between draw ngs and exi sting
conditions at site.

4. Shall designate areas for working space, materials storage and
routes of access to areas w thin buil dings where alterations occur
and whi ch have been agreed upon by Contractor and SRE

. Any itens required by drawings to be either reused or relocated or

both, found during this survey to be nonexistent, or in opinion of

SRE, to be in such condition that their use is inpossible or

i mpractical, shall be furnished and/or replaced by the Contractor

with newitens in accordance with specifications which will be

furni shed by the Government. Provided the contract work i s changed
by reason of this subparagraph B, the contract will be nodified
accordingly, under provisions of clause entitled "Dl FFERI NG SI TE

CONDI TI ONS" (FAR 52.236-2) and "CHANCES" (FAR 52.243-4 and VAAR

852. 236- 88) .

Re- Survey: Thirty days before expected partial or final inspection

date, the Contractor and SRE t oget her shall make a t horough re-survey

of the areas of buildings involved. They shall furnish a report on
conditions then existing, of resilient flooring, doors, w ndows,
wal I s and ot her surfaces as conpared wi th conditions of sane as not ed
in first condition survey report:

1. Re-survey report shall also |list any damage caused by the
Contractor to such fl ooring and ot her surfaces, despite protection
neasures; and, will formthe basi s for determ ni ng extent of repair
work required of the Contractor to restore damage caused by the

Contractor's worknen in executing work of this contract.
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1.8 ENVI RONMENTAL CCNTROLS

A

In general, follow ng preventive neasures shall be adopted during

construction to keep down dust and prevent nold.

1

Danpen debri s t o keep down dust and provi de tenporary constructi on
partitionsinexistingstructures where directed by SRE. Bl ock of f
ducts and di ffusers to prevent circul ati on of dust into occupied

areas during construction

Vacuum and wet nmop all transition areas fromconstruction to the

occupi ed Cenetery buildings at the end of each workday.

Fi nal d eanup

1

Upon conpl eti on of the project, or as work progresses, renove all
construction debris from above ceiling, vertical shafts and
utility chases that have been part of the construction

1.9 DI SPCSAL AND RETENTI ON

A. Materials and equi prent accruing fromwork renmoved and from

denmolition of buildings or structures, or parts thereof, shall be

di sposed of as follows:

1

Reserved itens which are to renmain property of the Governnent are
not ed on drawi ngs or in specificationsasitens tobe stored. Itens
that remain property of the Governnent shall be renoved or

di sl odged from present |ocations in such a manner as to prevent
darmage whi ch woul d be detrinental to re-installation and reuse.
Store such itens where directed by SRE

Itenms not reserved shall becone property of the Contractor and be
renoved by Contractor fromthe Cenetery.

Itenms of portabl e equi pnent and furni shings | ocated i n roons and
spaces i n whi ch work i s to be done under this contract shall remain
the property of the Governnent. Wen roons and spaces are vacat ed
by t he Depart ment of Veterans Affairs duringthealteration period,
such itens which are NOT required by draw ngs and specifications
to be either rel ocated or reused will be renoved by t he CGover nnent
in advance of work to avoid interfering with Contractor's
operati on.
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1. 10 PROTECTI ON OF EXI STI NG VEGETATI ON, STRUCTURES, EQUI PMENT, UTI LI TIES,
AND | MPROVEMENTS

A. The Contractor shall preserve and protect all structures, equi prment,
and vegetation (such as trees, shrubs, and grass) on or adjacent to
the work site, which are not to be renoved and whi ch do not
unreasonably interfere with the work required under this contract.
The Contractor shall only renove trees when specifically authorized
to do so, and shall avoid damagi ng vegetation that will remain in
place. If any |inbs or branches of trees are broken during contract
per formance, or by t he carel ess operati on of equi pnent, or by wor knen,
the Contractor shall trimthose |linbs or branches with a clean cut
and paint the cut with atree-pruni ng conpound as di rected by t he SRE.

B. The Contractor shall protect fromdamage all existing inprovenents
and utilities at or near the work site and on adj acent property of
athird party, the | ocations of which are made known to or shoul d be
known by the Contractor. The Contractor shall repair any damage to
those facilities, including those that are the property of a third
party, resulting fromfailureto conply withthe requirenments of this
contract or failure to exercise reasonable care in performng the
work. If the Contractor fails or refuses to repair the damage
pronptly, the SRE nmay have the necessary work perforned and charge
the cost to the Contractor. (FAR 52.236-9)

C. Refer to Section 01 57 19, TEMPORARY ENVI RONMENTAL CONTROLS, for
additional requirenents on protecting vegetation, soils and the
environnment. Refer to Articles, "Alterations", "Restoration", and
"Qperations and Storage Areas"” for additional instructions
concerning repair of damage to structures and site inprovenents.

D. Refer to FAR cl ause 52.236-7, "Permts and Responsibilities," which
is included in CGeneral Conditions. A National Pollutant D scharge
Eli m nati on System (NPDES) pernit is required for this project. The
Contractor is considered an "operator” under the permt and has
extensive responsibility for conpliancewith pernmit requirenents. VA
will submit the Notice of Intent tothe EPAon behal f of the contractor
at |l east anonth prior to notice to proceed. The apparent | ow bi dder,
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1.

11

A

contractor and affected subcontractors shall furnishall information

and certificationsthat arerequiredtoconplywiththe pernmt process

and permt requirenents. Many of the pernmit requirenents will be

satisfied by conpleting construction as shown and specified. Sone

requi renents involve the Contractor's nethod of operations and

operations planning and the Contractor is responsible for enpl oyi ng

best managenent practices. The affected activities ofteninclude, but

are not limted to the foll ow ng:

1. Designating areas for equi pnent mai nt enance and repair;

2. Providing waste receptacles at conveni ent |ocations and provide
regul ar collection of wastes;

3. Locati ng equi pnent wash down areas on site, and provi de appropri ate
control of wash-waters;

4. Providing protectedstorage areas for chem cal s, paints, sol vents,
fertilizers, and other potentially toxic materials; and

5. Providing adequately maintained sanitary facilities.

RESTORATI ON

Renmove, cut, alter, replace, patch and repair existing work as
necessary toinstall newwork. Except as ot herw se shown or specifi ed,
do not cut, alter or renobve any structural work, and do not disturb
any ducts, plunbing, steam gas, or electric work without approval
of the SRE. Existing work to be altered or extended and that is found
to be defective in any way, shall be reported to the SRE before it
i s disturbed. Material s and wor kmanshi p used i n restori ng work, shall
conformintype and quality tothat of original existingconstruction,
except as otherw se shown or specified.

Upon conpl etion of contract, deliver work conplete and undamaged.
Exi sting work (walls, ceilings, partitions, floors, mechanical and
el ectrical work, |awns, paving, roads, wal ks, etc.) disturbed or
removed as aresult of perform ngrequi red newwork, shall be patched,
repaired, reinstalled, or replaced with newwork, and refini shed and
left in as good condition as existed before comrenci ng work.

At the Contractor's own expense, the Contractor shall inmediately
restore to service and repair any damage caused by the Contractor's
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1.

12

wor krmen to existing piping and conduits, wires, cables, etc., of
utility services or of fire protection systens and conmmuni cati ons
systens (including tel ephone) which are indicated on draw ngs and
whi ch are not schedul ed for discontinuance or abandonnent.

Expense of repairstosuchutilities and systens not shown on dr awi ngs
or |l ocations of which are unknown will be covered by adjustnent to
contract tine and price in accordance with clause entitled " CHANGES"
(FAR 52. 243-4 and VAAR 852. 236-88) and "Dl FFERI NG SI TE CONDI TlI ONS"
(FAR 52.236-2) .

PHYSI CAL DATA

Data and information furnished or referred to belowis for the
Contractor' s informati on. The Gover nnent shal |l not be responsi bl e for
any i nterpretationof or concl usi on drawn fromthe data or i nfornati on
by the Contractor.

1. The indications of physical conditions onthe drawi ngs and i n the
specifications aretheresult of siteinvestigations by All egi ance
Group, LLC, 1309 Washi ngton Street, Vancouver, WA 98660.

(FAR 52. 236-4)

Subsurface conditions have been devel oped by core borings and test

pits. Logs of subsurface exploration are shown di agranmatically on

drawi ngs.

Acopy of the soil report will be nade avail abl e at t he admni ni stration

bui I di ng of Tahoma National Cenetery, 18600 SE 240th Street, Kent,

WA  98042- 4868 for i nspection by bi dders and shal | be consi dered part

of the contract docunents.

The Governnent does not guarantee that other materials will not be

encount ered nor that proportions, conditions or character of several

materials will not vary fromthose i ndi cat ed by expl orati ons. Bi dders
are expectedto exam nethe site of work and | ogs of borings and, after

i nvestigation, decide for thensel ves the character of naterials and

make their bids accordingly. Upon proper application to the

Departmment of Veterans Affairs, bidders will be permtted to nmake

subsurface explorations of their own at site.
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1. 13 PROFESSI ONAL SURVEYI NG SERVI CES

1

A

14

A

Aregistered professional |and surveyor or regi stered civil engi neer
whose services are retained and paid for by the Contractor shal
perform services specified herein and in other specification
sections. The Contractor shall certify that theland surveyor or civil
engi neer i s not one who i s a regul ar enpl oyee of the Contractor, and
that the | and surveyor or civil engineer has no financial interest
inthis contract.

LAYOUT OF WORK

The Contractor shall |l ay out the work fromGover nnent est abl i shed base
Iines and bench nmarks indicated on the draw ngs, and shall be
responsi ble for all nmeasurenents in connection with the [ayout. The
Contractor shall furnish, at the Contractor's own expense, al
st akes, tenpl ates, platforns, equi pment, tools, materials, and | abor
required to lay out any part of the work. The Contractor shall be
responsi bl e for executing the work to the |ines and grades that may
be established or indicated by the SRE. The Contractor shall al so be
responsi bl e for mai ntai ni ng and preserving all stakes and ot her mar ks
established by the SREuntil authorizedtorenove them If such marks
are destroyed by the Contractor or through Contractor's negligence
before their renoval is authorized, the SRE may repl ace them and
deduct t he expense of t he repl acenment fromany anount s due or to becone
due to the Contractor

(FAR 52.236-17)
Establish and plainly mark center lines for each building and/or
addition to each exi sting building, |ines for each gravesite control
monunent, and such other |ines and grades that are reasonably
necessary to properly assure that |ocation, orientation, and
el evations established for each such structure and/or addition
roads, parking lots, gravesite control nmonunents, are i n accordance
with Iines and el evati ons shown on contract draw ngs.
Fol | owi ng conpl eti on of general nass excavati on and before any ot her
per manent work i s performed, establish and plainly mark (through use
of appropriate batter boards or other neans) sufficient additional
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survey control points or systemof poi nts as may be necessary to assure

proper alignnent, orientation, and grade of all major features of

wor k. The Survey shall include, but not be linmted to, |ocation of

| i nes and grades of footings, exterior walls, center |ines of colums

in both directions, major utilities and el evati ons of floor sl|abs:

1. Such additional survey control points or system of points thus
est abl i shed shall be checked and certified by a registered | and
surveyor or regi stered civil engineer. Furnish such certification
to t he SRE before any work (such as footings, floor slabs, colums,
wal I's, utilities and other maj or controlling features) is placed.

During progress of work, the Contractor shall have |ine grades and

pl unbness of all maj or formwork checked and certifiedby aregistered

| and surveyor or registered civil engineer as neeting requirenents

of contract drawi ngs. Furnish such certification to the SRE before

any major itenms of concrete work are placed. In addition, the

Contractor shall also furnish to the SRE certificates froma

regi stered | and surveyor or registered civil engineer that the

follow ng work is conplete in every respect as required by contract

drawi ngs.

1. Lines of each building and/or addition.

2. Elevations of bottons of footings and tops of floors of each
bui I di ng and/ or addition.

3. Lines and el evations of sewers and of all outside distribution

syst ens.

Li nes of grave plot docunentation.

Li nes of elevations of all swales and internment areas.

Li nes and el evations of roads, streets and parking | ots.

Li nes and el evations of top of pre-placed crypts.

Li nes and el evati ons of grade over pre-placed crypts.

© 0 N o 0k

Nor t hi ng/ Easti ng coordi nate | ocations of all water, sanitary,
storm gas and irrigation structures, directional fittings,
control wire and |ines.

Upon conpl eti on of the work, the Contractor shall furnishthe SREwith
reproduci bl e drawi ngs, in Autocad form at the scale of the contract

drawi ngs, showi ng the finished grade on the grid devel oped for
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constructing the work, including burial nmonunents and fifty foot
stationing al ong newroad centerlines. These drawi ngs shall bear the
seal of the registered | and surveyor or registered civil engineer.
The Contractor shall performthe surveying and | ayout work of this
and other articles and specifications in accordance with the

provi sions of Article "Professional Surveying Services".

1.15 AS-BU LT DRAW NGS

1.

A

16

The Contractor shall maintaintwo full size sets of as-built draw ngs
whi ch wi |l be kept current during construction of the project, which
wi Il include all contract changes, nodifications and clarifications.
All variations shall be shown in the sane general detail as used in
t he contract drawi ngs. To i nsure conpliance, as-built draw ngs shall
be made available for the SRE' s review, as often as requested.

The Contractor shall deliver two approved conpl et ed sets of as-built
drawi ngs to the SREwi t hi n 15 cal endar days after each conpl et ed phase
and after the acceptance of the project by the SRE

Paragraphs A, B, & C shall also apply to all shop draw ngs.

USE OF ROADWAYS

For hauling, use only established public roads and roads on Cenetery
property and, when aut hori zed by t he SRE, such tenporary roads whi ch
are necessary in the performance of contract work. Tenporary roads
shall be constructed by the Contractor at the Contractor's expense.
When necessary to cross curbing, sidewal ks, or simlar construction,
they nust be protected by well-constructed bridges.

When new pernmanent roads are to be a part of this contract, the
Contractor may construct themimediately to facilitate buil ding
operations. These roads nmay be used by all who have busi ness t hereon
within zone of building operations.

When certain buil dings (or parts of certain buildings) are required
to be conpleted i n advance of general date of conpletion, all roads
| eadi ng thereto nust be conpl eted and avail able for use at the tine
set for conpletion of such buildings or parts thereof.

1.17 SENI OR RESI DENT ENG NEER S FI ELD OFFI CE
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The Contractor shall, withinfifteen (15) days after recei pt of Notice
to Proceed, provide where shown on the drawings a tenporary field
office, furniture, and two i nch deep gravel surfaced area for use of
the Senior Resident Engineer. Ofice and furniture shall be new
The field office shall provide not |ess than 134 square neters (1440
gross square feet) of floor area in one unit. Installation of the
office shall neet all |ocal codes.

Provide office with two, 900 nm (three foot) w de exterior doors,
i ncl udi ng hardware and OSHA approved platformand stairs |leading to
gr ade.

Encl osetheentire perineter of theofficefromthe floor tothe ground
and finish to match exterior. Provide R7 insulation and seal tight
tothe ground with a painted 19 nrm(3/4 inch) exterior grade plywood
skirt.

Exterior finishes shall be manufacturer's standards.

Provide floor, wall, and roof with not less than R5 insulation.
Interior finishes shall consist of resilient flooring in |avatories
and kitchen areas, all remaining areas will be carpeting, or
prefini shed wal |l board on walls, and acoustical tile ceilings.
Interior doors may be either painted or stained.

Interior shall be subdivided with full height partitions to provide
two of fi ces, one sanple room and two separate toilets. Provi de each
space with 900 nm (three foot) wi de door with naster keyed | ocks.
Section off an area with a low partition and counter for the
secretary's desk.

Provide 750 nm (2-1/2 feet) wide by 900 nm (3 feet) high operable
wi ndows; two in each room (none required in sanmple roomor toil et
rooms),. Wndowopeni ngs shall befittedw thsecurity barsto prevent
any forced entry. The doors of field office shall have a hasp and
padl ock and al so deadbolts keyed from both sides.

Provi de sufficient fluorescent lighting in each roomto deliver 750
lux (70 foot-candles) of Iight at desk top hei ght without the aid of
daylight. Provide one light switch in each room

Provi de one duplex receptacle in each wall of each room If a wall

is3.0m(10 feet) long or nore, provide two receptacles for each 3.0
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m (10 feet), or portion thereof, of wall. Provide two dupl ex

receptacles in low partition at secretary's desk.

. The Contractor shall provide the follow ng:

1. Electricity, hot and cold water, and necessary utility services

2. All necessary piping, power circuits, network cabling, patch
panel s, equi pnent racks, cat 5e or better cabling for phones and
computers, electrical fixtures, lighting, and other itens
necessary to provide a habitable structure for the purpose
i ntended. Provide mnimumof 12 network receptacles and 24
el ectrical receptacles | ocated as approved by Seni or Resident
Engi neer upon review of the Contractor’s subnitted plan.

3. Thernostatically controlled, centralized heating and air
condi ti oni ng systemdesi gned to mai ntain the tenperature between
21 and 27 degrees C (70 and 80 degrees F) with 50 percent rel ative
hum dity mai ntai ned during the air conditioning season.
Thernost ats shal | be energy savi ng programrabl e type wi th a mi ni nrum
of three tenperature settings for each day of the week.

4, One water closet, |avatory, exhaust fan, mrror, toilet paper
di spenser, paper towel dispenser, soap dispenser, towel bar, and
t wo- prong coat hooks for each toilet room Provide holding tank
for sanitary sewer, including periodic punping as required.

5. One (1) wall nounted first aid kit that nmeets or exceeds current
OSHA and AMSI Z. 803-1 requirenents.
6. One (1) wall nmounted key safe with push-button combi nati on | ock

sized for 48 keys and 48 key tags.

7. Two (2) wall nmounted 10 pound Tri-C ass (ABC) dry chemical fire
extingui shers.

8. Six (6) hard hats, white, full brimwi th ratchet headband
system Six (6) safety glass clear and six (6) safety gl asses
tinted.

9. Six (6) ANSI 207 Class 2 safety vest in line color with two
pockets. Provide 3 size large and 3 size extra | arge.

10. The Contractor shall install a suitable security systemfor the
fieldofficeandprovide al armnonitoringservices for the duration

of the Senior Resident Engineer’s (SRE)occupancy.
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M

The Contractor shall, for the duration of the SSRE' s occupancy,

provi de the follow ng:

1

Sat

isfactory conditions in and around the field office and

par ki ng ar ea.

Mai nt enance of gravel surfaced area, including the area for

parking, in an acceptable condition for vehicle and foot traffic

at al
Mai
Twi
soap,
Pot

times.
ntenance of utility services.
ce-weekly janitorial services and supplies (toilet paper,
paper towels, water etc.).

abl e water, fuel and electric power for norrmal office uses,

i ncluding lights, heating and air conditi oning.
Phot ocopi er/ Printer/ Scanner/ Fax Machi ne (R coh MPC4500G or

simlar) (conplete with installation, service, maintenance,

suppl i

es and paynent of all nonthly usages charges):

a. M ni mum Phot ocopi er/ Printer requirenents:

1)
2)
3)
4)
5)
6)

1)
2)
3)

1)
2)
3)
4)
5)

ser

Col l ating/ sorting/stapling.
Enl ar gi ng/ r educi ng.
Mul ti-size sheet feeder
Four paper tray sizes and bypass tray.
Two- si ded and si ngl e-si ded copyi ng.
Net wor k capability/connectivity
M ni mum Scanner requirenents:
Scan to email and scan to folder capability.
PDF, TIFF, JPEG output format capability.
Net wor k capability/connectivity.
M ni mrum Fax Machi ne requirenents:
Pl ai n paper copi es.
Menory feature with fifty docunents.
Aut omati ¢ docunent feeder with 50 page capacity.
Menory storage for twenty or nore nunbers.
Net wor k capacity/ connectivity.
All services, mai ntenance and supplies shall be sanme day

Vi ce
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7.

Provide 3 cell phones and service for the Senior Resident
Engi neer O fice for 24 nont hs begi nning at the Notice to Proceed.
The cel | phone shal |l have 1200 free m nutes per nont h and t he ot her
cel | phones shall have 900 free m nutes per nonth. Al cell phones
shal | have free ni nutes between ot her office cell phones and shal
have repl acenent i nsurance for | ost or damaged phones. At the end
of the 24 nonths the cell phones shall becone the property of the
CGover nment .

Internet, Data and Voi ce Equi prment/ Connecti on and
Communi cations (conpl eteinstallation, mai ntenance and paynent of
all nonthly usage charges).

a. Phone system shall be capable of transferring calls
bet ween all phones, three way conferencing and voice mail. 3
Voi ce lines (one dedi cated phone |ine for FAX nachi ne and two
dedi cat ed phone lines for conmunications).

b. Voi ce |line nunbers nust have | ocal area code.

C. Four (4) desk tel ephones, each with speaker, and |ong
t el ephone cord.

d. One (1) conference roomtel ephone set with conference
speaker(s) and extra |long tel ephone cord.

e. | ndoor equi prrent: Must provi de separate RI45 connecti ons
for data communi cati ons ( CAT5 cabl i ng) and RJ11 connecti ons f or
anal og voi ce conmuni cations in quantities specifiedin General
Requi renent s paragraph 1.17.L.2 above. Provide centra
| ocation for term nation of the CAT5 cabling.

f. Data Connection: Provide T-1 connection |lines. Methods and
mat eri al shall be per ANSI/ElIA/ Tl A-568-1991 Standard. | nstal
two (2) four pair Category 5e/6 cable unshiel ded twi sted pair
(total of 8 conductors) (UTP) Category 5e/6 | EEE 802. 3 100BaseT
UTP Level 5e/6, 24 AWGcabl es. Contractor shall supply 100BaseT,
Category 5e or Category 6 certified rack-nounted nodul ar RJ45
punch down bl ock/panel as required (24/48 ports) for jacks
meeting the ANSI/EI A/ TI A-568- A-5 category 5e/ 6 standards.

g. 24/ 7 live phone-base technical support.
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h. Next busi ness day on-site support, naintenance and
servi ce.
N. The Contractor shall provide the follow ng new itens:
QUANTI TY REQUI RED

1. (2) Secretary workstations with adjustabl e keying desk or
drawer 738 MrmH x 1.5 mW750 nmD (size 29-1/2" Hx 60" Wx 30"
D)

2. (2) Printer stands 738 nmH x 1500 mrmmWx 750 rmD (si ze 29- 1/ 2"

H x 60" H x 30" D)

3 (7) Ofice desks, double pedestal

4 (2) Conference tables 900 nm x 1800 mm (size 3' x 6')

5 (1) Plan table 1200 mmx 6 neters (4' x 20)

6. (7) Work tables 750 mm x 1800 mr (fol ding 30" x 72")

7 (2) Secretary chairs

8 (7) High back swivel chairs with arnms

9 (12) Conference chairs (arnless and fol di ng)

10. (7) Armchairs

11. (8) Lockable 5 drawer file cabinets, letter-size

12. (2) Drawi ng racks, each with 12-750 mm(12-30 i nch) "Pl an Hol d"
drawi ng hol ders, freestanding

13. (4) Shelves for sanple 900 mmx 450 mmx 1.8 m(36" x 18" x 72")
hi gh, 7 adjustable shelves

14. (7) Bookcases

15. (1) Electric water cool er and provi de a contract for water for
the duration of the project.

16. (1) Metal storage cabinet, 900 nmx 450 mmx 1.8 m (36" x 18"
X 72") with six shel ves

17. (2) 48" Hx 96" Wwhite dry erase board

18. (4) 48" H x 36" tack bulletin board

O. The contractor shall provi de an al | owance for of fi ce supplies required

to support the SREoffice. Aninitial set upvalueshall be $2,500. 00

and an addi tional anmpunt of $250/np for the entire contract duration

of 24 nonths. The contractor will be required to deliver the itens

within three (3) business days. Any adjustnents will be nmade at

contract conpletion.
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At the conpletion of all work, including the punch Iist, the
Seni or Resident Engineer's field office and facilities shall becone
t he property of the Contractor and the Contractor shall renpove sane,
including utility connections, fromthe National Cenetery. The site
shall be restored to original condition and finished in accordance
with contract requirenents.

The Contractor shall furnish floor plans, finish schedule and
proposed equi pnent/furniture for approval by the Senior Resident
Engi neer prior to furnishing the field office.

NOT USED

Wthin thirty (30) days after the Notice to Proceed, the
Contractor shall provide, for the use of the Seni or Resi dent Engi neer,
one (1) new full-size pickup type vehicle (such as a Ford F-150 XL
Super-Cab or equal) for use in conpletion of this Contract/Project.
The vehicle will be |leased for a period of 24 nonths, and will be
returned to the Contractor after conpletion of this project. The
Seni or Resi dent Engi neer nust inspect and approve vehicle for use
before | ease. Contractor shall submt all |ease docunents to the
Seni or Resi dent Engi neer of fi ce upon suppl yi ng vehicle to the Seni or

Resi dent Engineer. Mninmumcriteria are as foll ows:

1. V-6 or V-8 Engine with Automatic Transni ssion.

2. A/ C, heater.

3. Of road tires, tow hooks, class 3 hitch in rear with hitch
attachnment and 2” ball with 3% shank for hitch

4. Vehi cl e shal | have 4-wheel drive capacity with hi/lowrange or

on- dermand capacities.

5. Vehi cl e shall be provided with two (2) additional sets of keys
with renote entry

6. Vehicl e shall be provided with front and rear rubber fl oor
i ners as nmanuf act ured by Weat her Tech or Seni or Resi dent Engi neer
approved equal

7. Provi de al | necessary fuel and service nmai ntenance/repairs for
the duration of the project. Contractor shall take vehicle off site

as needed for these services.
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10.

Contractor shall keep state license plate on the vehicle and
mai ntainautoinsurance at all timesduringthelife of the project.
Provi de i nsurance coverage certificate to the Seni or Resident
Engi neer office.

No stickers, nane plates or decals are to be placed on vehicle
by Contractor.

A | oner vehicle shall be provided to Seni or Resident Engi neer

if vehicle is out for service for nore than 24 hours.

1. 18 TEMPORARY USE CF MECHANI CAL AND ELECTRI CAL EQUI PMENT

A. Use of newinstalled nechanical and el ectrical equi pnent to provide

heat, ventilation, plunbing, Iight and power will be permitted

subject to conpliance with the follow ng provisions:

1

Perm ssion to use each unit or systemnmust be given by SRE. If the
equi prent is not installed and nmai ntained i n accordance with the
foll owi ng provisions, the SREw ||l w thdraw perm ssion for use of
t he equi pnment.

El ectrical installations used by the equi prrent shall be conpl et ed
in accordance with the drawi ngs and specifications to prevent
damage to the equi pmrent and the el ectrical systens, i.e.
transforners, relays, circuit breakers, fuses, conductors, and
their overload el enments shall be properly sized, coordi nated and
adj usted. Voltage supplied to each item of equi prment shall be
verified to be correct and it shall be deternined that notors are
not overl oaded. The electrical equipnment shall be thoroughly

cl eaned before using it and again imediately before fina

i nspection incl udi ng vacuumcl eani ng and wi pi ng cl ean i nterior and
exterior surfaces.

Units shall be properly lubricated, bal anced, and aligned.

Vi brations nust be elim nated.

Aut omatic tenperature control systemnms for preheat coils shal
functionproperly andall safety control s shall functionto prevent
coil freeze-up damage.

The air filtering systemutilized shall be that which is designed
for the system when conplete, and all filter elenents shall be
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repl aced at conpletion of construction and prior to testing and
bal anci ng of system
6. All components of heat production and distribution system
nmet eri ng equi pnent, condensate returns, and other auxiliary
facilities usedintenporary service shall be cl eaned pri or to use;
mai ntai ned to prevent corrosion internally and externally during
use; and cl eaned, nmaintai ned and i nspected prior to acceptance by
the Governnent. Burners, punps, feedwater heaters and auxiliary
equi pment nust be operated as a conplete systemand be fully
mai nt ai ned by operating personnel. Burner water nust be given
conpl ete and conti nuous chem cal treatnent.
B. Prior tofinal inspection, the equi pnent or parts used whi ch showwear
and tear beyond normal, shall be replaced with identica
repl acenents, at no additional cost to the Governnent.
C. Thi s paragraph shall not reduce the requirenments of the nechani cal
and el ectrical specifications sections.
1.19 TEMPORARY TO LETS

A. Provide where directed, (for use of all Contractor's workmen) anple
tenporary sanitary toilet accommodati ons with suitable sewer and
wat er connections, or when approved by SRE provide suitable dry
cl osets where directed. Keep such places clean and free fromfli es,
and all connections and appliances connected therewith are to be
renoved prior to conpletion of contract, and premi ses | eft perfectly
cl ean.

1.20 AVAI LABI LITY AND USE OF UTILITY SERVI CES

A. The Government shall make all reasonably required anounts of
utilities available to the Contractor fromexisting outlets and
supplies, as specifiedinthe contract. The anount to be paid by the
Contractor for chargeabl e el ectri cal services shall bethe prevailing
rates charged to the Governnment. The Contractor shall carefully
conserve any utilities furnished w thout charge.

B. The Contractor, at Contractor's expense and i n a wor kmanl i ke manner
satisfactory to the SRE, shall install and maintain all necessary
t emporary connections and di stributionlines, andall nmeters required
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to neasure the anmount of electricity used for the purpose of

determ ni ng charges. Before final acceptance of the work by the

Governnent, the Contractor shall renmpbve all the tenporary

connections, distribution |ines, neters, and associ at ed

par aphernal i a.

The Contractor shall install nmeters at the Contractor's expense and

furnish the Cenetery a nonthly record of the Contractor's usage of

electricity as hereinafter specified.

Heat: Furni sh tenporary heat necessary to prevent injury to work and

mat eri al s through danpness and col d. Use of open sal amanders or any

t emporary heati ng devi ces which nay be fire hazards or may snoke and

damage finished work, will not be permtted. Maintain mnimm

tenperatures as specified for various materials:

Electricity (for Construction and Testing): Furnish all tenporary

el ectric services.

1. Cbtain electricity by connecting to the Cenetery electrica
di stribution system The Contractor shall neter and pay for
electricity required for electric cranes and hoi sting devi ces,
el ectrical welding devices and any el ectrical heating devices
provi di ng tenporary heat. Were not avail abl e t he contractor shall
supply power via portable generators at own expense.

Water (for Construction and Testing): Furnish tenporary water

servi ce.

1. Qbtain water by connecting to the Cenetery water distribution
system Provide reduced pressure backflow preventer at each
connection. Water is available at no cost to the Contractor.

2. Maintain connections, pipe, fittings and fixtures and conserve
wat er -use sonone i s wasted. Failureto stopleakage or ot her wast es
wi || be cause for revocation (at SRE s di scretion) of use of water
fromthe Cenetery's system

Fuel : Natural and LP gas required for burner cleaning, nornal initial

bur ner - burner setup and adjusting, and for perform ng the specified

burner tests will be furnished by the Governnent. Fuel required for

prol onged bur ner setup, adjustnents, or nodifications duetoinproper
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1.21

A

1.22

A

desi gn or operation of burner, or control devices shall be furnished
by the Contractor at Contractor's expense.
NEW TELEPHONE EQUI PMENT

The contractor shall coordinate with the work of installation of

t el ephone equi prent by others. This work shall be conpl et ed before the
building is turned over to VA

TESTS

Pre-test nechani cal and el ectrical equipnment and systenms and make
corrections required for proper operation of such systens before
requesting final tests. Final test will not be conducted unless
pre-tested.

Conduct final tests required in various sections of specifications
in presence of an authorized representative of the SRE. Contractor
shall furnish all I|abor, naterials, equipnent, instrunents, and
forms, to conduct and record such tests.

Mechani cal and el ectrical systens shall be bal anced, controll ed and
coordi nated. A systemis defined as the entire conpl ex whi ch nust be
coordinated to work together during nornmal operation to produce
results for which the systemis designed. For example, air
conditioning supply; air is only one part of entire system which
provi des confort conditions for a building. O her rel ated conponents
arereturnair, exhaust air, hot water, controls andelectricity, etc.
Anot her exanpl e of a conpl ex which involves several conponents of
different disciplines is a burner installation. Efficient and
accept abl e burner operati on depends upon t he coordi nati on and pr oper
operation of fuel, conbustion air, controls, and other rel ated
conponents.

All rel ated conponents as defi ned above shall be functi oni ng when any
system conponent is tested. Tests shall be conpleted within a
reasonably short period of tinme during which operating and
environmental conditions remain reasonably constant.

I ndividual test result of any component, where required, will only
be accept ed when subnmttedwiththetest results of rel ated conponents
and of the entire system
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1. 23 | NSTRUCTI ONS

A. The Contractor shall furnish Miintenance and Operating manual s and
verbal instructions when required by the various sections of the
specifications and as hereinafter specified.

B. Manual s: Mai ntenance and operating manual s (four copies each) for
each separate piece of equi pnent shall be delivered to the SRE
coincidental with the delivery of the equipnment to the job site.
Manual s shall be conplete, detail ed guides for the maintenance and
operation of equipment. They shall include conplete information
necessary for starting, adjusting, maintaining in continuous
operation for | ong periods of tinme and di smantling and reassenbling
of the conplete units and sub-assenbly conponents. Manual s shal
i nclude an index covering all conponent parts clearly
cross-referenced to diagrans and illustrations. Illustrations shal
i ncl ude "expl oded"” vi ews showi ng and i dentifyi ng each separate item
Enphasi s shal | be pl aced on the use of special tools and i nstrunents.
The function of each piece of equiprment, conponent, accessory and
control shall be clearly and thoroughly explained. Al necessary
precautions for the operation of the equi pnent and t he reason f or each
precaution shall be clearly set forth. Manual s nust reference the
exact nodel, styl e and si ze of the pi ece of equi prent and syst embei ng
furni shed. Manual s referencing equipnent simlar to but of a
different nodel, style, and size than that furnished will not be
accept ed.

C. Instructions: the Contractor shall provide qualified,
factory-trai ned manufacturers' representatives to give detailed
instructions to assi gned Departnent of Veterans Affairs personnel in
t he operation and conpl ete mai nt enance for each pi ece of equi pnent.
All suchtrainingwi |l be at thejob site. These requirenents are nore
specifically detailed in the various technical sections.
Instructions for different itens of equi pnment that are conponent
parts of a conplete system shall be given in an integrated,
progressive manner. Al instructors for every piece of conponent
equi prent in a systemshall be available until instructions for all
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items included in the systemhave been conpleted. This is to assure
proper instruction in the operation of inter-related systens. All
i nstruction periods shall be at such tinmes as schedul ed by the SRE
and shal | be consi dered concluded only when the SREis satisfied in
regard t o conpl et e and t horough coverage. The Departnent of Veterans
Affairs reservestheright torequest the renoval of, and substitution
for, any instructor who, in the opinion of the SRE, does not
denonstrate sufficient qualifications in accordance with

requi renents for instructors above.

1. 24 CONSTRUCTI ON SI GN

A

Provi de a Construction Sign where directed by the SRE. Al wood
nenbers shall be of frami ng | unber. Cover sign franme with 0.7 nm (24
gage) gal vani zed sheet steel nailed securely around edges and on al |
bearings. Provide three 100 by 100 mm (4 inch by 4 inch) posts (or
equi val ent round posts) set 1200 nmm (four feet) into ground. Set
bottomof sign | evel at 900 nm (three feet) above ground and secure
to posts with through bolts. Make posts full height of sign. Brace
posts with 50 x 100 mm (two by four inch) material as directed.
Pai nt all surfaces of sign and posts two coats of white gl oss paint.
Border and |l etters shall be of bl ack gl oss pai nt, except project title
whi ch shall be blue gl oss paint.

Mai ntain sign and renove it when directed by the SRE.

Det ai | Draw ng of construction sign show ng required ]| egend and ot her
characteristics of sign is shown on Detail 6, Drawi ng L1.24.

1. 25 SAFETY Sl GN

A

Provide a Safety Sign where directed by SRE. Face of sign shall be
19 mMm (3/4 inch) thick exterior grade pl ywood. Provide two 100 nm by
100 mm (four by four inch) posts extending full height of sign and
900 mm(three feet) into ground. Set bottomof sign level at 1200 nm
(four feet) above ground.

Paint all surfaces of Safety Sign and posts with one prinme coat and
two coats of white gloss paint. Letters and design shall be painted
with gl oss paint of colors noted.

Mai ntain sign and renove it when directed by SRE.
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E.

Detail of safety sign showi ng required | egend and ot her
characteristics of signis show onthe drawi ngs on Detail 7, Draw ng
L1. 24.

Post the nunber of accident free days on a daily basis.

1. 26 CONSTRUCTI ON DI G TAL | MAGES

A

During the construction period through conpletion, furnish

Departmment of Veterans Affairs with 500 views of digital inages,

i ncl udi ng one col or print of each view and one Conpact Di sc (CD) per

vi sit contai ningthose views takenonthat visit. Digital views shall

be taken of exterior and/or interior and aerial photographs as

sel ected and directed by SRE (RE). Each view shall be taken with a

prof essi onal grade canera with m ni rumsi ze of 6 negapi xel s (MP) and

the i mages will be a mini numof 2272 x 1704 pixels for the 200x250nm

(8x 10 inch) prints and 2592 x 1944 pixels for the 400x500 mm (16

X 20 inch) prints, as per these specifications:

1. Nornmally such images i ncl udi ng aeri al photographs of the site will
be taken at nmonthly intervals. However, the SRE nay al so direct
t he t aki ng of special digital i mages at any tinme prior toconpletion
and acceptance of contract. If the nunber of trips to the site
exceeds an average of one per nonth of the contract performance
period then an adjustnent in contract price will be nade in
accordance with clause entitled "CHANGES" (FAR 52.243-4 and VAAR
852.236-88) of Section 00 72 00, GENERAL CONDI Tl ONS.

2. Inevent agreater or | esser nunber of images t han specified above
are requi red by the SRE, adjustnent in contract price will be made
i naccordancewi th clause entitl ed"”CHANGES" (FARS52. 243- 4 and VAAR
852. 236- 88) .

| mages shall be taken by a conmercial photographer and nust show

distinctly, at as |l arge a scal e as possi bl e, all parts of work enbraced

in the picture.

Prints shall be nmade on 200 x 250 mm (8 by 10 i nch) regul ar-wei ght

mat t e ar chi val grade phot ogr aphi ¢ paper and produced by a process with

a m ni mumof 300 pi xels per inch (PPl). Prints nmust be printed using

the comrerci al RA4 process (inkjet prints will not be acceptable).
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1.

27

Phot ogr aphs shal | have 200 x 200 mm (8 by 8 inch) full picture print
with no margin on three sides and a 50 nm (2 inches) margin on the
bott omfor pre-typed sel f-adhesive identity | abel to be added by SRE.
It is required that the prints are professionally processed so the
quality will neet or exceed that of the sane size print made with a
filmcamera. Prints nust be shipped flat to the SRE

| mages on CD-ROM shal |l be recorded in JPEG format with a nini num of
24 bit color and no reduction in actual picture size. Conpressed size
of the file shall be no I ess than 80%or the original with no | oss
of information. Fil e nanes shall containthe date the i mage was t aken,
t he Project nunber and a uni que sequential identifier. The CD-ROM
shall also contain an index of all the inages contained therein in
either a TXT or Mcrosoft Wrd format.

In case any set of prints are not submtted within five days of date
established by SRE for taking thereof, the SRE may have such

i mages/ phot ographs taken and cost of same will be deducted fromany
noney due to the Contractor.

Aerial Phot ographs: Submit aerial photographs at one-nonth intervals
during the entire construction period. The first aerial photo shall
be taken just prior tothe start of construction andthen at one-nonth
i ntervals. The final aerial photograph shall be taken at full project
conmpl etion during a growi ng season when | awns are green and not
dormant. Provide four aerial photos with each photo session.

FI NAL ELEVATI ON DI A TAL | MAGES

A m ni numof four (4) imges of each elevation shall be taken with
a mnimum6 MP canera, by a professional photographer with different
settingstoall owthe SREto sel ect theimgetobeprinted. Al i mages
are provided to the RE on a CD.

Phot ogr aphs shal |l be taken upon conpl etion, including | andscapi ng.
They shall be taken on a cl ear sunny day to obtain sufficient detail
to show depth and to provide clear, sharp pictures. Pictures shall
be 400 nmx 500 mm (16 by 20 i nches), printed on regul ar wei ght paper,
matte fini sh archival grade phot ographi c paper and produced by a RA4
process fromthe digital imge with a m ni mum 300 PPI. Identifying
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1.

1.

28

29

data shall be carried on a |abel affixed to back of the photograph
wi t hout darmage to t he phot ograph and shal |l be sim lar tothat provided
for final construction photographs.

Furni sh six (6) 400 nmx 500 nm (16 by 20 i nch) color prints of the
Al'l Cenetery buildings constructed under this project (el evations as
sel ected by the RE fromthe i mages taken above). Phot ographs shall
be artistically conposed showing full front elevations. Al images
shall becone property of the Governnent. Each of the selected six
prints shall be place in a frame with a mninmum of 2 inches of
appropriate matting as a border. Provide a sel ection of a m ni mum of
3 different franes fromwhich the SREw Il select one style to frane
all six prints. Photographs with frames shall be delivered to the
SRE in boxes suitable for shipping.

1. Col unmbarium Pl azas

H STORI C PRESERVATI ON

VWhere the Contractor or any of the Contractor's enpl oyees, prior to,
or during the construction work, are advised of or discover any
possi bl e archeol ogi cal, historical and/or cultural resources, the
Contractor shall immediately notify the SRE verbally, and then with
a witten foll ow up.

PRQIECT HEALTH AND SAFETY PLAN

Prior to comrenci ng any construction, the Contractor shall submt a
site specific Project Health and Safety Plan (PHSP). At a m ni num
the PHSP shall cover the follow ng topics:

1. Organizational structure (including Responsible Persons)

2. Site Characterization and Job Hazard ldentification

3. Site Control and Security

4. Training

5. Medical Surveill ance

6. PPE

7. Exposure Mnitoring

8. Heat Stress9

9. Spill Containment
10. Decont ani nati on
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11.
12.
13.
14.
15.

Energency Response
Confi ned Spaces
Hosting Operations
Trench Safety
Lockout / Tagout
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